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I. Form of Contract

Lump-Sum

This CONTRACT (hereinafter called the “Contract”) is made the May 02, 2020, between, on
the one hand. Ministry of Public Health (hereinafter called the “Client™) and, on the other
hand. Coordination of Humanitarian Assistance (CHA) (hereinafier called the “Consultant or
Service Provider™).

WHEREAS

(a) the Client has requested the Service Provider to provide certain consulting services
as defined in this Contract (hereinafter called the “Services”);

(b) the Consultant, having represented to the Client that it has the required professional
skills, expertise and technical resources, has agreed to provide the Services on the
terms and conditions set forth in this Contract;

(c) the Client has received a grant from the International Development Association (IDA)

toward the cost of the Services and intends to apply a portion of the proceeds of this
grant to eligible payments under this Contract, it being understood that (i) payments
by the Bank will be made only at the request of the Client and upon approval by the
Bank: (ii) such payments will be subject, in all respects, to the terms and conditions
of the grant agreement, including prohibitions of withdrawal from the grant account
for the purpose of any payment to persons or entities, or for any import of goods, if
such payment or import, to the knowledge of the Bank, is prohibited by the decision
of the United Nations Security council taken under Chapter VII of the Charter of the
United Nations: and (iii) no party other than the Client shall derive any rights from
the grant agreement or have any claim to the grant proceeds;

NOW THEREFORE the parties hereto hereby agree as follows:

L.,

The following documents attached hereto shall be deemed to form an integral part of
this Contract:

(a) The General Conditions of Contract (including Attachment | “Fraud and
Corruption™);

(b) The Special Conditions of Contract;

(c) Appendices:

Appendix A: Terms of Reference

Appendix B: Progress Report Formats
Appendix C: Key Experts

Appendix D: Breakdown of Contract Price
Appendix E:  Work plan

Appendix F:  Minutes of Contract Negotiations

In the event of any inconsistency between the documents, the following order of precedence

shall prevail: The Special Conditions of Contract; the General Conditioﬁs):_'c_quf _Contract, —
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including Attachment 1; Appendix A; Appendix B; Appendix C; Appendix D; Appendix E;
Appendix F; Any reference to this Contract shall include, where the context permits, a
reference to its Appendices.

7 8 The mutual rights and obligations of the Client and the Service Provider shall be as set
forth in the Contract, in particular:

(a) the Service Provider shall carry out the Services in accordance with the
provisions of the Contract; and

(b) the Client shall make payments to the Service Provider in accordance with the
provisions of the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

For and on behalf of Ministry of Public Health

- £
A [2012 @ 139
_ Gbialidl oMol g youunss
Ferozuddin Fero? MD, MBA, MSc | iritls
Minister of Public Health v " P
e R T
Ministry of Puiblic Health
Procurement Department
Granis & Service Contracte
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II. General Conditions of Contract

A. GENERAL PROVISIONS

1. Definitions 1.1 Unless the context otherwise requires, the following terms
whenever used in this Contract have the following meanings:

(a) “Applicable Law™ means the laws and any other instruments
having the force of law in the Client’s country, or in such other
country as may be specified in the Special Conditions of
Contract (SCC), as they may be issued and in force from time to
time.

(b) “Bank™ means the International Bank for Reconstruction and
Development (IBRD) or the International Development
Association (IDA).

(¢) “Borrower” means the Government, Government agency or other
entity that signs the financing agreement with the Bank.

(dy *“Client” means the implementing agency that signs the Contract
for the Services with the Selected Consultant.

(e) “Consultant” means a legally-established professional consulting
firm or entity selected by the Client to provide lh:: Services under
the signed Contract. 7 —

(f) “Contract” means the legally binding written agreement signed
between the Client and the Servicé Préyiden and whidh includes
all the attached documents listed in its paragraph 1 of the Form of
Contract (the General CDF‘MHIOHS (CJL(_J tj‘le Spemal onditions

S yida

(SCC), and the Appendices). ——omoore S =%

(g) “Day” means a working day unless indicated otherwise.

(h) “Effective Date™ means the date on which this Contract comes into
force and effect pursuant to Clause GCC 11.

(i) “Experts” means, collectively, Key Experts, Non-Key Experts, or
any other personnel of the Consultant, Sub}Sefvice Provider or JV
member(s) assigned by the Service Provi der to perform the
Services or any part thereof under the Contract.

(J) “Foreign Currency” means any currency other than the currency
of the Client’s country.

(k) “GCC” means these General Conditions of Contract.
(I) “Government” means the government of the Client’s country.

|

'i .

| (m) “Joint Venture (JV)” means an associgtionswith orwithddr a legal
o personality distinet from that of its memhég., of more than one

Mealth |
b

partment Page '? Ofﬁﬁ & e
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Relationship
between the
Parties

Law Governing
Contract

Language

Headings

Communications

entity where one member has the authority to conduct all
businesses for and on behalf of any and all the members of the JV,
and where the members of the JV are jointly and severally liable
to the Client for the performance of the Contract.

(n) “Key Expert(s)” means an individual professional whose skills.
qualifications, knowledge and experience are critical to the
performance of the Services under the Contract and whose
Curricula Vitae (CV) was taken into account in the technical
evaluation of the Consultant’s proposal.

(0) *“Local Currency” means the currency of the Client’s country.

(p) “Non-Key Expert(s)” means an individual professional provided
by the Service Provider or its Sub-Service Provider to perform the
Services or any part thereof under the Contract.

(q) “Party” means the Client or the Consultant, as the case may be,
and “Parties” means both of them.

(r) “SCC” means the Special Conditions of Contract by which the
GCC may be amended or supplemented but not over-written.

(s) “Services” means the work to be performed by the Consultant
pursuant to this Contract, as described in Appendix A hereto.

(t) “Sub-Consultant” means an entity to whom/which the Consultant
subcontracts any part of the Services while remaining solely liable
for the execution of the Contract.

(u) “Third Party” means any person or entity other than the
Government, the Client, the Consultant or a Sub-consultant.

2.1. Nothing contained herein shall be construed as establishing a
relationship of master and servant or of principal and agent as between
the Client and the Consultant. The Consultant, subject to this Contract,
has complete charge of the Experts and Sub-Consultant , if any,
performing the Services and shall be fully responsible for the Services
performed by them or on their behalf hereunder.

3.1. This Contract, its meaning and interpretation, and the relation
between the Parties shall be governed by the Applicable Law.

4.1, This Contract has been executed in the language specified in the
SCC. which shall be the binding and controlling language for all
matters relating to the meaning or interpretation of this Contract.

5.1. The headings shall not limit, alter or affect the meaning of this
Contract.

6.1. Any communication required or permitted to be given or made
pursuant to this Contract shall be in writing in the language specified
in Clause GCC 4. Any such notice, request or-consent shall be deemed
to have been given or made when delivered in person to an authorized

L399
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

representative of the Party to whom the communication is addressed,
or when sent to such Party at the address specified in the SCC.

6.2. A Party may change its address for notice hereunder by giving
the other Party any communication of such change to the address
specified in the SCC.

7. Location 7.1. The Services shall be performed at such locations as are
specified in Appendix A hereto and, where the location of a particular
task is not so specified, at such locations, whether in the Government’s
country or elsewhere, as the Client may approve.

8. Authority of 8.1. In case the Consultant is a Joint Venture, the members hereby
Member in authorize the member specified in the SCC to act on their behalf in
Charge exercising all the Consultant’s rights and obligations towards the

Client under this Contract, including without limitation the receiving
of instructions and payments from the Client.

9. Authorized 9.1. Any action required or permitted to be taken, and any document
Representatives required or permitted to be executed under this Contract by the Client
or the Consultant may be taken or executed by the officials specified
in the SCC.
10. Fraud and 10.1 The Bank requires compliance with the Bank’s Anti-Corruption
Corruption Guidelines and its prevailing sanctions policies and procedures as set
forth in the WBG's ’ianctlons F ramcwork, as set ﬁ‘::-rlh in Attachment
| to the GCC. e e

o

a. Commissions 10.2 The Client requires the Consultant to disclose any cammissions,
and Fees gratuities or fees that may have been pehd’ or are to be paid to agents
or any other party with res;if;ct to the selection process ar execution
of the Contract. The information- d:scjggi@g)mg&l,iﬂgl_gdﬁ‘ at least the
name and address of the agenf -er-other—party:—the -amount and
currency, and the purpose of the commission, gratuity or fee. Failure
to disclose such commissions, gratuities or fees may result in
termination of the Contract and/or sanctions by the Bank.

.

V19
LR
B. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF
CONTRACT
11. Effectiveness of 11.1. This Contract shall come into force and effect on the date (the
Contract “Effective Date™) of the Client’s notice to the Consultant instructing

the Consultant to begin carrying out the Services. This notice shall
confirm that the effectiveness conditions, if any, listed in the SCC
have been met.

12. Termination of 12,1., If this Contract has not become effective within such time
Contract fur ‘. period after the date of Contract signature as specified in the SCC,

o ol t_iit'ﬁ'i'}i':'Pany may, by not less than twenty two (22) days written notice

“10 the other Party, declare this Contractiosbetull-alid veids and-in the

. - 1
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Failure to Become
Effective

13. Commencement
of Services

14. Expiration of
Contract

15. Entire Agreement

16. Modifications or
Variations

17. Force Majeure

a. Definition

b. No Breach of
Contract

y R
4

P

o
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SOINATION OF 4

event of such a declaration by either Party, neither Party shall have
any claim against the other Party with respect hereto.

13.1. The Consultant shall confirm availability of Key Experts and
begin carrying out the Services not later than the number of days after
the Effective Date specified in the SCC.

14.1. Unless terminated earlier pursuant to Clause GCC 19 hereof,
this Contract shall expire at the end of such time period after the
Effective Date as specified in the SCC.

15.1. This Contract contains all covenants, stipulations and
provisions agreed by the Parties. No agent or representative of either
Party has authority to make, and the Parties shall not be bound by or
be liable for, any statement, representation, promise or agreement not
set forth herein.

16.1. Any modification or variation of the terms and conditions of
this Contract, including any modification or variation of the scope of
the Services, may only be made by written agreement between the
Parties. However, each Party shall give due consideration to any
proposals for modification or variation made by the other Party.

16.2. In cases of substantial modifications or variations, the prior
written consent of the Bank is required.

17.1. For the purposes of this Contract, “Force Majeure™ means an
event which is beyond the reasonable control of a Party, is not
foreseeable, is unavoidable, and makes a Party’s performance of its
obligations hereunder impossible or so impractical as reasonably to
be considered impossible under the circumstances, and subject to
those requirements, includes, but is not limited to, war, riots. civil
disorder, earthquake, fire, explosion, storm, flood or other adverse
weather conditions, strikes, lockouts or other industrial action
confiscation or any other action by Government agencies.

17.2. Force Majeure shall not include (i) any event which is caused
by the negligence or intentional action of a Party or such Party’s
Experts, Sub-Consultant or agents or employees, nor (ii) any event
which a diligent Party could reasonably have been expected to both
take into account at the time of the conclusion of this Contract, and
avoid or overcome in the carrying out of its obligations hereunder.

17.3. Force Majeure shall not include insufficiency of funds or
failure to make any payment required hereunder.

17.4. The failure of a Party to fulfill any of its obligations hereunder
shall not be considered to be a breach of, or default under, this
Contract insofar as such inability arises from an event of Force
Majeure, provided that the Party affected by such-an event has taken

L3579
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c. Measures to

be Taken

18. Suspension

all reasonable precautions, due care and reasonable alternative
measures, all with the objective of carrying out the terms and
conditions of this Contract.

17.5. A Party affected by an event of Force Majeure shall continue
to perform its obligations under the Contract as far as is reasonably
practical, and shall take all reasonable measures to minimize the
consequences of any event of Force Majeure.

17.6. A Party affected by an event of Force Majeure shall notify the
other Party of such event as soon as possible, and in any case not later
than fourteen (14) calendar days following the occurrence of such
event, providing evidence of the nature and cause of such event, and
shall similarly give written notice of the restoration of normal
conditions as soon as possible.

17.7. Any period within which a Party shall, pursuant to this
Contract, complete any action or task. shall be extended for a period
equal to the time during which such Party was unable to perform such
action as a result of Force Majeure.

17.8. During the period of their inability to perform the Services as
a result of an event of Force Majeure, the Consultant, upon
instructions by the Client, shall either:

(a) demobilize, in which case the Consultant shall be
necessarily incurred, and, if required by the Client, in
reactivating the Services; or

n ."i(l%} continue with the Sérvices to the éxtent 'reasonabl% possible,
**in which case the Cansultant shall continue to be paid under
the terms of this Conlfact.and be remhursed.for additional

costs reasonably and-necessarily=ineasrsd——

17.9. In the case of disagreement between the Parties as to the
existence or extent of Force Majeure, the matter shall be settled
according to Clauses GCC 44 & 45.

18.1. The Client may, by written notice of suspension to the
Consultant, suspend part or all payments to the Consultant hereunder
if the Consultant fails to perform any of its obligations under this
Contract, including the carrying out of the Services, provided that such
notice of suspension (i) shall specify the nature of the failure, and (ii)
shall request the Consultant to remedy such failure within a period not
exceeding thirty (30) calendar days after receipt by the Consultant of
such notice of suspension.

19. Termination | 2012191, Tht¥ Eontract may be terminated by either Party as per

1
\

| lewilsProvisions sérup below:
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a. By the Client

b. By the
Consultant
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19.1.1. The Client may terminate this Contract in case of the
occurrence of any of the events specified in paragraphs (a)
through (f) of this Clause. In such an occurrence the Client
shall give at least thirty (30) calendar days’ written notice of
termination to the Consultant in case of the events referred to in
(a) through (d); at least sixty (60) calendar days’ written notice
in case of the event referred to in (e); and at least five (5)
calendar days’ written notice in case of the event referred to in

(f):

(a) If the Consultant fails to remedy a failure in the
performance of its obligations hereunder, as specified in a
notice of suspension pursuant to Clause GCC 18;

(b)  Ifthe Consultant becomes (or, if the Consultant consists of
more than one entity, if any of its members becomes)
insolvent or bankrupt or enter into any agreements with
their creditors for relief of debt or take advantage of any
law for the benefit of debtors or go into liquidation or
receivership whether compulsory or voluntary;

(c) If the Consultant fails to comply with any final decision
reached as a result of arbitration proceedings pursuant to
Clause GCC 45.1;

(d) If, as the result of Force Majeure, the Consultant is unable
to perform a material portion of the Services for a period
of not less than sixty (60) calendar days:

(e) If the Client, in its sole discretion and for any reason
whatsoever, decides to terminate this Contract:

() If the Consultant fails to confirm availability of Key
Experts as required in Clause GCC 13.

19.1.2. Furthermore, if the Client determines that the
Consultant has engaged in Fraud and Corruption in competing for
or in executing the Contract, then the Client may, after giving
fourteen (14) calendar days written notice to the Consultant,
terminate the Consultant's employment under the Contract.

19.1.3. The Consultant may terminate this Contract, by not
less than thirty (30) calendar days’ written notice to the Client.
in case of the occurrence of any of the events specified in
paragraphs (a) through (d) of this Clause.

(a) If the Client fails to pay any money due to the Consultant
pursuant to this Contract and not subject to dispute pursuant
to Clause GCC 45.1 within forty-five (45) calendar days
after receiving written notice from the Consultant that such
payment is overdue.

Page 12 of 66 ' : 397 ) .
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c.

(b) If, as the result of Force Majeure, the Consultant is unable
to perform a material portion of the Services for a period of
not less than sixty (60) calendar days.

(c) [Ifthe Client fails to comply with any final decision reached
as a result of arbitration pursuant to Clause GCC 45.1.

(d) Ifthe Client is in material breach of its obligations pursuant
to this Contract and has not remedied the same within forty-
five (45) days (or such longer period as the Consultant may
have subsequently approved in writing) following the
receipt by the Client of the Consultant’s notice specifying
such breach.

Cessation of 19.1.4.  Upon termination of this Contract pursuant to Clauses
Rights and GCC 12 or GCC 19 hereof, or upon expiration of this Contract
Obligations pursuant to Clause GCC 14, all rights and obligations of the

Parties hereunder shall cease. except (i) such rights and
obligations as may have accrued on the date of termination or
expiration, (ii) the obligation of confidentiality set forth in
Clause GCC 22, (iii) the Consultant’s obligation to permit
inspection, copying and auditing of their accounts and records
set forth in Clause GCC 25 and to cooperate and assist in any
inspection or investigation, and (iv) any right which a Party may
have under the Applicable Law.

Cessation of 19.1.5.  Upon termination of this Contract by notice of either

Party to the other pursuant to Clauses GCC 19a or GCC 19b, the
Consultant shall, immediately upon dispatch or receipt of such
notice, take all necessary steps ta:bring the Services to a close in
a prompt and orderly manner and shall make every reasonable
effort to keep expenditures for this purpose to a minimum. With
respect to documents prepared by the €Consultant and equipment
and materials furnished bx_the Client, the Consultant shall
proceed as provided, respectively, by Glausés-GEC.-27 or GCC
28. S

o m—

19.1.6. Upon termination of this Contract, the Client shall
make the following payments to the Consultant:

Termination

(a) payment for Services satisfactorily performed prior to the
effective date of termination; and

it }tb) in the case of termination pursuant to paragraphs (d) and (e)
of Clause GCC 19.1.1, reimbursement of any reasonable
cost incidental to the prompt and orderly termination of this
Contract, including the cost of the return travel of the

- Experts.
(2012 &8 1391
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C. OBLIGATIONS OF THE CONSULTANT

20. General

a. Standard of 20.1 The Consultant shall perform the Services and carry out the
Performance  Services with all due diligence, efficiency and economy, in accordance
with generally accepted professional standards and practices, and shall
observe sound management practices, and employ appropriate
technology and safe and effective equipment, machinery, materials and
methods. The Consultant shall always act, in respect of any matter
relating to this Contract or to the Services, as a faithful adviser to the
Client, and shall at all times support and safeguard the Client’s
legitimate interests in any dealings with the third parties.

20.2. The Consultant shall employ and provide such qualified and
experienced Experts and Sub-Consultant as are required to carry out

the Services.

20.3. The Consultant may subcontract part of the Services to an
extent and with such Key Experts and Sub-Consultant as may be
approved in advance by the Client. Notwithstanding such approval, the
Consultant shall retain full responsibility for the Services.

b. Law 20.4. The Consultant shall perform the Services in accordance with
Applicable to  the Contract and the Applicable Law and shall take all practicable steps
Services to ensure that any of its Experts and Sub-Consultant, comply with the

Applicable Law.

20.5. Throughout the execution of the Contract, the Consultant shall
comply with the import of goods and services prohibitions in the

Client’s country when

(a) as a matter of law or official regulations, the Borrower’s
country prohibits commercial relations with that country:

or

(b) by an act of compliance with a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United Nations, the Borrower’s Country
prohibits any import of goods from that country or any
payments to any country, person, or entity in that country.

20.6. The Client shall notify the Consultant in writing of relevant
local customs, and the Consultant shall, after such notification, respect

such customs.

21. Conflict of Interest 21.1. The Consultant shall hold the Client’s interests paramount.
without any consideration for future work. and strictly avoid conflict
with other assignments or their own corporate interests.

a. Consultant 21.1.1 The payment of the Consultant pursuant to GCC F
Not to Benefit (Clauses GCC 38 through 42) shall constitute the Consultant’s
from only payment in connection with thig (;o_l'g'tracl and, subject to

\__)!;J-!gl;-':'l
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Commissions,
Discounts, etc.

b. Consultant
and Affiliates
Not to Engage
in Certain
Activities

C. Prohibition of
Conflicting
Activities

d.  Strict Duty to
Disclose
Conflicting
Activities

p—

22. Confidentiality

23. Liability of the
Consultant

¢ .. [ Applicable Law.
| 2012 @B 5% |

Clause GCC 21.1.3, the Consultant shall not accept for its own
benefit any trade commission, discount or similar payment in
connection with activities pursuant to this Contract or in the
discharge of its obligations hereunder, and the Consultant shall
use its best efforts to ensure that any Sub-Consultant , as well as
the Experts and agents of either of them, similarly shall not
receive any such additional payment.

21.1.2  Furthermore, if the Consultant. as part of the Services.
has the responsibility of advising the Client on the procurement
of goods, works or services, the Consultant shall comply with the
Bank’s Applicable Regulations, and shall at all times exercise
such responsibility in the best interest of the Client. Any
discounts or commissions obtained by the Consultant in the
exercise of such procurement responsibility shall be for the
account of the Client.

21.1.3  The Consultant agrees that, during the term of this
Contract and after its termination, the Consultant and any entity
affiliated with the Consultant, as well as any Sub-Consultant and
any entity affiliated with such Sub-Consultant , shall be
disqualified from providing goods, works or non-consulting
services resulting from or directly related to the Consultant’s
Services for the preparation or implementation of the project.

21.1.4  The Consultant shall not engage, and shall cause its
Experts as well as its Sub-Consultant not to engage, either
directly or indirectly, in any business or professional activities
that would conflict with the activities assigned to them under
this Contract.

21.1.5 The Consultant flas an obligation and shall ensure that
its Experts and Sub- Consul}ant shall have an obligation to
disclose any situation of actual or.potential conflict that
impacts their capacity to serve the-best interest of their Client,
or that may reasonably be perceived as having this effect.

A Failure to disclose said situations may lead to the

" c!1squahf'cat|0n of the Consultant or the termination of its
Contract.

22.1  Except with the prior written consent of the Client, the
Consultant and the Experts shall not at any time communicate to any
person or entity any confidential information acquired in the course
of the Services, nor shall the Consultant and the Experts make public
the recommendations formulated in the course of, or as a result of,
the Services.

23.1  Subject to additional provisions, if any, set forth in the SCC, the
Consultant’s liability under this Contract shall be provided by the

W
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24. Insurance to be
taken out by the
Consultant

25. Accounting,
Inspection and
Auditing

26. Reporting
Obligations

27. Proprietary Rights
of the Client in
Reports and
Records

gy i
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24.1 The Consultant(i) shall take out and maintain, and shall cause
any Sub-Consultant to take out and maintain, at its (or the Sub-
Consultant’, as the case may be) own cost but on terms and conditions
approved by the Client, insurance against the risks, and for the
coverage specified in the SCC, and (ii) at the Client’s request, shall
provide evidence to the Client showing that such insurance has been
taken out and maintained and that the current premiums therefore have
been paid. The Consultant shall ensure that such insurance is in place
prior to commencing the Services as stated in Clause GCC 3

25.1 The Consultant shall keep. and shall make all reasonable
efforts to cause its Sub-Consultant to keep, accurate and systematic
accounts and records in respect of the Services and in such form and
detail as will clearly identify relevant time changes and costs.

25.2 Pursuant to paragraph 2.2 e. of Appendix to the General
Conditions the Consultant shall permit and shall cause its
subcontractors and sub Consultant to permit, the Bank and/or persons
appointed by the Bank to inspect the Site and/or the accounts and
records relating to the performance of the Contract and the submission
of the bid. and to have such accounts and records audited by auditors
appointed by the Bank if requested by the Bank. The Consultant’s and
its Subcontractors’ and sub Consultant * attention is drawn to Sub-
Clause 10.1 which provides, inter alia, that acts intended to materially
impede the exercise of the Bank’s inspection and audit rights
constitute a prohibited practice subject to contract termination (as well
as to a determination of ineligibility pursuant to the Bank’s prevailing
sanctions procedures).

26.1 The Consultant shall submit to the Client the reports and
documents specified in Appendix A, in the form, in the numbers and
within the time periods set forth in the said Appendix.

27.1 Unless otherwise indicated in the SCC, all reports and relevant
data and information such as maps. diagrams, plans, databases, other
documents and software, supporting records or material compiled or
prepared by the Consultant for the Client in the course of the Services
shall be confidential and become and remain the absolute property of
the Client. The Consultant shall, not later than upon termination or
expiration of this Contract, deliver all such documents to the Client,
together with a detailed inventory thereof. The Consultant may retain
a copy of such documents, data and/or software but shall not use the
same for purposes unrelated to this Contract without prior written
approval of the Client.

27.2  If license agreements are necessary or appropriate between the
Consultant and third parties for purposes of development of the plans,
drawings, specifications, designs, databases, other documents and
software, the Consultant shall obtain the Client’s prior written approval
to such agreements, and the Client shall be entitled at its discretion to
require recovering the expenses related to the-development of the
Y <01 1301
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28. Equipment,

Vehicles and

Materials

program(s) concerned. Other restrictions about the future use of these
documents and software, if any, shall be specified in the SCC.

28.1 Equipment, vehicles and materials made available to the
Consultant by the Client, or purchased by the Consultant wholly or
partly with funds provided by the Client, shall be the property of the
Client and shall be marked accordingly. Upon termination or
expiration of this Contract, the Consultant shall make available to the
Client an inventory of such equipment, vehicles and materials and shall
dispose of such equipment, vehicles and materials in accordance with
the Client’s instructions. While in possession of such equipment,
vehicles and materials, the Consultant, unless otherwise instructed by
the Client in writing, shall insure them at the expense of the Client in
an amount equal to their full replacement value.

28.2  Any equipment or materials brought by the Consultant or its
Experts into the Client’s country for the use either for the project or
personal use shall remain the property of the Consultant or the Experts
concerned, as applicable.

D. CONSULTANT’S EXPERTS AND SUB-CONSULTANT

29. Description of Key

Experts

30. Replacement of Key

Experts

31. Removal of Experts

or Sub-Consultant

29.1  The title, agreed job description, minimum qualification and
estimated period of engagement to carry out the Services of each of
the Consultant’s Key Experts are described in Appendix B.

30.1 Except as the Client may otherwise agree in writing, no
changes shall be made in the Key Experts.

30.2  Notwithstanding the above, the substitution of Key Experts
during Contract execution may be considered only based on the
Consultant’s written request #imd due to circumstances outside the
reasonable control of the Consultant, including but not limited to death
or medical incapacity. In such case, the Consultant shall forthwith
provide as a replacement, a person of equivalent or better
qualifications and experience, and at the same rate of remuneration,

31.1 If the Client finds that any of the Experts or Sub-Consultant
has committed serious misconduct or has been charged with having
committed a criminal action, or if the Client determines that a
_Consultant’s Expert or Sub-Consultant has engaged in Fraud and

g14% ‘@orruption while performing the Services, the Consultant shall, at the

w.

Client’s written request, provide a replacement.

31.2  Inthe event that any of Key Experts, Non-Key Experts or Sub-
‘Consultant is found by the Client to be incompetent or incapable in
H?&'ﬂnarging assigned duties, the Client, specifying the grounds

: thetefore, may request the Consultant to provide a replacement.
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31.3

Any replacement of the removed Experts or Sub-Consultant

shall possess better qualifications and experience and shall be
acceptable to the Client.

31.4 The Consultant shall bear all costs arising out of or incidental
to any removal and/or replacement of such Experts.

E. OBLIGATIONS OF THE CLIENT

32. Assistance and 32.1

Unless otherwise specified in the SCC, the Client shall use its

Exemptions best efforts to:

(a)

(b)

(c)

(c)

(d)

(e)

(®

33. Access to Project 33.1

Assist the Consultant with obtaining work permits and such other
documents as shall be necessary to enable the consultant to
perform the Services.

Assist the consultant with promptly obtaining, for the Experts
and, if appropriate, their eligible dependents. all necessary entry
and exit visas, residence permits, exchange permits and any other
documents required for their stay in the Client’s country while
carrying out the Services under the Contract.

Facilitate prompt clearance through customs of any property
required for the Services and of the personal effects of the
Experts and their eligible dependents.

Issue to officials, agents and representatives of the Government
all such instructions and information as may be necessary or
appropriate for the prompt and effective implementation of the
Services.

Assist the consultant and the Experts and any Sub-Consultant
employed by the consultant for the Services with obtaining
exemption from any requirement to register or obtain any permit
to practice their profession or to establish themselves either
individually or as a corporate entity in the Client’s country
according to the applicable law in the Client’s country.

Assist the Consultant, any Sub-Consultant and the Experts of
either of them with obtaining the privilege, pursuant to the
applicable law in the Client’s country, of bringing into the
Client’s country reasonable amounts of foreign currency for the
purposes of the Services or for the personal use of the Experts
and of withdrawing any such amounts as may be earned therein
by the Experts in the execution of the Services.

Provide to the Consultant any such other assistance as may be
specified in the SCC.

The Client warrants that the cor;sultant Shall-have, free of

Site charge, unimpeded access to the project sm: in respect ofja»ﬂ;uch access
is required for the performance of the Services. The Client umll be
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34. Change in the
Applicable Law

Related to Taxes

and Duties

35. Services, Facilities

and Property of the

Client

36. Counterpart
Personnel

37. Payment
Obligation

38. Contract Price

responsible for any damage to the project site or any property thereon
resulting from such access and will indemnify the consultant and each
of the experts in respect of liability for any such damage, unless such
damage is caused by the willful default or negligence of the consultant
or any Sub-Consultant or the Experts of either of them.

34.1 If, after the date of this Contract, there is any change in the
applicable law in the Client’s country with respect to taxes and duties
which increases or decreases the cost incurred by the consultant in
performing the Services, then the remuneration and reimbursable
expenses otherwise payable to the Consultant under this Contract shall
be increased or decreased accordingly by agreement between the
Parties hereto, and corresponding adjustments shall be made to the
Contract price amount specified in Clause GCC 38.1

35.1 The Client shall make available to the consultant and the
Experts, for the purposes of the Services and free of any charge, the
services, facilities and property described in the Terms of Reference
(Appendix A) at the times and in the manner specified in said
Appendix A.

36.1 The Client shall make available to the Consultant free of
charge such professional and support counterpart personnel, 1o be
nominated by the Client with the Consultant’s advice, if specified in
Appendix A.

36.2 Professional and support counterpart personnel, excluding
Client’s liaison personnel, shall work under the exclusive direction of
the Consultant. If any member of the counterpart personnel fails to
perform adequately any work assigned to such member by the
consultant that is consistent with the position occupied by such
member, the consultant may request the replacement of such member,
and the Client shall not unreasonably refuse to act upon such request.

37.1 In consideration of the Services performed by the consultant
under this Contract, the Client shall make such payments to the
consultant for the deliverables specified in Appendix A and in such
manner as is provided by GCC F below.

J0ny

F. PAYMENTS TO THE CONSULTANT

38.1 The Contract price is fixed and is set forth in the SCC. The
Contract price breakdown is provided in Appendix C.

38.2  Any change to the Contract price specified in Clause GCC 38.1
can be made only if the Parties have agreed to the revised scope of
Services pursuant to Clause GCC 16 and have amended in writing the
Térifis of Reference in Appendix A.
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39, Taxes and Duties 39.1 The Consultant, Sub-Consultant and Experts are responsible
for meeting any and all tax liabilities arising out of the Contract unless
it is stated otherwise in the SCC.

392  As an exception to the above and as stated in the SCC, all local
identifiable indirect taxes (itemized and finalized at Contract
negotiations) are reimbursed to the consultant or are paid by the Client
on behalf of the Consultant.

40. Currency of 40.1  Any payment under this Contract shall be made in the
Payment currency (ies) of the Contract.

41. Mode of Billing and 41.1  The total payments under this Contract shall not exceed the
Payment Contract price set forth in Clause GCC 38.1.

41.2  The payments under this Contract shall be made in lump-sum
installments against deliverables specified in Appendix A. The
payments will be made according to the payment schedule stated in
the SCC.

41.2.1  Advance payment: Unless otherwise indicated in the
SCC, an advance payment shall be made against an advance
payment bank guarantee acceptable to the Client in an amount
(or amounts) and in a currency (or currencies) specified in the
SCC. Such guarantee (i) is to remain effective until the advance
payment has been fully set off, and (ii) is to be in the form set
forth in Appendix D, or in such other form as the Client shall
have approved in writing. The advance payments will be set off
by the Client in equal portions against the lump-sum installments
specified in the SCC until said advance payments have been fully
set off.

4122  The Lump-Sum Installment Payments. The Client shall
pay the Consultant within sixty (60) days after the receipt by the
Client of the deliverable(s) and the cover invoice for the related
lump-sum installment payment. The payment can be withheld
if the Client does not approve the submitted deliverable(s) as
satisfactory in which case the Client shall provide comments to
the consultant within the same sixty (60) days period. The
consultants hall thereupon promptly make any necessary
corrections, and thereafter the foregoing process shall be
repeated.

41.2.3 The Final Payment. The final payment under this
Clause shall be made only after the final report have been submitted
by the consultant and approved as satisfactory by the Client. The
Services shall then be deemed completed and finally accepted by
the Client. The last lump-sum installment shall be deemed
approved for payment by the Client within ninety (90) calendar
days afier receipt of the final report by the Client unless the Client,
within such ninety (90) calendar day period, gives written notice to
the Consultant specifying in detail deficiencies-in the Services, the
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final report. The consultant shall thereupon promptly make any
necessary corrections, and thereafter the foregoing process shall
be repeated. 41.2.4 All payments under this Contract shall be
made to the accounts of the Consultant specified in the SCC.

41.24  With the exception of the final payment under 41.2.3
above, payments do not constitute acceptance of the whole
Services nor relieve the consultant of any obligations hereunder.

42. Interest on Delayed 42.1  If the Client had delayed payments beyond fifteen (15) days

Payments

43. Good Faith

44, Amicable
Settlement

45. Dispute Resolution

i

after the due date stated in Clause GCC 41.2.2 , interest shall be paid
to the Consultant on any amount due by, not paid on, such due date for
each day of delay at the annual rate stated in the SCC.

G. FAIRNESS AND GOOD FAITH

43.1  The Parties undertake to act in good faith with respect to each
other’s rights under this Contract and to adopt all reasonable measures
to ensure the realization of the objectives of this Contract.

H. SETTLEMENT OF DISPUTES

44.1 The Parties shall seek to resolve any dispute amicably by
mutual consultation.

44.2  If either Party objects to any action or inaction of the other
Party, the objecting Party may file a written Notice of Dispute to the
other Party providing in detail the basis of the dispute. The Party
receiving the Notice of Dispute will tonsider it and respond in writing
within fourteen (14) days after receipt. If that Party fails to respond
within fourteen (14) days, or the dispute cannot be amicably settled
within fourteen (14) days following the response of that Party, Clause
GCC 45.1 shall apply.

45.1  Any dispute between the Parties arising under or related to this
Contract that cannot be settled amicably may be referred to by either
Party to the adjudication/arbitration in accordance with the provisions
specified in the SCC.
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1. Pur
1.1 The

I1. General Conditions
Attachment 1

Fraud and Corruption
(Text in this Appendix shall not be modified)

pose
Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement

under Bank Investment Project Financing operations.

2. Requirements

2.1 The

Bank requires that Borrowers (including beneficiaries of Bank financing); bidders

(applicants/proposers), Consultant, contractors and suppliers; any sub-contractors, sub-

Con
pers
and

22 Tat

d.

4

sultant, consultants or suppliers; any agents (whether declared or not): and any of their
onnel, observe the highest standard of ethics during the procurement process, selection
contract execution of Bank-financed contracts, and refrain from Fraud and Corruption.

his end, the Bank:
Defines, for the purposes of this provision, the terms set forth below as follows:

i. “corrupt practice” is the offering, giving, receiving. or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party;

ii. “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation:

iii. “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

iv. “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

v. “obstructive practice” is:

(a) deliberately destroying, falsifying, altering. or concealing of evidence material
to the investigation or making false statements to investigators in order to
materially impede a Bank investigation into allegations of a corrupt,
fraudulent, coercive, or collusive practice; and/or threatening, harassing. or
intimidating any party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation; or

(b) acts intended to materially impede the exercise of the Bank’s inspection and
audit rights provided for under paragraph 2.2 e. below.

Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-Consultant, sub-
contractors, consultants, suppliers and/ or their employees, has, directly or indirectly,
engaged in corrupt. fraudulent, collusive, coercive, or obstructive practices—in—
competing for the contract in question; 201 1391
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

In addition to the legal remedics set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring misprocurement, if the Bank determines
at any time that representatives of the Borrower or of a recipient of any part of the
proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices during the procurement process, selection and/or execution of the contract in
question, without the Borrower having taken timely and appropriate action
satisfactory to the Bank to address such practices when they occur, including by failing
to inform the Bank in a timely manner at the time they knew of the practices;

Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner;' (ii) to be a nominated” sub-contractor,
consultant, manufacturer or supplier, or consultant of an otherwise eligible firm being
awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan made
by the Bank or otherwise to participate further in the preparation or implementation of
any Bank-financed project;

Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers),
Consultant , contractors, and suppliers, and their sub-contractors, sub-Consultant ,
consultants, suppliers, agents personnel, permit the Bank to inspect® all accounts,
records and other documents relating to the procurement process, selection and/or
contract execution,, and to have them aud_{led by auditors appointed by the Bank.
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For the avoidance of doubt, a sanctioned party's ineligibility to be awarded a contract shall include, without limitation,

(1) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated

sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of

such contract, and (i1) entering into an addendum or amendment introducing a material modification to any existing
contract.

A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider

(different names are used depending on the particular bidding document) 1s one which has been: (1) included by the

bidder in its pre-qualification application or bid because it brings specific and eritical experience and know-how that

allow the bidder 1o meet the qualification requirements for the particular bid: or (ii) appointed by the Borrower.
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities

undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits,
such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms.

Such activity includes but is not limited to: accessing and examining a firm's or individual's financial records and
information, and making copies thereo! as relevant; accessing and examining any other documents, data and

information (whether in hard copy or electronic format) deemed relevant for the in_v.?sll' atign/aydit, ,E}j}}dﬁn 'n'g,c_npies
'r}-hg' Aions andstie Visits,

S Ly
thereof as relevant, interviewing staff and other relevant individuals; pcfformmg‘ﬂffyfﬁc(
and obtaining third party verification of information.
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

III. Special Conditions of Contract

Number of GC
Clause

Amendments of, and Supplements to, Clauses in the General
Conditions of Contract

1.1(a)

The Contract shall be construed in accordance with the law of
Afghanistan.

—

4.1

The language is: English.

6.1 and 6.2

The addresses are:

Client: Ministry of Public Health

Great Massoud Square, Kabul Afghanistan
Attention:  Ferozuddin Feroz Minister of Public Health
Facsimile: Not Applicable
E-mail : info@gemu-moph.gov.af

Consultant:  Coordination of Humanitarian Assistance (CHA)
CHA Compound, Char Rahi Qambar Road, In Front of Dawat
University, 5" District, Kabul, Afghanistan

Attention: Taj Mohammad Bassiry
Acting Managing Director

Facsimile:  Not Applicable

E-mail: bassirvi@ cha-net.org

Phone No: 0093 (0) 798 28 79 44

Nationality: Afghan

8.1

The Lead Member on behalf of the JV is: N/A4

9.1

The Authorized Representatives are:
For the Client: Ferozuddin Feroz, Minister of Public Health

For the Consultant: Taj Mohammad Bassiry

11.1

The effectiveness conditions are the following: After signing of the
contract, the Service Provider shall mobilize the contract by May
03, 2020.

12.1

Termination of Contract for Failure to Become Effective:

The time period shall be seven (7) calendar days from date of contract
signature.
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

13.1

Commencement of Services: May 03, 2020

Confirmation of Key Experts’ availability to start the Assignment shall
be submitted to the Client in writing as a written statement signed by
each Key Expert.

14.1

Expiration of Contract:

The time period shall be 47 months starting from May 03, 2020 till,
March, 31 2024.

Note 1: This contract includes six-month project work plan with the
related cost. For the remaining period of this contract (41-months), the
work plan and its related costs shall be agreed by both parties during the
implementation of the initial six-month and subsequent years, subject to
availability of funds and satisfactory performance of the service
provider; the contract will be amended for a period of rest of the
consecutive years on yearly basis.

Note 2: In case of need during the implementation of the project, the
current scope of work would be expanded, subject to availability of fund
and satisfactory performance of the consultant; in which case the Work
Plan and ToR will be rewsed to revise the scope of services for the
respective year/s.

A

17.1

COVID - 19 pandemic for which: the wﬂlngghls ;warded cannot be
invoked under the clause.

—

19.1

Termination of contract

Failure to achieve the specified targets for indicators will trigger
disciplinary actions by the MoPH which could lead to termination of
the contract.

23.1

No additional provisions.

1079

24.1

The insurance coverage against the risks shall be as follows:

(a)

to contract ceiling;

(b)

(c)

(d)

Professional liability insurance, with a minimum coverage of equal

Third Party motor vehicle liability insurance in respect of motor
vehicles operated in the Client’s country by the Service Provider or
its Experts or Sub-Service Provider, with a minimum coverage of
USD50,000.00

Third Party liability insurance, with a minimum coverage of ten (10)
percent of the contract value;

employer’s liability and workers’ compensation insurance in respect
of the experts and Sub-Service Provider in accordance with the
relevant provisions of the applicable law in the Client’s country, as

‘—””"F“’HJH'MJJJJ'JUM
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

travel or other insurance as may be appropriate; and

(¢) insurance against loss of or damage to (i) equipment purchased in
whole or in part with funds provided under this Contract, (ii) the
Consultant’s property used in the performance of the Services, and
(iii) any documents prepared by the Service Provider in the
performance of the Services.

7 : . |
well as, with respect to such Experts, any such life, health, accident,

27.2

The Service Provider shall not use these for purposes unrelated to this
Contract without the prior written approval of the Client.

30.2

The replacement of a key staff shall be based on meeting the minimum
qualification and experience criteria indicated in the ToR.

38.1

The Contract amount for the first six-month is: (AFN 40,706,493)
Forty million seven hundred six thousand four hundred ninety-three
Afghani only;

i. Contract Price for COVID-19 EMERGENCY Response and
Health Systems Preparedness Project is: AFN 37,005,903 fixed
inclusive of all local direct taxes as per the break-down provided
in Appendix D.

ii. Contingency fund (10%) of contract price (bullet # i mentioned
above): AFN 3,700,590 to be reimbursed according to the (Para
E Contingency fund) of the ToR in this contract

iii. Total cost of the Contract (iii=i+ii) AFN 40,706,493

All above costs are fixed inclusive of local direct taxes and exclusive of
local indirect taxes.

Contract will be amended (as and when required) to cover the costs for the
consecutive years as per respective work plans; accordingly the work plan
and ToR will be revised on yearly basis.

39.1 and 39.2

The Client warrants that the Consultant, the Sub-Service Provider and the
Experts shall be exempt from any indire es.-duties, fees, levies and
other impositions imposed,

under _the pplicaﬁle law in the Client’s
country, on the Consultant, 1

ice Provider and the Experts in
respect of:

(a) any payments whatsoevel”made to the/ Consultant, Sub-Service
Provider and the Experts (othet than natiénals or permanent residents
of the Client’s country), in conirection with the carrying out of the
Services;

(b) any equipment, materials and supplies brought into the Client’s
country by the Service Provider or Sub-Service Provider for the
purpose of carrying out the Services arid which, after having been
brought into such territories, will bgssubsequ
them: )

T
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

(¢) any equipment imported for the purpose of carrying out the Services
and paid for out of funds provided by the Client and which is treated
as property of the Client;

(d) any property brought into the Client’s country by the Consultant, any

Sub-Service Provider or the Experts (other than nationals or
permanent residents of the Client’s country), or the eligible
dependents of such experts for their personal use and which will
subsequently be withdrawn by them upon their respective departure
from the Client’s country, provided that:

(i) the Consultant, Sub-Service Provider and experts shall
follow the usual customs procedures of the Client’s country in
importing property into the Client’s country; and

(ii) if the Consultant, Sub-Service Provider or Experts do not
withdraw but dispose of any property in the Client’s country
upon which customs duties and taxes have been exempted, the
Consultant, Sub-Service Provider or Experts, as the case may
be, (a) shall bear such customs duties and taxes in conformity
with the regulations of the Client’s country, or (b) shall
reimburse them to the Client if they were paid by the Client at
the time the property in question was brought into the Client’s
country.

1

The payment schedule for the COVID-IS’ Project amount for the first
six-month (as per the bullet # i under clause # 38.1, of the SCC):
Payment shall be made in three (3) installments according to the following

41.2

schedule:

& Due date for Amount and Deliverables

g | submission of | Percentage of the

) progress contract price

g activity report | (mentioned in bullet

g and invoices iof SCC 38.1)

— | Two (2) days Thirty percent 1-Upon submission of commitment

a".' after signing of | (30%) of the letter from SP Trustee Board accepted

Z | the contract contract price by MoPH, will be treated as

; (mentioned in bullet ;‘E‘Il?!:;l:ll:?.iﬂl:im] costs for scllingdluil} of

] : s e acilities, eguipment,  medicines,

- HICC Rl doctors and other resources.?
2-This installment will be made full
payment and then will be adjusted in
Lhcf%“rd, instpllment based on the TPM
verifitdtion teport.

'|' 2012 £ 3 1391
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

[ Sartan 21, 1399 Sixty percent (60%) | I-Upon submission and acceptance of]
(July 11,2020) | of the contract price relevant monthly activi_u- reports; E_or the
(mentioned in bullet previous quarter; meeting the minimum
i of SCC 38.1) requirements as laid down in the ToR
and progress on the implementation of
work plan.
2-This installment will be made full
payment and then will be adjusted in the
3% jpstallment based on the TPM
verification report.
3-After wverification by the TPM:
Excessive costs if any given during the
first instalment will be adjusted in this
instalment.
Agrab 20, 1399 | Ten percent (10%) | 1- Upon submission of relevant
( Nov 11, 2020) | of the contract price | monthly activity reports and end of the
(mentioned in bullet Ers;:i:;—]munt{? plgcje:jzt repurl: acceplgd
: e v MoPH and after due verification by
iof SCC 38.1) the TPM.
2-After verification by the TPM;
Excessive costs if any given during the
2nd instalment will be adjusted in this
instalment.

Wil

TUETHH S

ISy ([PU) e

Note 1: Service Provider must retain receipts, invoices and relevant
records for procurement done for various Kits, equipment, medicines:
resources hired etc. to the utmost under this contract which shall be used
as base costs for calculating the expenditure incurred during the contract
implementation period.

Note 2: No expenditures in above categories will be reimbursed if
incurred after completion of the contract.

Note 3: Any money paid under this contract is intended to be spent for the
purposes of the COVID-19 project in agreed geographical areas within the
time schedule agreed by the client and the service provider. Through
regular monitoring and evaluation visits, the MoPH and any authorized
auditing firm will monitor Service Provider’ inputs, and spending. At the
end of the contract period any fund remains unspent will be refunded by
the Service Provider to MoPH specific bank account or will be used for
the extension of contract based on decision of MoPH.

Note 4: Contingency fund: AFN 3,700,590 to be reimbursed according
to the para E of the ToR in this contract.

Note 5: Payment schedule will be re-drawn for the consecutive years of
the contract period with revised work plan and ToR: both of which will
be part of the amended contract, as and when agreed between the parties.

41.2.1

The following provisions shall apply to the advance payment and the
advance bank payment guarantee: The first payment should be done upon
submission of inception report but the payment after inception report will
be laid the mobilization and implementation of the project, therefore. a

commitment letter from Service Provider trustee board should be |

submitted to process the first payment.

2012 | =
” 3 =
I Y il e Rl oMt
4 R :
g (ﬁ—‘{ - Page 28 of 66 B
vt S pa T ot L [ ot e 3
e T 2 1057 - 1r4

AONUNATION OF

AANITARIAN ASSISTANCE i€



COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

41.24 The account for local currency is:
Account Name: COORDINATION OF HUMANITARIAN
ASSISTANCE (CHA)
Bank Name: Afghanistan International Bank (AIB)
Account number: 0528101008660204
Currency of account: AFN
Swift Code: AFIBAFKAXXX
Note: The Service Provider shall maintain two separate bank Accounts for
each contract, one for their Kabul office (which is stipulated in this contract
and MoPH will transfer the installments to this account) and another for
their provincial office and all transactions for the contact shall be through
these accounts only. The bank statement shall be submitted along with
quarterly financial reports.

42.1 The interest rate is: NA

45.1 Disputes shall be settled by arbitration in accordance with the

following provisions:

1. Selection of Arbitrators. Each dispute submitted by a Party to
arbitration shall be heard by a sole arbitrator or an arbitration panel
composed of three (3) arbitrators, in accordance with the following
provisions:

543

(a) Where the Parties agree that the dispute concerns a technical
matter, they may agree to appoint a sole arbitrator or, failing
agreement on the identity of such sole arbitrator within thirty
(30) days after receipt by the other Party of the proposal of a
name for such an appointment by the Party who initiated the
proceedings, either Party may apply to the Federation
Internationale des Ingenieurs-Conseil (FIDIC) of Lausanne,
Switzerland for a list of not fewer than five (5) nominees and,
on receipt of such list, the Parties shall alternately strike names
therefrom, and the last remaining nominee on the list shall be
the sole arbitrator for the matter in dispute. If the last remaining
nominee has not been determined in this manner within sixty
(60) days of the date of the list, the Federation Internationale
des Ingenieurs-Conseil (FIDIC) of Lausanne, Switzerland
shall appoint, upon the request of either Party and from such list
or otherwise, a sole arbitrator for the malter 1g7dlsputc

(b) Where the Parties do not agree that the dispute concerns a
technical matter, the Client and the Service Provider shall each
appoint one (1) arbitrator, and these two arbitrators shall jointly
appoint a third arbitrator, who shall chair the arbitration panel.
If the arbitrators named by the Parties do not succeed in

~27 appointing a third arbitrator within thirty (30) days after the

00 latter of the two (2) arbitrators named by the Parties has been
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

()

appointed, the third arbitrator shall, at the request of either
Party, be appointed by the secretary general of the permeant
court of arbitration, The Hague

If, in a dispute subject to paragraph (b) above, one Party fails to
appoint its arbitrator within thirty (30) days after the other Party
has appointed its arbitrator, the Party which has named an
arbitrator may apply to the secretary general of the permeant
court of arbitration, The Hague to appoint a sole arbitrator for
the matter in dispute, and the arbitrator appointed pursuant to
such application shall be the sole arbitrator for that dispute.

5. Miscellaneous. In any arbitration proceeding hereunder:

(a)

(b)

(c)

proceedings shall, unless otherwise agreed by the Parties, be
held in Dubai, United Arab Emirate (UAE)

the English language shall be the official language for all
purposes; and

the decision of the sole arbitrator or of a majority of the
arbitrators (or of the third arbitrator if there is no such majority)
shall be final and binding and shall be enforceable in any court
of competent jurisdiction, and the Parties hereby waive any
objections to or claims of immunity in respect of such
enforcement.

4
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IV. Appendices
Appendix —A

TERMS OF REFERENCE

For the Afghanistan COVID-19 Emergency Response and Health System Preparedness
Project: (P173775)

A. Background

A Cluster of pneumonia of unknown cause detected in Wuhan, China was first reported to the
WHO Country Office in China on December 31, 2019. On February 11, 2020 the World Health
Organization announced an official name for the disease that is causing the 2019 novel
coronavirus outbreak, first identified in Wuhan China. The new name of this disease is
coronavirus disease 2019, abbreviated as COVID-19. In COVID-19, ‘CO’ stands for *corona,’
*VI' for ‘virus,” and ‘D’ for disease. Formerly, this disease was referred to as “2019 novel
coronavirus™ or “2019-nCoV™.

This virus was first detected in Wuhan City, Hubei Province, China. The first infections were
linked to a live animal market, but the virus is now spreading from person-to-person. It’s
important to note that person-to-person spread can happen on a continuum. The virus that
causes COVID-19 seems to be spreading easily and sustainably in the community (“community
spread”) in some affected geographic areas. That is why CDC recommends that these patients
be isolated either in the hospital or at home (depending on how sick they are) until they are
better and no longer pose a risk of infecting others.

WHO announced COVID-19 outbreak a pandemic on March 11, 2020. As of today, April 2.
2020, around one million people have been sickened in 203, countries and around 50,000 have
died of the coronavirus and more than 200,000 people have recovered, the World Health
Organization (WHO) and figures from health officials.

Afghanistan has had a total of 665 confirmed cases of COVID-19 (Coronavirus). Herat
province has the highest number of confirmed cases.

The Government of Afghanistan has re-opened its border with Iran, which had been closed
briefly to all air and ground travels. The Ministry of Public Health (MoPH) has assigned health
teams to airports and land borders to screen passengers for symptoms of COVID-19. All
passengers who have traveled to China, Iran, Italy, or South Korea and countries with
community spread during the one month prior to arrival in Afghanistan are separated from
other passengers, checked for symptoms of COVID-19, and those with symptoms will be taken
directly to a designated hospital for testing. y

In response to this outbreak the MoPH has startcd some measures nationwide including
establishing the Center for Combating Covid-19 in central level, 1-{aded by the Minister of
Public Health. Also established committees at the central level on aflth services, planning,
capacity building and support areas. The same structure is established at fhc provincial level
headed by the Provincial Public Health Directors focus on health services and functionalizing
a district center.

Considering the rapid spread of'this outbreak, potential for greater loss of life and geographical
location of Afghanistan in neighboring to Iran, the government of Afghanistan called for
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

humanitarian assistance to fight against COVID-19 in the country. In response the World Bank
has proposed an emergency response project called “Afghanistan COVID-19 Emergency
Response and Health System Preparedness project™.

B. OVER ALL OBJECTIVES

The overall objectives of the project are to protect our citizens from the spread of COVID-19;
to respond and mitigate the threat posed by COVID-19 in Afghanistan and to strengthen
national health systems preparedness and capacity to respond to public health emergencies.
One of the aim of this project is to avoid disruption of BPHS/EPHS service delivery under
Sehatmandi project.

The specific objectives of this project are:

1. To increase public awareness and promote healthy behaviors in regard to COVID-19

2. To conduct community surveillance and early detection of COVID-19 suspected cases

3. To ensure infection prevention and control measures at the health facilities and community
level

4. To Manage and isolate cases of COVID-19 suspected and confirmed cases

C. INDICATORS and TARGETS FOR SP:

FNn Indicators Baseline End M?ans ?f Timeline Remarks
| Targets Verification
Percentage of samples As per MoPH
| transferred to Lab updated protocol
' | facilities from all 0% 100% Progress | yonthly
acilities from reports \ )
suspected cases
Percentage of identified
. ¥ Dy
2 | contacts who are 0% 20% Progress Monthly
| successfully traced reports
Number of active beds
E for isolations and case Progress
management of COVID- 20 Beds 20 Beds - Monthly
19
Percentage of isolation 5% 5%
beds dedicated for ICU
| 4 for manag et Progress Monthly
or managing of critical reports ninty
cases of COVID-19
Number of technical Disaggregated
5 staff (Health workers) Songices by profession
i i 0 ' and gender
remtmted for COVID-19 98 *paits Monthly g
project
Availability of The medical
6 | equipment (both medical - Progress equipment will
and non-medical) as per ¢ W reports Mty be provided by
the specified guideline UN

g
e
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for managing of COVID-
g Nu-mbcr_nl" ;_:cnplc Piiiss . Dlsuggr‘cgﬁlcd
trained for COVID-19 0 371 rcp:)rl% Monthly by profession
I : and gender
Percentage of HFs
8 comply with IPC 100% Progress Monthly Verified by TPM
protocols reports g
Propartion of population
able to identify three key
symptoms of COVID-19
9 | and/or seasonal influenza 50% Pl‘ongSIS Monthly | Verified by TPM
and three personal reports
prevention measures (as
assessed by TPM).

D. SCOPE OF SERVICES

Although the scope of the overall project is nationwide. this contract will cover the entire
population of the Ghor province including returnees, Kochies and IDPs. The primary project
beneficiaries will be infected people, at-risk populations, medical and emergency personnel as
well as service providers (both public and private), medical and testing facilities staff, Staff of
key technical departments and provincial health offices will also benefit from the project as
their capabilities increase through the strcngthenmg institutional capacity of the MoPH.

The service provider will be involved in the natmnal , provincial and district level mechanisms
to combat the epidemic and support the structure and functions.ﬂescnbed by the MoPH at all
these levels. The SPs are required to ensure proper staffing, training, and efficient logistics to
functionalize the provincial and district level centers for combating corona virus epidemic.

i.

At the Provincial Level: There is a provineial Center for Combating Corona virus,
headed by the Provincial governor and/or Provincial Health director. The center
will have four main functions a) health services, b) surveillance ¢) monitoring and
risk communication; d) logistic/ finance support. The Service pmv:der needs to be
engaged actively in all four functions and work closely xwl]“'l thehrovmcnal center.

At the District Level: The District Center for Combating Corona virus should be
established. The MoPH has to facilitate the infrastructure and necessary equipment
and supply will be provided. The World Health Organization (WHO) provides the
training, but SPs need to plan cascading of the trainings. The Rapid Response Team
(RRT) to be functionalized according to the MoPH instruction (the list/number of
RRT/province is attached). The SP should link the RRT with the District Center
based on priority; Each RRT will be equipped with one vehicle. The RRT have to
run district centers in coordination with existence/available resources. These centers
have to do Surveillance and case finding (active through contact tracing, and passive
by consulting patients coming to llhe center), taking samples for lab test as per
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protocol, transport of samples to the lab, health education and risk communication,
in case of necessity hospitalize and isolate patients, refer cases with severe signs
and symptoms through a dedicated ambulance to the provincial ICU dedicated for
Covid-19. The SP is responsible to cover urban areas of each province by the same
services.

The details of tasks are explained below:

2.

Risk Communication (Public awareness and promote healthy behaviors)

The service provider should maintain proper communication with the entire population to
update them of the existing facilities, where they should attend if have problems, who to call if
they have problem and how/ why to change their behavior to protect themselves and others
around them. Establish coordination with provincial call center to allow people call and ask for
advice anytime they need. Distributing the contact numbers of district RRT to the people to
seek advice when they needed. Using available channels to establish two-way communication
with the people is the priority required from the Service Providers.

3.

ii.

iii.

ii.

Early detection and surveillance of cases at community level:

Passive surveillance: all health facilities are responsible to report immediately any
suspected cases that match with the case definition of COVID-19 to the district RRT.
Contact tracing: Contact tracing shall be done to identify suspected secondary cases and

in case of developing signs and symptoms with immediate evacuation/referral to isolation
center located at provincial/district level based on MoPH developed guideline.
Follow up of people in home quarantine: The service provider to follow the suspected
people at their residence and provide health education through CHWs network. In case of
developing any signs and symptoms to be referred to the isolation centers. See the home
quarantine guideline of MoPH.
Taking samples and transfer it to the nearest reference lab facility: The SPs need to
take samples from suspected cases as per protocol at the district or provincial centers and
transfer it to the nearest reference lab for Covid-19 test and follow up the results. The
suspected cases can be referred/ transported to the provincial or district center for isolation.
To Manage cases and isolate of COVID-19 suspected and confirmed cases: The SP is
responsible to deliver essential health care service to the people who are infected with
COVID-19.
Establish/Operationalize the COVID-19 isolation ward in the province. The MoPH will
provide the infrastructures in the province and the SP will be responsible to staff them
and run the centers. This activity will start with a minimum number of beds and will be
upgraded based on need and instruction of the MoPH leadership.
The service provider shall equip the COVID-19 specific hospital. However. the
necessary equipment will be provided by MoPH through UN agency as per Para-L.
Service provider shall follow the required staffing based on the MoPH estimation.
Service provider will supply the medical materials. consumable and other logistic
required for COVID-19 patients rather than purchased by UN agency as per Para-L.

Service provider shall provide remuneration, risk benefit, food cost and other benefits
defined in approved guideline. Lin, AN
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vi.  Service provider shall budget running cost - including minor renovation and
maintenance of the COVID-19 isolation ward in the hospital.
vii.  WHO guideline for case management shall be implemented accordingly.
5. Infection prevention and control measures at the health facilities level:

The COVID-19 outbreak could last for a long time in the communities. Depending on the
severity of the outbreak, health workers may recommend community actions to help keep
people healthy, reduce exposures to COVID-19, and slow down the spread of the disease.
Infection prevention and control measures should be done at all health facilities and
communities. The SP is responsible to ensure the IPC materials and supplies available in
all BPHS and EPHS health facilities and health personnel practice IPC protocols.

i. Facility Level Infection Prevention and Control (IPC): Triage, applying standard
precautions for all patients (which includes hand hygiene, respiratory hygiene, rational
use of PPE kits, safe disposal of all types of wastes, environmental cleaning, and
sterilization of patients care equipment), Administrative controls (based on MoPH
developed guideline).

ii.  Community level infection prevention and control: The SPs need to supervise and
monitor the implementation of community level measures decided by the MoPH at their
respected communities including social distancing, home quarantine, management of
dead bodies, movement restrictions and etc.

Vil

Hospital/Ward Location - District centres Location
Province | (as provincial level) (with functionql RRT) | (to be proposed by SP
i based on the priority)
Isolation ward 5. Location and list
; 20 located in i = of DCs will be
Ghor compound of made in
Beds T o g
Provincial coordination with
Hospital PPHD

* Number and location of district centers with functional RRT will be specified’ agreed during the contract

negaotiation,

oy
4"{': s

‘6
Looking to the fast spreading of COVID-19 and mass movement of population across the
borders, the COVID-19 might be increased dramatically. The country may face with public
health challenges and related emergencies. Therefore, the Service Provider should allocate 10

% of contract amount for responding such COVID-19 EMERGENCY as contingency fund
under this contract.

E. Contingency fund:

This allocated contingency fund will be released based on the Service Provider
request/proposal and MoPH/GCMU prior approval as per the need, during the contract
execution. Based on COVID-19 spreading in the province, the Servic@Provider needs)to
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prepare a specific work plan including indicators to be tracked during
implementation/utilization of the contingency funds.

F. LOCATION AND DURATION OF SERVICES

The above mentioned services will be delivered to the entire population in Ghor province.
including returnees, Kochies, prisoners and IDPs. The contract is for four years starting from
May 03, 2020 till March 31, 2024. This contract includes six-month project work plan with its
related cost.

For the remaining three and half years, the work plan and it related cost shall be agreed by both
parties during the implementation of the project, subject to availability of fund and satisfactory
performance of the service provider.

G. COMPLIANCE WITH TECHNICAL GUIDELINES

In carrying out the services described above, the service provider will comply with developed
MoPH standard protocols/guidelines (which might be updated from time to time) for managing
COVID-19 (screening of travelers, registration, referral, mobile surveillance,
taking/transferring samples, PPE Kits, contact tracing, isolation and case management, lab
safety procedures and safe disposal of waste and burial and etc.).

H. QUALIFICATIONS OF KEY PROFESSIONAL STAFF:

The service provider shall be required to ensure the availability of full time professional key
staff with the minimum qualifications and experiences described below:

Qualifications and Experiences of key professional staff:

Education | Adequacy for the assignment
Technical Manager (K1)

MD/equivalent medical degree from | At least two-years full time experience in managing
university certified by relevant of provincial health projects/ Technical health
higher education authority in positions (after graduation from university)
Afghanistan or other countries.
Financial Officer (K2)

At least DBA or equivalent in the At least one-year full time experience in positions
field of finance. of accounting and finance after graduation

I. DATA, SERVICES, AND FACILITIES PROVIDED BY THE CLIENT

The Client (MoPH) will provide the Service Provider with the following inputs: (i) relevant
available information about COVID-19. (ii) all MoPH health facilities in the provinces:
(iii) copies of standard reporting and recording forms; (iv) access to MoPH training courses:
(v) technical assistance when needed, including opportunities to discuss results with the
MoPH relevant departments; (vi) where appropriate, coordinate visits to intervention arcas
of other Service Previder doing similar work in the country and (vii) The funds to cover all
(ﬁ‘TF §erwces defined in the ToR. (viii) A copy of the necessary documents regarding
',puflcws. strategles and other required information will be provided to the Semcc PIO\’IdEI‘ _

delayis §
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J. AUTHORITY AND RESPONSIBILITIES OF MoPH (GCMU, PMO, PPHD AND
TECHNICAL DEPARTMENTS) AND THE SERVICE PROVIDER:

I.1. The Provincial Public Health Director (PPHD) has the following responsibilities:

. Monitoring and supervision of the project.

2. To review the technical report of the Service Provider and provide required
feedback.

3. Ensure effective coordination of all health providers such as MoPH, Service
Provider, Private sector, UN agencies and other sectors at the Province level.

4. The MoPH/PPHD will provide the space for hospital settings if required.

5. Ensure effective coordination of community surveillance system.

I.2. MoPH through the GCMU/PMO has the following responsibilities:

Ensure the Service Provider and the MoPH adhere to the terms of the contract.
Provision of technical assistance to SP.

Relevant technical staff from GCMU/PMO will conduct performance management
missions to monitor the work and performance of the Service Provider.

Review the project technical reports submitted by the Service Provider and provide
necessary feedback.

Convene meetings to discuss and resolve issues related to the Afghanistan COVID-19
Emergency Response and Health System Preparedness PI‘O_jeCt implementation and
other issues under scope of services. '

Sharing the updated policies and strategies with .lhe Servicc-_lProvidcr along with all
revised technical guidelines. .

Process the timely transfer of fund in close conrdfﬁation willg Devrlopment Budget

Facilitate the Service Provider communication with MoPH departments.

I.3. The MoPH technical departments have the following responsibilities:

I.4. The Service Provider has the following responsibilities:

Joint monitoring with GCMU/PMO
Provide technical assistant to service providers staff on technical guidelines and/ or
changes in guidelines.

”LI"?

The SP is responsible to transport the specimen from district and central of province to
nearest reference laboratory center through RRTs.

The Service Provider will have sole discretion in the procurement of drugs, supplies,
equipment, and other resources needed to meet contractual obligations rather than
purchased by UN agencies as per Para-L.

The Service Provider will enjoy sole discretion in the recruitment, posting, disciplining,

(Eq and terminafioh of staff paid for under this contract.
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Cooperating with any monitoring and evaluation process authorized by the MoPH/
GCMU/PMO and Third Party.

Resolving quickly such deficiencies that are reasonably pointed out by the
MoPH/GCMU/PMO.

SP is responsible to cascade all conducted trainings by WHO to relevant staff of
COVID-19 specific hospital and RRTs.

The Service Provider will technically support and actively participate in all provincial
relevant sub-committees.

The Service Provider should actively participate in all joint monitoring visits of the
COVID-19 hospital and RRTs as planned by PPHCC and other assigned
representatives of MoPH technical departments.

. The Service Provider must be responsive to all MoPH-GCMU/PMO communications
on timely basis by an authorized person(s) through proper channel.

. The service provider should pay salary to the staff (health worker and supportive staff)
involved in managing COVID-19 based on the Government’s approved guidelines
which included all benefits.

. The service provider to pay the death benefit to the family of staff (health worker and
supportive staff) involved in managing COVID-19 based on the Government’s
approved guidelines.

K. REPORTING REQUIREMENTS AND SCHEDULE FOR SUBMISSION
The Service Provider will provide the MoPH with the following reports which are also
deliverables of the contract:

R

6.

Monthly Activity Progress Report.

Quarterly Financial Report.

Daily reporting as per the surveillance guideline of COVID-19.

Implement online reporting system as per the MoPH requirement.

Submission of the End of Project Report (EPR) one month after completion of the
contract.

The Service Provider will provide any other reports as needed to the MoPH.
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L. List of Equipment, Consumables, Lab reagents, X-Ray films, Medicine and PPE for
Health Care Staff which will be provided by MoPH through UNICEF:
Consumables for ICU patients Consumables for i}flild and Moderate |
patients

= Item # Item

1 | Thermometer infrared 1 | IV cannula (20, 22,24)

2 | IV Chamber 2 | Oxygen Mask disposable

3 | Micro Drop 3 | Nebulizer Mask (different Size)

4 | IV cannula (20, 22,24) 4 | Syringe 10cc with needle

5 | Oxygen Mask disposable 5 | Syringe 5 ml with needle

6 | Filters for circuit of Ventilators | .6 | Wooden Tongue Depressor, 100/Pack

7 | Urine Bag 7 | Safety box

8 | Foley Catheter Different Size 8 | ECG Paper. 111mm width = E

9 | Swab Sterile 9 | Leucoplast (large), 7.5cmx5m = ° o
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10 g‘i‘;‘;‘;’"w Wi (Eicheront 10 | Povidone -lodine 7.5% (Sol), 450 ml
Oxvgen Nasal Cannula
11 (different Size) 11 | Gas Pad 10X10 cm X 8 layer/pack
12 g;‘i;““ Cathespn fditiceont 12 | Alcohol Pad, 200/ Box
13 | Syringe 10cc with needle 13 | Disposable Cap, 100/ Pack
14 | Syringe 5 ml with needle 14 | Oxygen Gas 2000 Pound
15 | Syringe 60 ml with needle 15 | Cotton role (Medical)
16 | Syringe 50 ml with needle Laboratory Regents
17 | Syringe 20 ml with needle # Item
Wooden Tongue Depressor, ;
18 100/Pack I | Glucometer strip, on call plus
, Diluent (Hematology Analyzer) reagent,
1| Butety box % Mindray or ( equivalent) 20lit/bottle
- i 7 *
20 | ECG Paper, 111mm width 3 E Z Clenser (He:matolog} Analyzer), 1*100 ml
hia| s | " | Mindray or(equivalent)
Lyse (Hematology Analyzer)reagent,
21 | Leucoplast (large), 7.5cmx5m | 4 500ml/bottle Mindray or equivalent
P Povidone -lodine 7.5% (Sol), 5 Rinse (Hematology Analyzer)reagent, 20
450 ml liter/gallon Mindray or (equivalent)
za | 98 Fad HIRIGom X 8 6 | probe clener, 1*17 ml/bottle
layer/pack
24 | Alcohol Pad, 200/ Box 7 | APTT, 6X2ml vial/kit
25 | Disposable Cap, 100/ Pack 8 | PT, 10X2ml vial/kit
26 | Airway Guider different size 9 | Bilirubin totals 5 *20md Kt 2
27 l:;i;fl‘o tracheal tube without 10 | (SGPT)ALT., ( 5*80 mL) / Kit
28 | NG tube different size 11 | (SGOT)AST . ( 5%¥80 mL) / Kit
29 | ECG 50 pad/pack 12 | ALP(Alkaline phosphatase), ( 5*80 mL) / Kit
30 gzzter line catheter different i3 | Adbimain, $*25ml 7 kit
31 | Tracheostomy kit 14 | Total protein, 5*25ml bottle/kit
35 | Dateery for larjugoscope 15 | Cholesterol, 1*2-250ml bottle/kit
middle size AR
33 | ECG gel 4000cc 16 | Triglyceride, 1*2*250ml bottle/kit
34 | lidocaine gel 17 | Urea reagent, ( 5*80 mL) / Kit
35 | Oxygen Gas 2000 Pound 18 | Creatinine reagent, ( 5*80 mL) / Kit t
36 | Tourniquet 19 | PT Tube, 100Pic/Box
X-Ray Requirement 20 | Calcium Tube, 1*500piece/box (Glass tube)
: ; -
4 | Ttem 71 \{acutamer tube with EDTA, 1¥100 (glass)
piece/box
I | X-Ray film 30*40" blue 22 | Gel Tube +Clot Activator, 1*100 piece/Box
2 | X-Ray film 36*24" blue 23 | ESR tube disposable1*100peice/box
3 | X-Rayofilin 18*24' btue” 24 | Yellow Tips, Disposable, 1000/Pack
4 Fixi&:::,@bl%t’érfgﬁl!op - 25 | Blue Tips, Disposable, 1000/Pack
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Micro/Macro Pipit, 10-100 and 100-1000

5 | Developer, 5 Liter Gallon 26 Mficton
6 | X-Ray Film, Laser, 14 *17 PPE for Health Care Staff
7 | X-Ray Film, Laser, 10*8 # | Item
8 | X-Ray Film, Laser, 10 *12 1 | Mask N 95
9 | Cassette for CR 14 *17 2 | Surgical Mask
PPE kit (Overall Gown sterile, Hair cover Cap,
10 | Cassette for CR 10*8 3 o - - P
| 11 | Cassette for CR 10 *12 4 | Hand Sanitizer 500 ml
5 Gloves latex non sterile , Size SML (50
pairs/Box)
6 | Shoes Cover
7 | Body Bag

List of Equipment and Medicine which will be provided by MoPH through ADB fund
under COVID-19 Project

n- Equipment Medicine
' Medical Equipment for ICU wards Medicine for ICU Patients
E Item # Item
1 | Patient Monitor 1 | Inj. Azithromycin 500 mg
2 | Patient Monitor with etCo2 2 | Tab Azithromycin 500mg
| 3 | CMS system for Patient Monitor 3 | Tab. Hydroxychloroquine sulfate 200mg
| 4| Auto C PAP machine 4 | Inhaler salbutamol |
5 | Ventilator Machine 5 | Amp ipratropium Nebulizer solution
6 | Ventilator Machine face mask 6 | Tab Ribavirin 400mg
7 | Oxygen Concentrator 10Liter 7 | Amp. Norephniniprin 4 mg
8 | Ambo bag Different size 8 | Amp Dopamin200mg
9 | Infusion pump 9 | Amp. Atropine 1 mg/Iml
10 | Nebulizer Machine 10 | Amp. Adrenalin Img/Iml
11 | Defibrillator Machine 11 | Vial. Propanol 200mg/20 ml |
12 | Suction machine 12 | Vial. Ketamine 50mg/2ml
13 | PH meter portable small 13 | Vial ceftriaxone 1g
14 | Oxygen Regulator 14 | Amp. Midazolam 5 mg
15 | Spirometer 15 | Amp. Morphine
16 | Emergency trolley (Turkey) 16 | Amo. Sodium Bi Carbonate 7.5%50 ml i
17 'g;‘;g’)”gos‘mpe Chduit e Ko, 17 | Vitamin C, 500mg in 5 ml inject Solution
18 | Bronchoscope 18 | Serum Ringer 1000cc with set
19 | Patient bed 19 | Serum Glucose 5% 1000cc with set
Eﬁf;‘;‘:g“&?;efaizeézggards for 120 | Inj. Glucose 25%/20m!
| # Item 21 | Inj. Paracetamol 500mg
1 | Patient Beds 22 | Sol. Metronidazole 500 mg/A/00ml—
2 fwﬁ?iﬂmﬁfﬁ@!iﬁ(} Machine | 53 | Amp. Furosemide 2(}mgf2n11 il
| ;
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3 ?g:gfg&gg:ﬁg?ﬁ;r Adult 24 | Amp. Magnesium Sulphate 50%/10ml
4 | Stethoscope 25 | Amp. Phenobarbital 200mg/2ml
5 | Pharmacy Refrigerator Glass Door | 26 | Amp. Diazepam 10mg/2ml
6 | Wheel Chair 27 | Amp. Ranitidine 50 mg
7 | Stretcher 28 | Drop. Artificial tear
Medical Instrument 29 | Vial. Omeprazole 40 mg
# Item Medicine for Mild & Moderate Patients
I | Magile Forceps, different size # Item
2 | Tromel medium Size I | Inhaler salbutamol
3 | Tromel Large Size 2 | ipratropium BROMIDE Inhaler
4 | Tray medium size 3 | Tab Ribavirin 400mg
[ 5 ETﬂéFHm and Peads. Size 4 | Vial ceftriaxone 1g
6 | Sponge Forceps 5 | Syp Pholcodein
Laboratory Equipment 6 | Vitamin C, 500mg in 5 ml inject Solution
b Item 7 | Tab Vitamin C 500mg
I | CBC Machine 8 | Serum Ringer 1000cc with set
2 At .n'l_achme +.];lec1rol_yl<: 9 | Tab. Paracetamol 500mg(Tab)
examining machines
3 | Automatic Chemistry Analyzers 10 | Omeprazole 40mg (Cap)

Microscope Bi Nuoculor
4 | (Olympus Japan) with different 11 | Syp. Paracetamol 100mg

lens
5 | INR machine 12 | Tab Metronidazole 400 mag _
, ' 13 | Tab Azithromycin' 500mg
4 14 | Tab. Hydroxychloroquine sulfate 200mg
SSRTNIPE
o
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Appendix-B

A. INCEPTION NARRATIVE REPORT
e This report must be completed and signed by the Project responsible person
e The information provided below must correspond to the financial information that appears in the
financial report.
e Please expand the paragraphs as necessary.
e The MoPH will reject any incomplete or badly completed reports.
e The answer to all questions must cover the reporting period as specified in point 1.4 under
Description.
1. Description
1.1. Name of Implementing Agency:
1.2. Name of partners (Sub Consultant/Joint Venture)
1.3. Contract number:
1.4, Start date and end date of the reporting period:
1.5. Name of Province:
2. Assessment of implementation of activities

2.1. Activities and results

Please list all the activities in line with your work plan provided in the contract during the

reporting period of first 15 days:

Title of the activity: Topics/activities covered <please elaborate on the followings>:

e Establishment of office and staff recruitment;

e Taking over of isolation hospital/ward and renewal of staff contract

e Signing MoUs with PPHD and other stakeholders

e Orientation meetings and visits to/with provincial authorities and community members
Making inventory for procurement of goods and equipment and supply drugs
Reason for modification for the planned activity <please elaborate on the problems -including
delay, cancellation, postponement of activities- which have arisen and how they have been
addressed> (if applicable):

e Results of this activity <please quantify these results, where possible >:

2.2. Please provide an updated detailed work plan

Year

Quarters/ Months
Activity 1 2 [3 4 5 6
Example

Preparation Activity 1(title)
Execution Activity 1(title)
Preparation Activity 2 (title)
Ete.

3, Partners and other Co-operation

3.1. How do you assess the relationship between the formal partners of this Action (i.e. those
partners which have signed a partnership statement)? Please specify for each partner
organization

3.2. How would you assess the relationship between your organization and State authorities in the
project area? How has this relationship affected the project?

L
s

. Where applicable, describe your relationship with any other organizations involved in
implementing the Action:

e Associate(s) (if any) o S

e Sub-contractor(s) (if any) ' S

* F@hﬁwet]‘cigqies and Target groups
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*  Other third parties involved
3.4. Where applicable, outline any links you have developed with other actions

Name of the contact person for the ACHON; ...ouviiiiiiiiiiiiisiiiii s s e aeas
SIENATUTE: L. ee ittt irnenes
Liaroatbans: i s e s s
Date report QU oo sssssmsvessaes
DEtE PEpOrt SEALE .o cossmsnsonponsmmnns ssmsianssones

B. Monthly Activity Progress Report Format

Islamic Republic of Afghanistan
Ministry of Public Health

Monthly Activity Progress Report

Quarter Number: Reporting period; from: (day/month/vear) To: (day/month/year)
Province: Organization (s):

Service Provider (Leading Agency): Contact Details:

Phone: Email:

Signature/ Name and Designation: (All pages of report shall be stamped, and initialled by the
same authorized representative who signed the contract).

Completeness of the reports:
Date the report received at

MoPH: Report Name Hard copy | Soft copy .| Copied to PPHD:
Submitted by: enclosed enclosed Yes / No
Submitted to: Monthly Activity

Report

Financial Report
Name/Signature/Designation:

SECTION I: INDICATOR(S): '~":i_ﬂ5 =
Province: Month; Year:

Table of Indicators and Targets for SP:

No Indicators Baseline | Achievement - Remarks
Targets
| Percentage of samples transferred to Lab As per MoPH
facilities from all suspected cases 0% 100% | updated protocol
5 Percentage of identified contacts who are
successfully traced 0% o 70%
¥ \ \\ ” T
3 Number of active beds for isolations and
case management of COVID-19 +-20 Beds 20 Beds
Percentage of isolation beds dedicated for
4 | ICU for managing of critical cases of 50, 504
COVID-19
5 Number of technical staff (Health workers) Disaggregated by
[ 7 | recruited for COVID-19 project 0 XX profession and
| e gender
[ Availabilityefeguipment (both-redical The medical
| 6 | and non-medical) as perthe specified Y equipment will be
' PV i : ! 9 10% rovided by UN
guideling for managing o£COVID-19 P }
i . bl _ 'l i elygln 3
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COVID-18 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

; . ) Disaggregated by
7 | Number of people trained for COVID-19 0 XX 100% profession and
gender

Percentage of HFs comply with IPC Verified by TPM
> protocols 100%

Proportion of population able to identify

three key symptoms of COVID-19 and/or
9 | seasonal influenza and three personal 50% Verified by TPM

prevention measures (as assessed by £

TPM).

SECTION II: NARRATIVE SECTION
INSTRUCTION: For each of the following questions wrile a brief answer. You have a MAXIMUM of three pages toial in
which to answer ALL the questions. Do not use font less than 10,

1 Provide progress against the work plan (as may be revised and updated in consultation with the MoPH),

2 | Progress made toward delivery of COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS
PREPAREDNESS PROJECT and achievements of specific objectives under the assignment:

3 | Describe coordination activities such as meetings with PPHDs, WHO, UNICEF and other stakeholders

arisen and solutions, etc.

which the Service Provider has conducted. Include here the number of meetings held, problems that have

taken, place in the reporting period. Include solutions, approaches, and corrective actions to problems
identified.

4 | Describe any community level coordination activities: problems, or new program initiatives. which have

5 | What changes/improvements have you undertaken this reporting period?

to the constraints.

6 | Describe any project level constraints, shortcomings in this reporting period Include solutions or approaches

7 What external (incl. MoPH) monitoring or other visits have been made to your facilities this reporting

period?
SECTION 11I: TRAININGS COMPLETED DURING THIS REPORTING PERIOD:
No of
N y g . _ iy 3 2 g Conducted
No | Topic of Training | Category of participants participants Start date | End date | Venue of training By
Female | Male i
1
2 |
SECTION1V: KEY STAFF OF THE PROJECT:
No Name Title Start Date | Working Station Contract's period

1

2

SECTION V: CASE REPORT AND HOSPITAL/WARD MONTHLY REPORTING FORMS:

Each hospital/ward should complete one copy of a form each month, and submit it to the
Ministry of Public Health (MoPH). Also one form should be completed for every suspected
case of COVID-19 and should be submitted to MoPH. These forms will be shared at the

beginning of the contract.
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

C. Quarterly Financial Report Format
Financial Report Summary Sheet

Funding Agency: XXX
Implementing Agency: XXX
Project Name: XXX
Province Name: XXX
Activity Name: XXX
Contract Number: XXX
Currency: XXX

Component (Combined or Solo)  Xxxx

Reporting Period From: xxx Qur of 202x (Gregorian Calendar DD-MM-YYYY To DD-MM-YYYY) :(Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)
Cumula Remaining v
Budget Total | tive To Total Fund vs. %3?3;?]‘?5
Item Origina FELad bif ?:5 Date Ex Get?wc Installment 'l'oialgBu dgét
Sr.No (Major I i i (exclud | P Received
. Receive This : sTo : -
Categorie | Budget d Quarter ing Date in in in )
5) current Amou % Amou | in%
quarter) nt nt
| Remuner Xxx Xxx Xxx XXX Xxx Xxx XXX Kxx Xxx
ations
) Recurren Xxx Xxx Xxx XXX Xxx XXX XXX XXX Xxx
1
3 | Capital Xxx Xxx Xxx XXX Kxx Xxx XXX Xxx Xxx
Grand Total Mux Xxx Xxx XXX Xxx Kxx XXX Xxx Xxx
Prepare Checke Approv
d By d By ed By
Name : Name : Name':
Designa Design Designat
tion ¢ ation: ion : | o
-~y
.\'\:\
.
21 Lo o o=
'. S h BN, A ek,
o 2 o . | v
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

ASSETS LIST REPORT

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY To DD-MM-YYYY) :{ Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX

Implementing Agency: XXX
Project Name: XXX
Province Name: XXX

Activity Name: XXX
Contract Number: XXX
Currency: XXX

Component (Combined or Solo)  Xxxx

— Co Ser Inven Curren | User
N | Invo | . Stat | Asset | Specifica | st | Q | tory | Suppli t ! Rem
; ice F : ial " g
0. | ice# us | Name tions in | ty No/ er Locatio | Recei | arks
Date No
Afs Tag# n ver
1
2
3
Prepared By Checked By Approved By
Name: Name: Name:
Designation: Designation: Designation:
[ 2012 § 1391
N |

Yo e
%4
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

WITHHOLDING TAX SHEET

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY to DD-MM-YYYY) :( Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX
Implementing Agency: XXX
Project Name: XXX
Province Name: XXX
Activity Name: XXX
Contract Number: XXX
Currency: XXX
Component (Combined or Solo)  Xxxx
Total Withholdi T e D ited T
i s X
NG | Farticalan Exl::ft:ses l T:x e Tax Tax Veul:los:h:r N:: Besiark
deposited | Payable

| Remunerations

& Recurrent
3 | Capital
Total

Note: It is confirmed that all taxes are withheld as per Afghanistan income tax law and deposited to
government revenue account and if there is any pending payable taxes, will be cleared next quarter,

Prepared By
Name:
Designation:

Checked By
Name :
Designation:

Page 47 of 66
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

BANK RECONCILIATION STATEMENT

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY to DD-MM-YYYY) :( Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX

Implementing Agency: XXX
Project Name: XXX
Province Name: XXX

Activity Name: XXX
Contract Number: XXX
Currency: XXX

Component (Combined or Sole)  XxxX

Closing balance as per bank statement as on XX/XX/XXXX (Main Account) XXXXX
Adjustments:
41 H e e, Y h . :

Ky (Pm\.mcm Account Balance, Cash On hand NXKKX

Received Loan etc)
Less: (Paid Loan, etc)
Adjusted/Corrected Fararar
Balance per Bank SN
Closing balance as per Book (Summary Sheet) as on ). 0. 05 6.0).6.0.0. XXXXX
Adjustments:
Add: Payable (Salary, Suppliers, etc)
Less: Charges and etc ( ) XXXXXX
Adjusted/Corrected A
Balance per Book s

Difterence WX

Please attach scanned copy of Bank statements (Main and Provincial account for the Period) and Cash count sheet

of ending quarter

Prepared By Checked By Approved By
Name : Name : Name :
Designation : Designation : Designation :

Note: This quarterly financial report template can be changed later based on the requirement of the
project.
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

APPENDIX C -

KEY EXPERTS

CURRICULUM VITAE (CV)

Position Title and No.

K-1 Technical Manager

Name of Expert:

Dr. Gul Karim”Karimi™

Date of Birth: 1980
Country of Afghanistan
Citizenship/Residence
Education:
No | Date Institution Degree
1 1998-2005 Kandahar Medical University MD
2 1984-1996 Al-Tagwa High school Baccalaureate
Trainings Attended:
Date Firm Training Date Firm Training
Feb 8-13- HADAAF | HMIS(Health Dec 23- | HADAAF EPI
2013 management 29-
information system) | 2016
| April 5-7- | WFP Targeted January | WFP IMCI training
| 2016 Supplementary 15-26,
Feeding Program 2011
| 18-22-2014 | BRAC M&E Jan 31- | MoPH Report Writing
| 4-2012
| March 29- | National HIV/AIDS January | MoPH Emergency
| 30-2014 AIDS awareness and 28-30- Preparedness
. control stigma reduction 2011
| program
January 7- | ACTD Disaster Febh2- | IPSO Mental health TOT
| 11-2012 Management 21-
Training 2013
Jan 13-16- | MoPH Nutrition database - | July MoPH Prevention Parents
2013 and Micronutrient 10-14-" to Child
2011 | ' Transmission of
i It/ 41 l HIV
April 16- MoPH Baby friendly Dec 12- MOPHI Data Demand,
18-2013 Hospital Inftiative = | 15- ' Information use &
) | Training B 71 I Il Benchmarkip@,
Dec 1-4- HADAAF | Primary Eye Care | Nov 3- | National TB | Children TB
2014 Training 5-2013 | control :
program/JICA
March 2-5- | BRAC ToT of NTG,RDT May Save the National
2014 and ACT 13-18- | Children Emergence
2017 Response Training

Employment record relevant to the assignment:

Summary of activities performed relevant to the

~ | Employing organization and your | Country
£ | title/position. Contact Assignment
£ | information for references
?.!’"" |:34 _— e
' s | ey SR
| | | A W
‘ ! 3 ) T g
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COVID-18 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

Apr Position: IHSAN Project Manager | Afghanistan |- Coordinate project objectives, scope, and progress
till Organization: HADAAF Nuristan with provincial Stakeholders
Now | Reference: — Manage and oversee the quality of all technical
Name: Dr. Shah Mohammad activities of program in the areas, providing
Rahim direction, feedback, and support to provincial
Position: Program Manager management team.
Email: hadaaf_af@yahoo.com — Ensure full integration of WASH and Nutrition at
Phone: 0784714328 field level.
— Ensure program adherence to internationally
accepted technical norms and standards of practice.
— Ensure that all reporting requirements on program
impact are met and assist project supervisor in
setting up reporting and tracking systems to
provide such information in an efficient and timely
manner.
— Ensure high quality program delivery and the cost-
effective use of IHSAN resources.
- Provide regular written/oral program progress
updates.
— Establish and manage local technical training
activities.
Janto | Position: Capacity Building officer | Afghanistan |- Planning and budgeting training cost
Marc | Organization: ORCD Zabul ~ Conducting of refresher and initial courses for
h Reference: different categories of Health workers
2019 | Name: Dr. Nik Mohammad Abass — Designing of training center
Position: BPHS Project — Training  design, preparation of reports,
Manager/Zabul Provincial Office coordination
Email: nik.abass@orcd.org.af — Evaluations of trainings programs at the level of
Phone: 0799088226 the level of the HF
— Provision of supportive supervision to facility staff
| June | Position: Mental Health & Afghanistan |— Provide training courses to the HF in charges and
2013 | Disability Officer Zabul conduct on the job training
| to Organization: HADAAF — Coordinate with the concerned agencies on mental
June | Reference: health related issues.
2017 N“;““ Dr. Shah Mohammad — Participate in Mental Health coordinate meeting in
Rahim

Position: Program Manager
Email: hadaaf afl@vahoo.com
Phone: 0784714328

province level.

— Collect and consolidate mental health and
disability related reports and assist the clinic in
charge to prepare monitoring chars, request. and
utilization/medicine.

— Make sure facility health providers provide health
education messages to the clients while providing
mental health services.

— Maintain good working environment inside office
as well as communicate effectively with relevant
supervisor, PPHD staff, and the communities.

— Supervision of health faculties for technical
support
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

April | Position: Mental Health Officer & | Afghanistan |-~ Coordinate with the concerned agencies on mental
2012- | Nutrition Focal point Zabul health related issues.
May | Organization: Ibni Sina — Participate in Mental Health coordinate meeting in
2013 | Reference: province level.
Name: Dr. Abdul Qayoum Zairmal — Collect and consolidate mental health and
BPHS Project Manager disability related reports and assist the clinic in
Email: dr_gayum@hotmail.com charge to prepare monitoring chars, request, and
Phone: 0707 401 223 utilization/medicine.
Make sure facility health providers provide health
education messages to the clients while providing
' mental health services.
Maintain good working environment inside office
as well as communicate effectively with relevant
_ supervisor, PPHD staff and the communities
April | Position: Communicable disease | Afghanistan Made report and convey of report to the MOPH.
2010- | control (CDC) officer Zabul Coordinate with the concerned agencies on CDC
Marc | Organization: PPHD related issues.
; h Reference: Participate in CDC coordinate meeting in province
| 2012 | Name: Dr. Lal Mohammad level.
| (T‘J?‘fhi) ) ) Provide training courses to the HF in charges and
I ?’;{;:'I";TOVT::’;'C Health Director conf;luc.t on the job tz"‘aining L o )
* ; . Maintain good working environment inside office
Email: ltookhi@gmail.com as well as communicate effectively with relevant
Phone: 0700069881 supervisor, PPHD staff, and the communities.
Manage the overall activities related to infectious
disease in province.
Conduct learning needs assessment on infection
prevention and DEWS for all categories and Level
of staff. 'y
Infeetion Prevention:
Establish and implement surveillance systems for
evaluating and reporting infectious in patients,
personnel, and visitors.
Report reportable communicable diseases to local
health department and MoPH.
| — Review occupational health reports on personnel
exposures and illnesses.
Conduct © surveillance  activities  concerning
infectious disease and supervision
Feb Position: Public health private | Afghanistan Over all responsible for management of project,
2009- | partnership (PPP) project Manager | Uruzgan EﬁéMPF]‘ standards, and technical report to
Marc | Organization: HADAAF Donor
h Reference: Annual action plan
2010 | Name: Dr. Said Jamal Uddin Manage expansion and implementation in line with
Position: Provincial

Manager/Uruzgan
Email: dr_jamal2009@vahoo.com
Phone: 0799484899

the set objective.

— Coordination,
— Monitoring and supervision

Language Skills (indic?t%gqu Iaﬁguage‘ﬂnlwhich you can work): Pashto and Dari
| 1, L d

Adequacy for the Assiémhtnt:_

“Page 51 of 66
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COVID-19 EMERGENCY RESFONSE AND HEALTH SYSTEMS PREPAREDN ESS PROJECT

Detailed Tasks Assigned on Consultant’s Team
of Experts:

Ref. to Prior Work that Best Illustrates Capability to
Handle the Assigned Tasks

- Overall management of the project

- Leading staff towards project goals and objectives

- Coordination at provincial level

- Communication with CHA and related stakeholders

- Representation of the organization at provincial
level

- Supervision of the project activities

- Monitoring and Evaluation

- Financial Management

- Reporting

- Planning

- Provision of Technical Assistance

The candidate has enriched experience of working with
PPHD through his positions he held such as Project
Manager, Mental health supervisor and Mental
health/Nutrition officer and HF in charge at Zabul.Urozgan
and Nuristan provinces. Also the candidate has the
experience of working as Communicable Disease Control
officer for two years, which is the most relevant career with
regards to this assignment, which is Emergency Response
to COVID 19. He led his team and has the experience of
planning, supervision, and tracking of the work progress
and prevention of any deviation.

Experts contact information : E-mail: gulkarimk@gmail.com phone: 0706303676

D| Gu_l_ Karim Karir-ni

Taj Mohammad Bassiry =
(The same who signs the Proposal)-~
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Date 19 April 2020

Signature Date 19 April 2020
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E?}."ID-IQ EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

CURRICULUM VITAE (CYV)

Position Title and No.

K-2 Financial Officer

Name of Expert:

Suliman Sail

Date of Birth:

1992

Country of
| Citizenship/Residence

Afghanistan

Education:

No | Date Institution Degree
1 2012-2016 Nangarhar Governmental University B SC. Economics Faculty
| 2 2007-2011 Khurd- Kabul High School Baccalaureate |
Trainings Attended:
Date Firm Training Date Firm Training
2015 AWDP Project Management 2015 MoF at Afghanistan
Nangarhar Taxation
University System
Employment record relevant to the assignment:
== | Employing organization and Country Summary of activities performed
g your title/position. Contact relevant to the Assignment
2 | information for references
March | Position: Accountant Officer, Afghanistan (- Checking documents & procurements
2017 | IHSAN project Ghor province, Ghor bills
till Organization: Coordination of — Report monthly tax with calculation of
now | Humanitarian Assistance all taxes submitted to the main office
Reference: tax officer for review.
Name: Mohammad Nader Hafizi — Submit all provincial tax returns on
Position: Field Office Manager behalf of field office finance
Email: ghore@cha-net.org department and ensure that it complies
Phone: 0729128490 with ARD tax laws and MoEC/ NGO

| ok - - il goods departments

rules and regulations.
— Management of Organization income
tax returns and follow-up with MTO
—Managing distribution of procurements
advances.

— Paying office expenses based on office
budget lines after getting permission of

T} the office responsible.

|=Controlling  bills, quotations and

- ‘| “procurements documents

— Comparing the reports of incomes with
the achieved cash on monthly basis

— Appropriate controlling of voucher’s
accuracy managed and recorded by
relevant cashier.

— Computerizing voucher’s according to
AlS system.

— Controlling project budget lines

— Controlling of the condition of goods

| i [y and equipment & controlling reports of

|2 _ I \_}ng,f:ﬂil‘_}wﬂ, Pl Q
Page 53 of 66

T el

o 4887 - 47T

“ANPDINATION OF HUMANITARIAN ASSISTANCE



Experts contact information :

COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

—

Jul Position: Finance assistance. Afghanistan |- Entry the daily data of warious
2016 | Organization: STVI Kabul transections of income and expenses
to Feb | Reference: ~ Assist into review and criticize of all
2017 | Name: Amin Khatir daily entered data of income and
Position: General Director expenses with accountant officer
Email: Aminkhatir@yahoo.com — Assist into decision making for gaining
Phone: 0799209020 of STVI goals with accountant officer
— Arrangement of weekly financial plans
— Preparing and arrangement of monthly
financial reports to the central office
Jun Position: Finance assistance Afghanistan |- Preparing of weekly and monthly
2014 | Organization: KIMS Nangarhar income and expenses reports
to Jun | Reference: — Collection and specifying of all tax
| 2016 | Name: Said Nader Pamir payments at the end of every month on
Position: Principle the base of Afghanistan law rules and
Email: regulation and then deliver to
kimsbrightfuture23@yahoo.com Nangarhar Revenue Department.
Phone: 0795442228 — Receiving of the daily incomes from
variant sources
— Paying of the expenses for deferent
objects
— Preparing of the monthly salary sheet,

deducting of tax, absentees, arrears,
security

Language Skills (indicate only languages in which you can work): Pashto and Dari

Adequacy for the Assignment:

Detailed Tasks Assigned on Consultant’s
Team of Experts:

Ref, to Prior Work that Best [llustrates
Capability to Handle the Assigned Tasks

The Financial officer is responsible to manage the
finance activities maintain of accurate records of

in order to monitor the fund status of the project

financial activities and preparing salary for all

project staff. He will be carrying the following
assignments;

- Ensure all financial disbursements remain
within budget allotments and assist the
management team in planning operational
activities accordingly.

- Ensure that all procurement is completed in
accordance with the MoPH/CHA financial
Policies and Procedures and donor
requirements.

- Will report to Technical Manager for all

| financial matters.

[E—

expenditures from the field and provincial level |

The candidate, Mr. Suliman. who is a current
staff of CHA and is working with CHA as
Accountant Officer since 2017, is graduated from
Finance and Banking department of Economics
Faculty of Nangarhar University. Since his
graduation, he has worked as finance assistance
for different organizations and possess adequate

financial knowledge. During his career with |

CHA. he has successfully managed all given
tasks with adequate precision and dedication.
The proposed candidate is well acquainted with
the local norms and traditions since his two years
presence in Ghor province.

E-mail: suliman
Suliman Sail
Taj Mohammad Bassiry

(The same who signs the Proposal)
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il.com phone: 0777569256 & 0797131616

Date 19 April 2020
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

APPENDIX F: MINUTES OF CONTRACT NEGOTIATION
Contract Negotiation Minutes of the Ghor Province
Afghanistan COVID-19 Emergency Response and Health System Preparedness Project
AFG/MOPH/GCMU/COVID-19/10

Service Provider: CHA

Date: April 28, 2020

Time: 8:30 AM — 11:00 AM

Venue: Online Contract Negotiations

Agenda: Clarification of the technical and rationalization of financial proposal

Background:

A cluster of pneumonia of unknown cause detected in Wuhan, China was first reported to the WHO
Country Office in China on December 31, 2019 and WHO announced COVID-19 outbreak a pandemic
on March 11, 2020.

Afghanistan has had a total of 2335 confirmed cases of COVID-19 (Coronavirus). Kabul province has
the highest number of confirmed cases.

Considering the rapid spread of this cutbreak and potential for greater loss of life, the government of
Afghanistan called for humanitarian assistance to fight against COVID-19. In response the World Bank
has proposed a project called “Afghanistan COVID-19 Emergency Response and Health System
Preparedness project”. Based on the agreement between Afghanistan government and the World Bank,
the Ministry of Public Health (MoPH) started to contract the implementation of COVID-19 ERHSP
project with the current Schatmandi BPHS/EPHS service providers (SP) through direct selection
method in 31 provineces and 3 SM provinces.

Therefore, CHA was requested to submit a brief technical and financial proposals for Ghor province.
After the review of the proposals, the CHA organization was invited for contract negotiations.

Following is the details of discussed and agreed points during the negotiation méeﬁ'ﬁ?g’,':
Preliminary Matters MORPRE LA 1§ 3

s Confirm Power of Attorney/Authority to negotiate
e  Confirm availability of proposed key staﬂ‘(pmwdmg the éouhﬂMg;jmtgr s;g,ned by each

key staft). —
I. Negotiation on Technical points:
No Discussed issues Agreed
Points
Authority of the Technical Manager (K-1 position):
According to the nature of the project, the K-1 should be given sufficient
I managerial and financial authority (at least 500,000 AFN/invoice), under a Hgreed
well-defined internal control system.
The SP agreed to ensure 100% availability of two project key staff at the
5 project level. In case of unviability of any key-staff for more than twe months. 1% ) O
in the province, the required disciplinary action will be takcn by the MoPH ma &
accordingly.
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

Ll

The service provider agreed to revise the work plan and reflect the activities
which were missed in the work plan. The SP also agreed to implement the
project revised work plan as per the agreed timeline.

Agreed

Immediately after signing of the contract, the SP agreed to take over the
isolation hospital/ward for COVID-19 from PPHD, equipped, staffed and
functionalize as per the ToR at the provincial level.

Agreed

If the related COVID-19 hospital/ward staff is already recruited and deployed
by the PPHD, the SP agreed to take over the required number of the recruited
staff as per HR plan shared by MoPH/GCMU (this is only applicable to the
health worker). Supportive and administrative staff to be recruited through
transparent process.

Agreed

Immediately after signing of the contract, the SP agreed to take over the existed
Rapid Response Teams (RRTs) and deploy required number of the RRT as per
the MoPH guidance. Each RRT should be equipped with one vehicle.

Note: One RRT is covering 100,000 populations in the province. Hence the
number of RRT in this province is eight (8). however CHA requested that due
to harsh geography and scatter population, one RRT is covering 75870
populations in the province. Therefore, CHA proposed to increase the number
of RRTs to ten (10) in Ghor within the negotiated contract ceiling .

Agreed

The SP agreed to establish/functionalize the District Centre for combating
COVID-19 (also as a coordination centre). The SP should link the RRT with
the district centre based on priority. Number of district centres
specified/agreed are ten (10) centres. Located closed to location of HFs.

Agreed,
location of
DCs will be
identified in
coordination
with PPHD.

The SPs agreed to cascade the trainings provided by the WHO and other
stakeholders to all relevant staff.

Agreed

The service provider agreed to gradually functionalize the 20 beds of the
ward/hospital and to recruit the required number of staff pursuant to increasing
in the number of patients in close coordination with PPHD.

Agreed

The SP agreed to consider/implement existed and any new/updated guidelines
and introduced intervention for fighting against COVID-19.

Agreed

The SP ensured to implement Sehatmandi project smoothly and
implementation of COVID-19 project should not affected the Sehatmandi
project negatively.

Agreed

12

The SP is not allowed to use the Sehatmandi financial resources for the purpose
of COVID-19 project. However, the same central and provincial offices and
health facility ambulance are excepted from this clause.

Agreed

The service provider agreed to pay the required amount (4l _S!) to the COVID-
19 project staff who are died due to COVID-19 in the province. In case, the
required amount exceeds the proposed cost in the original budget, SP will pay
the needed amount from contingency fund after MoPH approval.

It is the responsibility of service provider to provide medical/non-medical
equipment and medicine to COVID-19 project in the province (except that |

g fesledy gl N byl
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

equipment which are listed in the TOR and will be provided by the MoPH
through UNICEF).

In unexpected situation such as spread of COVID-19 and increment in the
number of COVID-19 patients, the contract may be amended (subject to Asroed
i, i v ; gre
availability of fund and visible evidences) .

II.  Negotiation on Financial matters:

a. The budget for 6 months of the project implementation agreed as bellow:

Cost Item NGOs Contribution Cost requested Total Price of the
(AFN) from MoPH contract
(AFN)
1- Remuneration - 25,065,600 25,065,600
2- Reimbursable - 11,940,303 11,940,303
3- Contingency cost (10%) - 3,700,590 3,700,590
Total - 40,706,493 40,706,493

b. The agreed financial points during the negotiation were as follow:;

No Discussed issues Agreed points
’ The SP agreed to spend the allocated amount for the
] implementation of COVID-19 project only. Agreed
L
' The contract ceiling is exclusive of local indirect taxes and
' 2 |inclusive of all local direct taxes. Agreed
i The SP agreed to spend the allocated amount of this contract
3 | after effectiveness of the contract, unless the MoPH officially Agreed
instructed the SP for any changes.
The SP agreed to consider/implement the approved guideline
of salary and allowances by Afghanistan Cabinet for the
|4 | relevant staff of COVID-19 project in the province. Agreed
[ The SP is not allowed to rent additional offices, for the .
| 5 | COVID-19 project at provincial/central level. - Agf@er
i The SP should consider 10% of total budget as _contingency l
| fur!d and this btldgt?l should‘bc 1nc!uded in the budget ccllrg%,j T
6 This allocated contingency fund will be released based on thesf—v— " AF -ree J
. Service Provider request/proposal and MoPH/GCMU prior B
! approval as per the need during the contract execution. ,
| AR
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

I Negotiations on contract conditions:

e Contract duration and starting date:
The time period shall be 47 months starting from May 02, 2020 till March 31, 2024.

Note 1 This contract includes six-month project work plan with the related cost. For the remaining
period (41 months) the work plan and its related cost shall be agreed by both parties during the
implementation of the first six-month on yearly basis, subject to availability of fund and satisfactory
performance of the service provider.

Note 2: In case of need during the implementation of the project, the current scope of work would be
expanded, subject to availability of fund and satisfactory performance of the consultant.

s Currency of Payment: AFN
¢ Payment Condition: as per the contract
e Separate bank accounts: is required and SP will provide the new bank account for this project.

Conclusion of the meeting and next steps

¢ Pending documents and deadline: all the documents must be signed and stamped.

o Confirmation of Power of Attorney/Authority to negotiate: Yes

Confirmation of availability of proposed key staff (providing the confirmation letter
signed by each key staff): Yes

Revised financial proposal: Yes

Separate bank accounts: Yes

Revised Work Plan: Yes

Certified list of SP board of trustee and founders: Yes

Q

o o o O

Negotiation Team members:

For and on behalf of the Ministry of Public Health (MoPH):

# Name Designation Organization Signature
1 | Dr. Aeraj Feroz Sr. Grant Management GCMU/MoPH
[l Specialist
2 | Dr. Beezhan Ahmady | Sr. Grant Management GCMU/MoPH
Specialist
3 | Nasrat Samimi Finance Specialist DBD/MoPH

For and on behalf of Service Provider (SP):

# Name Designation Organization Signature

1 | Dr. Zarjan Zahid Health and nutrition CHA
program Manager

2 | Abdul Rahman Faeq | General admin finance CHA a
Manager

3 | Ahmad Zeeshan Control Reporting Manager | CHA
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