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I. Form of Contract
Lump-SUuM

This CONTRACT (hereinafter called the “Contract™) is made the May 03, 2020, between, on
the one hand, Ministry of Public Health (hercinafter called the “Client”) and, on the other
hand, Agency for Assistance and Development Afghanistan (AADA) (hereinafter called the
“Consultant or Service Provider™).

WHEREAS

(a) the Client has requested the Service Provider to provide certain consulting services
as defined in this Contract (hereinafter called the “Services™);

(b) the Consultant, having represented to the Client that it has the required professional
skills, expertise and technical resources, has agreed to provide the Services on the
terms and conditions set forth-in this Contract;

(c) the Client has received a grant from the International Development Association (IDA)
toward the cost of the Services and intends to apply a portion of the proceeds of this
grant to eligible payments under this Contract, it being understood that (i) payments
by the Bank will be made only at the request of the Client and upon approval by the
Bank; (ii) such payments will be subject, in all respects, to the terms and conditions
of the grant agreement, including prohibitions of withdrawal from the grant account
for the purpose of any payment to persons or entities, or for any import of goods, if
such payment or import, to the knowledge of the Bank. is prohibited by the decision
of the United Nations Security council taken under Chapter VII of the Charter of the
United Nations; and (iii) no party other than the Client shall derive any rights from
the grant agreement or have any claim to the grant proceeds:

NOW THEREFORE the parties hereto hereby agree as follows:

L The following documents attached hereto shall be deemed to form an integral part of
this Contract:

(a) The General Conditions of Contract (including Attachment 1 “Fraud and
Corruption™):

(b) The Special Conditions of Contract:

(c) Appendices:

Appendix A: Terms of Reference

Appendix B: Progress Report Formats
Appendix C: Key Experts

Appendix D: Breakdown of Contract Price
Appendix E:  Work plan

Appendix F: Minutes of Contract Negotiations
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including Attachment 1; Appendix A; Appendix B; Appendix C: Appendix D; Appendix E:
Appendix F; Any reference to this Contract shall include, where the context permits, a
reference to its Appendices.

2. The mutual rights and obligations of the Client and the Service Provider shall be as set
forth in the Contract, in particular:

(a) the Service Provider shall carry out the Services in accordance with the
provisions of the Contract; and

(b) the Client shall make payments to the Service Provider in accordance with the
provisions of the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

For and on behalf of Ministry of Public Health

Ferozuddin Ferog MD, MBA, MSc
Minister of Public Health

For and on behalf Agency for Assistance and Development Afghanistan (AADA)
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II. General Conditions of Contract

A. GENERAL PROVISIONS

1. Definitions 1.1 Unless the context otherwise requires, the following terms
whenever used in this Contract have the following meanings:

(a) “Applicable Law” means the laws and any other instruments
having the force of law in the Client’s country, or in such other
country as may be specified in the Special Conditions of
Contract (SCC), as they may be issued and in force from time to
time.

(b) “Bank™ means the International Bank for Reconstruction and
Development (IBRD) or the International Development
Association (IDA).

(¢c) *Borrower” means the Government, Government agency or other

entity that signs the-finaneing: agrﬂefnent with the Bank.
R
(d) *“Client” means the lmplemcntmg agency that signs the Contract

for the Services Wlth the Seylg‘clﬁi Fonsullant

(e) *“Consultant” means a legally-established proféssional consulting
firm or entity selected by.the Client-to-provide the Services under
the signed Contract—~====—=—"="" -~

(f) “Contract” means the legally binding written agreement signed
between the Client and the Service Provider and which includes
all the attached documents listed in its paragraph 1 of the Form of
Contract (the General Conditions (GCC), the Special Conditions

(SCC), and the Appendices).
/

' bl :
(2) “Day” means a working day unless indicated otherwise.

(h) “Effective Date” means the date on which this Contract cofhes into
force and effect pursuant to Clause GCC 11.

(i) “Experts” means, collectively, Key Experts, Non-Key Experts, or
any other personnel of the Consultant, Sub-Service Provider or JV
member(s) assigned by the Service Provider to perform the
Services or any part thereof under the Contract.

(j) “Foreign Currency” means any currency other than the currency
of the Client’s country,

(k) “GCC’ means these General Conditions of Contract.
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Relationship
between the
Parties

Law Governing
Contract

Language

Headings

entity where one member has the authority to conduct all
businesses for and on behalf of any and all the members of the 1V,
and where the members of the JV are jointly and severally liable
to the Client for the performance of the Contract.

(n) “Key Expert(s)” means an individual professional whose skills,
qualifications, knowledge and experience are critical to the
performance of the Services under the Contract and whose
Curricula Vitae (CV) was taken into account in the technical
evaluation of the Consultant’s proposal.

(0) *Local Currency” means the currency of the Client’s country.

(p) “Non-Key Expert(s)” means an individual professional provided
by the Service Provider or its Sub-Service Provider to perform the
Services or any part thereof under the Contract.

(q) “Party” means the Client or the Consultant, as the case may be,
and “Parties” means both of them.

(r) “SCC” means the Special Conditions of Contract by which the
GCC may be amended or supplemented but not over-written.

(s) “Services”™ means the work to be performed by the Consultant
pursuant to this Contract, as described in Appendix A hereto.

(t) “Sub-Consultant”™ means an entity to whom/which the Consultant
subcontracts any part of the Services while remaining solely liable
for the execution of the Contract.

(u) “Third Party”™ means any person or entity other than the
Government, the Client, the Consultant or a Sub-consultant.

2.1.  Nothing contained herein shall be construed as establishing a
relationship of master and servant or of principal and agent as between
the Client and the Consultant. The Consultant, subject to this Contract,
has complete charge of the Experts and Sub-Consultant . if any,
performing the Services and shall be fully responsible for the Services
performed by them or on their behalf hereunder.

3.1. This Contract, its meaning and interpretation, and the relation
between the Parties shall be governed by the Applicable Law.

4.1.  This Contract has been executed in the language specified in the
SCC, which shall be the binding and controlling language for all
matters relating to the meaning or interpretation of this Contract.

5.1.  The headings shall not limit. alter or affect the meaning of this
Contract.

.I. Any communication required or permitted to be given or made
rsuant to this Contract shall be in writing in the language specified
Clause GCC 4. Any such notice, request or qdﬁsefit shall be deemed
have been given or made when delivered in person to an authorized

(RN
<7
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representative of the Party to whom the communication is addressed,
or when sent to such Party at the address specified in the SCC.

6.2. A Party may change its address for notice hereunder by giving
the other Party any communication of such change to the address
specified in the SCC.

7. Location 7.1.  The Services shall be performed at such locations as are
specified in Appendix A hereto and, where the location of a particular
task is not so specified, at such locations, whether in the Government’s
country or elsewhere, as the Client may approve.

8. Authority of 8.1. In case the Consultant is a Joint Venture, the members hereby
Member in authorize the member specified in the SCC to act on their behalf in
Charge exercising all the Consultant’s rights and obligations towards the

Client under this Contract, including without limitation the receiving
of instructions and payments from the Client.

9. Authorized 9.1. Any action required or permitted to be taken, and any document
Representatives required or permitted to be executed under this Contract by the Client
or the Consultant may be taken or executed by the officials specified

in the SCC.
10. Fraud and 10.1 The Bank requires compliance with the Bank’s Anti-Corruption
Corruption Guidelines and its prevailing sanctions policies and procedures as set

forth in the WBG’s Sanctions Framework, as set forth in Attachment
1 to the GCC, r==wmemmeear——
it AR W P
a. Commissions 10.2 The Client requires the Consultant to disclose any commissions,
and Fees gratuities or fees that may havgibeen paid or dre to be paid to agents
or any other party with respect to the selection process or execution
of the Contract. The information disclosed must include at least the
name and address of the agent of other” party, the amount and
currency, and the purpose of the commission, gratuity or fee. Failure
to disclose such commissions, gratuities or fees may result in
termination of the Contract and/or sanctions by the Bank.

FUUL "
B. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF
CONTRACT
11. Effectiveness of 11.1. This Contract shall come into force and effect on the date (the
Contract “Effective Date™) of the Client’s notice to the Consultant instructing

the Consultant to begin carrying out the Services. This notice shall
confirm that the effectiveness conditions, if any, listed in the SCC
have been met.

12. Termination of 12.1. If this Contract has not become effective within' such time
Contract for period after the date of Contract signature as specified in the SCC,
cither Party may, by not less than twenty two (22) d

to the other Party. declare this Contract to be null

\ Page 9 of 67
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Failure to Become
Effective

13. Commencement
of Services

14. Expiration of
Contract

15. Entire Agreement

16. Modifications or
Variations

17. Force Majeure

a. Definition

event of such a declaration by either Party, neither Party shall have
any claim against the other Party with respect hereto.

13.1. The Consultant shall confirm availability of Key Experts and
begin carrying out the Services not later than the number of days after
the Effective Date specified in the SCC.

14.1. Unless terminated earlier pursuant to Clause GCC 19 hereof,
this Contract shall expire at the end of such time period after the
Effective Date as specified in the SCC.

15.1. This Contract contains all covenants, stipulations and
provisions agreed by the Parties. No agent or representative of either
Party has authority to make, and the Parties shall not be bound by or
be liable for, any statement, representation, promise or agreement not
set forth herein.

16.1. Any modification or variation of the terms and conditions of
this Contract, including any modification or variation of the scope of
the Services, may only be made by written agreement between the
Parties. However, each Party shall give due consideration to any
proposals for modification or variation made by the other Party.

16.2. In cases of substantial modifications or variations, the prior
written consent of the Bank is required.

17.1. For the purposes of this Contract, “Force Majeure™ means an
event which is beyond the reasonable control of a Party, is not
foreseeable, is unavoidable, and makes a Party’s performance of its
obligations hereunder impossible or so impractical as reasonably to
be considered impossible under the circumstances, and subject to
those requirements, includes, but is not limited to. war. riots. civil
disorder, earthquake, fire, explosion, storm, flood or other adverse
weather conditions, strikes, lockouts or other industrial action
confiscation or any other action by Government agencies.

17.2. Force Majeure shall not include (i) any event which is caused
by the negligence or intentional action of a Party or such Party’s
Experts, Sub-Consultant or agents or employees. nor (ii) any event
which a diligent Party could reasonably have been expected to both
take into account at the time of the conclusion of this Contract. and
avoid or overcome in the carrying out of its obligations hereunder.

17.3. Force Majeure shall not include insufficiency of funds or
failure to make any payment required hereunder.

7.4. The failure of a Party to fulfill any of its obligations hereunder
Il not be considered to be a breach -of —or default under. this
tract insofar as such inability afisés from 'an” event of Force
ure, provided that the Party affected by such an event has taken

Page 10 of 67 .
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all reasonable precautions, due care and reasonable alternative
measures, all with the objective of carrying out the terms and
conditions of this Contract.

¢.  Measures to 17.5. A Party affected by an event of Force Majeure shall continue
be Taken to perform its obligations under the Contract as far as is reasonably
practical, and shall take all reasonable measures to minimize the

consequences of any event of Force Majeure.

17.6. A Party affected by an event of Force Majeure shall notify the
other Party of such event as soon as possible, and in any case not later
than fourteen (14) calendar days following the occurrence of such
event, providing evidence of the nature and cause of such event, and
shall similarly give written notice of the restoration of normal
conditions as soon as possible.

17.7. Any period within which a Party shall, pursuant to this
Contract, complete any action or task, shall be extended for a period
equal to the time during which such Party was unable to perform such
action as a result of Force Majeure.

17.8. During the period of their inability to perform the Services as
a result of an event of Force Majeure, the Consultant, upon
instructions by the Client, shall either:

(a) demobilize, in which case the Consultant shall be
reimbursed , for “additional costs they reasonably and
neccssa.nly m:.urzjed “and, if required by the Client, in
reactivating the _Servipa}s;Pl_'

(b) continue with the Services to the extent reasonably possible,
in which case the Consultant shall continue to be paid under
the terms of this Contract and b¢ reimbursed for additional
costs reasonably and necessarily incurred.

17.9. In the case of disagreement between the Parties as to the
existence or extent of Force Majeure, the matter shall be settled
according to Clauses GCC 44 & 45.
"y n 4 "I
18. Suspension 18.1. The Client may, by writtén notice of suspensmn to the
Consultant, suspend part or all payments to the Consultant hereunder
if the Consultant fails to perform any of its obligations under this
Contract, including the carrying out of the Services, provided that such
notice of suspension (i) shall specify the nature of the failure, and (ii)
shall request the Consultant to remedy such failure within a period not
exceeding thirty (30) calendar days after receipt by the Consultant of
such notice of suspension.

19. Termination 19.1.  This Contract may be terminated by either Party as per
* provisions set up below:
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a.

b.

By the Client

By the
Consultant

19.1.1. The Client may terminate this Contract in case of the
occurrence of any of the events specified in paragraphs (a)
through (f) of this Clause. In such an occurrence the Client
shall give at least thirty (30) calendar days’ written notice of
termination to the Consultant in case of the events referred to in
(a) through (d): at least sixty (60) calendar days” written notice
in case of the event referred to in (e):; and at least five (5)
calendar days’ written notice in case of the event referred to in

():

(a) If the Consultant fails to remedy a failure in the
performance of its obligations hereunder, as specified in a
notice of suspension pursuant to Clause GCC 18;

(b) Ifthe Consultant becomes (or, if the Consultant consists of
more than one entity. if any of its members becomes)
insolvent or bankrupt or enter into any agreements with
their creditors for relief of debt or take advantage of any
law for the benefit of debtors or go into liquidation or
receivership whether compulsory or voluntary:

(c)  If the Consultant fails to comply with any final decision
reached as a result of arbitration proceedings pursuant to
Clause GCC 45.1;

(d) If, as the result of Force Majeure, the Consultant is unable
to perform a material portion of the Services for a period
of not less than sixty (60) calendar days:

(e) If the Client, in its sole discretion and for any reason
whatsoever, decides to terminate this Contract;

(f)  If the Consultant fails to confirm availability of Key
Experts as required in Clause GCC 13.

19.1.2. Furthermore, if the Client determines that the
Consultant has engaged in Fraud and Corruption in competing for
or in executing the Contract, then the Client may, after giving
fourteen (14) calendar days written notice to the Consultant,
terminate the Consultant's employment under the Contract.

19.1.3. The Consultant may terminate this Contract, by not
less than thirty (30) calendar days’ written notice to the Client,
in case of the occurrence of any of the events specified in
paragraphs (a) through (d) of this Clause.

(a) If the Client fails to pay any money due to the Consultant
pursuant to this Contract and not subject to dispute pursuant
to Clause GCC 45.1 within forty-five (45) calendar days
after receiving written notice from the Consultant that such
"% ayment is overdue. 2
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¢.  Cessation of
Rights and
Obligations

d. Cessation of
Services

¢. Payment
upon
Termination

\

(b) If, as the result of Force Majeure, the Consultant is unable
to perform a material portion of the Services for a period of
not less than sixty (60) calendar days.

(¢) Ifthe Client fails to comply with any final decision reached
as a result of arbitration pursuant to Clause GCC 45.1.

(d) Ifthe Client is in material breach of its obligations pursuant
to this Contract and has not remedied the same within forty-
five (45) days (or such longer period as the Consultant may
have subsequently approved in writing) following the
receipt by the Client of the Consultant’s notice specifying
such breach.

19.1.4. Upon termination of this Contract pursuant to Clauses
GCC 12 or GCC 19 hereof, or upon expiration of this Contract
pursuant to Clause GCC 14, all rights and obligations of the
Parties hereunder shall cease, except (i) such rights and
obligations as may have accrued on the date of termination or
expiration, (ii) the obligation of confidentiality set forth in
Clause GCC 22, (iii) the Consultant’s obligation to permit
inspection, copying and auditing of their accounts and records
set forth in Clause GCC 25 and to cooperate and assist in any
inspection or investigation, and (iv) any right which a Party may
have under the Applicable Law.

19.1.5.  Upon termination of this Contract by notice of either
Party to the other pursuant to Clauses GCC 19a or GCC 19b, the
Consultant shall, immediately upon dispatch or receipt of such
notice, take all necedsarysteps o bring the Services to a close in
a prompt and orderly manner-and shall make every reasonable
effort to keep expenditures for this purpose to a minimum. With
respect to documents prcpiﬁ*eﬁ?lﬁfz the Consultant and equipment
and materials furnished by the Client, the Consultant shall
proceed as provided:.respectively, by.Clauses GCC 27 or GCC
28.

19.1.6. Upon termination of this Contract, the Client shall
make the following payments to the Consultant:

(a) payment for Services satisfactorily performed prior to the
effective date of termination; and

(b) in the case of termination pursudnt (o Baragraphs (d) and (e)
of Clause GCC 19.1.1, reimbursement of any reasonable
cost incidental to the prompt and orderly termination of this
Contract, including the cost of the return travel of the
Experts.
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C. OBLIGATIONS OF THE CONSULTANT

20. General
a. Standard of
Performance
b. Law
Applicable to
Services

21. Conflict of Interest

a. Consultan
Not to Be
from

20.1 The Consultant shall perform the Services and carry out the
Services with all due diligence, efficiency and economy, in accordance
with generally accepted professional standards and practices, and shall
observe sound management practices, and employ appropriate
technology and safe and effective equipment, machinery, materials and
methods. The Consultant shall always act, in respect of any matter
relating to this Contract or to the Services, as a faithful adviser to the
Client, and shall at all times support and safeguard the Client’s
legitimate interests in any dealings with the third parties.

20.2. The Consultant shall employ and provide such qualified and
experienced Experts and Sub-Consultant as are required to carry out
the Services.

20.3. The Consultant may subcontract part of the Services to an
extent and with such Key Experts and Sub-Consultant as may be
approved in advance by the Client. Notwithstanding such approval, the
Consultant shall retain full responsibility for the Services.

20.4. The Consultant shall perform the Services in accordance with
the Contract and the Applicable Law and shall take all practicable steps
to ensure that any of its Experts and Sub-Consultant, comply with the
Applicable Law.

20.5. Throughout the execution of the Contract. the Consultant shall
comply with the import of goods and services prohibitions in the
Client’s country when

(a) as a matter of law or official regulations. the Borrower’s
country prohibits commercial relations with that country:
or

(b) by an act of compliance with a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United Nations, the Borrower’s Country
prohibits any import of goods from that country or any
payments to any country, person, or entity in that country.

20.6. The Client shall notify the Consultant in writing of relevant
local customs, and the Consultant shall, after such notification, respect
such customs.

21.1. The Consultant shall hold the Client’s interests paramount,
f ny consideration for future work, and strictly avoid conflict



COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

Commissions,
Discounts, etc.

b.  Consultant
and Affiliates
Not to Engage
in Certain
Activities

C. Prohibition of
Conflicting
Activities

d.  Strict Duty to
Disclose
Conflicting
Activities

22. Confidentiality

23. Liability of the
Consultant

22.1

Clause GCC 21.1.3, the Consultant shall not accept for its own
benefit any trade commission, discount or similar payment in
connection with activities pursuant to this Contract or in the
discharge of its obligations hereunder, and the Consultant shall
use its best efforts to ensure that any Sub-Consultant , as well as
the Experts and agents of either of them, similarly shall not
receive any such additional payment.

21.1.2  Furthermore, if the Consultant, as part of the Services,
has the responsibility of advising the Client on the procurement
of goods, works or services, the Consultant shall comply with the
Bank’s Applicable Regulations, and shall at all times exercise
such responsibility in the best interest of the Client. Any
discounts or commissions obtained by the Consultant in the
exercise of such procurement responsibility shall be for the
account of the Client.

21.1.3 The Consultant agrees that, during the term of this
Contract and after its termination, the Consultant and any entity
affiliated with the Consultant, as well as any Sub-Consultant and
any entity affiliated with such Sub-Consultant , shall be
disqualified from providing goods, works or non-consulting
services resulting from or directly related to the Consultant’s
Services for the preparation or implementation of the project.

21.1.4  The Consultant shall not engage. and shall cause its
Experts as well as its Sub-Consultant not to engage, either
directly or indirectly, in any business or professional activities
that would conflict with the activities assigned to them under
this Contract.

21.1.3 he Consultant has an obligation and shall ensure that
its Exp :;ﬁs)@,nd Sub“ Consultant shall have an obligation to
dlSL]OSﬁ any situation of actual or potential conflict that
impacts their capacity to serve the best interest of their Client,
or that may reasﬁné[;lj' be | perceived as having this effect.
Failure to disclose said situations may lead to the
disqualification of thcz!; ‘'onsultant or the termination of its
Contract. '

Except with the prior written consent of the Client, the

Consultant and the Experts shall not at any time communicate to any
person or entity any confidential information acquired in the course
of the Services, nor shall the Consultant and the Experts make public
the recommendations formulated in the course of, or as a result of,
the Services.

23.1

Subject to additional Iprovisions,- if any, set forth in the SCC, the

Consultant’s liability under this Contract shall be provided by the

Applicable Law.
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24. Insurance to be 24.1 The Consultant(i) shall take out and maintain, and shall cause
taken out by the any Sub-Consultant to take out and maintain, at its (or the Sub-
Consultant Consultant’, as the case may be) own cost but on terms and conditions

approved by the Client, insurance against the risks, and for the
coverage specified in the SCC, and (ii) at the Client’s request. shall
provide evidence to the Client showing that such insurance has been
taken out and maintained and that the current premiums therefore have
been paid. The Consultant shall ensure that such insurance is in place
prior to commencing the Services as stated in Clause GCC 13.

25. Accounting, 25.1 The Consultant shall keep, and shall make all reasonable
Inspection and efforts to cause its Sub-Consultant to keep, accurate and systematic
Auditing accounts and records in respect of the Services and in such form and

detail as will clearly identify relevant time changes and costs.

25.2 Pursuant to paragraph 2.2 e. of Appendix to the General
Conditions the Consultant shall permit and shall cause its
subcontractors and sub Consultant to permit, the Bank and/or persons
appointed by the Bank to inspect the Site and/or the accounts and
records relating to the performance of the Contract and the submission
of the bid, and to have such accounts and records audited by auditors
appointed by the Bank if requested by the Bank. The Consultant’s and
its Subcontractors’ and sub Consultant * attention is drawn to Sub-
Clause 10.1 which provides, inter alia, that acts intended to materially
impede the exercise of the Bank’s inspection and audit rights
constitute a prohibited practice subject to contract termination (as well
as to a determination of ineligibility pursuant to the Bank’s prevailing
sanctions procedures).

26. Reporting 26.1 The Consultant shall submit to the Client the reports and
Obligations documents specified in Appendix A, in the form. in the numbers and
within the time periods set forth in the said Appendix.

27. Proprietary Rights  27.1  Unless otherwise indicated in the SCC, all reports and relevant

of the Client in data and information such as maps, diagrams, plans, databases, other
Reports and documents and software, supporting records or material compiled or
Records prepared by the Consultant for the Client in the course of the Services

shall be confidential and become and remain the absolute property of
the Client. The Consultant shall, not later than upon termination or
expiration of this Contract, deliver all such documents to the Client,
together with a detailed inventory thereof. The Consultant may retain
a copy of such documents, data and/or software but shall not use the
same for purposes unrelated to this Contract without prior written
approval of the Client.

27.2  If license agreements are necessary or appropriate between the
Consultant and third parties for purposes of development of the plans.
drawings, specifications, designs, databases. other documents and
software, the Consultant shall obtain the Client’s prior written approval
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program(s) concerned. Other restrictions about the future use of these
documents and software, if any, shall be specified in the SCC.

28. Equipment, 28.1 Equipment, vehicles and materials made available to the
Vehicles and Consultant by the Client, or purchased by the Consultant wholly or
Materials partly with funds provided by the Client, shall be the property of the

Client and shall be marked accordingly. Upon termination or
expiration of this Contract, the Consultant shall make available to the
Client an inventory of such equipment, vehicles and materials and shall
dispose of such equipment, vehicles and materials in accordance with
the Client’s instructions. While in possession of such equipment,
vehicles and materials, the Consultant, unless otherwise instructed by
the Client in writing, shall insure them at the expense of the Client in
an amount equal to their full replacement value.

28.2  Any equipment or materials brought by the Consultant or its
Experts into the Client’s country for the use either for the project or
personal use shall remain the property of the Consultant or the Experts
concerned, as applicable.

D. CONSULTANT’S EXPERTS AND SUB-CONSULTANT

29. Description of Key  29.1  The title, agreed job description, minimum qualification and
Experts estimated period of engagement to carry out the Services of each of
the Consultant’s Key Experts are described in Appendix B.

30. Replacement of Key 30.1 Except as the Client may otherwise agree in writing. no
Experts changes shall be made in the Key Experts.

30.2  Notwithstanding-the.above, the substitution of Key Experts
during Contract exeBution may be considered only based on the
Consultant’s written request and due to circumstances outside the
reasonable control of the Consultant, including but not limited to death
or medical incapacity. In case, the Consultant shall forthwith
provide as a replacement, a person of equivalent or better
qualifications and experience, and:at the same rate of remuneration.

31. Removal of Experts 31.1 1f the Client finds that any of the Experts or Sub-Consultant
or Sub-Consultant  has committed serious misconduct or has been charged with having
committed a criminal action, or if the Client determines that a
Consultant’s Expert or Sub-Consultant has engaged in Fraud and
Corruption while performing the Servitfﬁ;s,";l‘}? Consultant shall, at the

Client’s written request, provide a replacement.

31.2  Inthe event that any of Key Experts, Non-Key Experts or Sub-
Consultant is found by the Client to be incompetent or incapable in
discharging assigned duties, the Client, specifying the grounds
therefore, may request the Consultant to provide a replacement.
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31.3  Any replacement of the removed Experts or Sub-Consultant
shall possess better qualifications and experience and shall be
acceptable to the Client.

31.4 The Consultant shall bear all costs arising out of or incidental
to any removal and/or replacement of such Experts.

E. OBLIGATIONS OF THE CLIENT

32. Assistance and 32.1 Unless otherwise specified in the SCC, the Client shall use its
Exemptions best efforts to:

(a) Assist the Consultant with obtaining work permits and such other
documents as shall be necessary to enable the consultant to
perform the Services.

(b) Assist the consultant with promptly obtaining. for the Experts
and, if appropriate, their eligible dependents, all necessary entry
and exit visas, residence permits, exchange permits and any other
documents required for their stay in the Client’s country while
carrying out the Services under the Contract.

(c) Facilitate prompt clearance through customs of any property
required for the Services and of the personal effects of the
Experts and their eligible dependents.

(c) Issue to officials, agents and representatives of the Government
all such instructions and information as may be necessary or
appropriate for the prompt and effective implementation of the
Services.

(d) Assist the consultant and the Experts and any Sub-Consultant
employed by the consultant for the Services with obtaining
exemption from any requirement to register or obtain any permit
to practice their profession or to establish themselves either
individually or as a corporate entity in the Client’s country
according to the applicable law in the Client’s country.

(e) Assist the Consultant, any Sub-Consultant and the Experts of
either of them with obtaining the privilege. pursuant to the
applicable law in the Client’s country, of bringing into the
Client’s country reasonable amounts of foreign currency for the
purposes of the Services or for the personal use of the Experts
and of withdrawing any such amounts as may be earned therein
by the Experts in the execution of the Services.

(f) Provide to the Consultant any such other assistance as may be
specified in the SCC.

The Client warrants that the consultant shall have, free of
e, unimpeded access to the project site inrespeet of which access
uired for the performance of the Services. "Elie Client will be
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responsible for any damage to the project site or any property thereon
resulting from such access and will indemnify the consultant and each
of the experts in respect of liability for any such damage, unless such
damage is caused by the willful default or negligence of the consultant
or any Sub-Consultant or the Experts of either of them.

34, Change in the 34.1 I, after the date of this Contract, there is any change in the
Applicable Law applicable law in the Client’s country with respect to taxes and duties
Related to Taxes which increases or decreases the cost incurred by the consultant in
and Duties performing the Services, then the remuneration and reimbursable

expenses otherwise payable to the Consultant under this Contract shall
be increased or decreased accordingly by agreement between the
Parties hereto, and corresponding adjustments shall be made to the
Contract price amount specified in Clause GCC 38.1

35. Services, Facilities  35.1 The Client shall make available to the consultant and the
and Property of the Experts, for the purposes of the Services and free of any charge. the
Client services, facilities and property described in the Terms of Reference

(Appendix A) at the times and in the manner specified in said
Appendix A.

36. Counterpart 36.1 The Client shall make available to the Consuliant free of
Personnel charge such professional and support counterpart personnel, to be
nominated by the Client with the Consultant’s advice, if specified in

Appendix A. '

36.2 Professional and support counterpart personnel, excluding
Client’s liaison personnel, shall work under the exclusive direction of
the Consultant. If any member of the counterpart personnel fails to
perform adequately any work assigned to such member by the
consultant that is-eensistent with the position occupied by such
member, the consultaRtmay request the replacement of such member,
and the Client shall not unreasonably refuse to act upon such request.

37. Payment 37.1 In consideration ofithe/ Sefvices performed by the consultant
Obligation under this Contract, the Client shall make such payments to the
consultant for the deliverables specified in Appendix A and in such

manner as is provided by GCC F below.

F. PAYMENTS TO THE CONSULTANT

38. Contract Price 38.1 The Contract price is fixed and is set forth in the SCC. The
ﬁignnl'ract price breakdown is provided in Appendix C.
)

38.2  Any change to the Contract price specified in Clause GCC 38.1
can be made only if the Parties have agreed to the revised scope of
Services pursuant to Clause GCC 16 and have amended in writing the
Terms of Reference in Appendix A.
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39. Taxes and Duties 39.1 The Consultant, Sub-Consultant and Experts are responsible
for meeting any and all tax liabilities arising out of the Contract unless
it is stated otherwise in the SCC.

39.2  Asan exception to the above and as stated in the SCC, all local
identifiable indirect taxes (itemized and finalized at Contract
negotiations) are reimbursed to the consultant or are paid by the Client
on behalf of the Consultant.

40. Currency of 40.1  Any payment under this Contract shall be made in the
Payment currency (ies) of the Contract.

41. Mode of Billing and 41.1 The total payments under this Contract shall not exceed the
Payment Contract price set forth in Clause GCC 38.1.

412 The payments under this Contract shall be made in lump-sum
installments against deliverables specified in Appendix A. The
payments will be made according to the payment schedule stated in
the SCC.

41.2.1  Advance payment: Unless otherwise indicated in the
SCC. an advance payment shall be made against an advance
payment bank guarantee acceptable to the Client in an amount
(or amounts) and in a currency (or currencies) specified in the
SCC. Such guarantee (i) is to remain effective until the advance
payment has been fully set off, and (ii) is to be in the form set
forth in Appendix D, or in such other form as the Client shall
have approved in writing. The advance payments will be set off
by the Client in equal portions against the lump-sum installments
specified in the SCC until said advance payments have been fully
set off.

4122  The Lump-Sum Installment Payments. The Client shall
pay the Consultant within sixty (60) days after the receipt by the
Client of the deliverable(s) and the cover invoice for the related
lump-sum installment payment. The payment can be withheld
if the Client does not approve the submitted deliverable(s) as
satisfactory in which case the Client shall provide comments to
the consultant within the same sixty (60) days period. The
consultants hall thereupon promptly make any necessary
corrections, and thereafter the foregoing process shall be
repeated.

41.2.3 The Final Paymeni. The final payment under this
Clause shall be made only after the final report have been submitted
by the consultant and approved as satisfactory by the Client. The
Services shall then be deemed completed and finally accepted by
the Client. The last lump-sum installment shall be deemed
for payment by the Client within ninety (90) calendar
eipt of the final report by the Client unless the Client,
ety (90) calendar day period, gives written notice to
ecifying in detail deficiencies in the Services, the
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final report. The consultant shall thereupon promptly make any
necessary corrections, and thereafter the foregoing process shall
be repeated. 41.2.4 All payments under this Contract shall be
made to the accounts of the Consultant specified in the SCC.

41.2.4  With the exception of the final payment under 41.2.3
above, payments do not constitute acceptance of the whole
Services nor relieve the consultant of any obligations hereunder.

42. Interest on Delayed 42.1  If the Client had delayed payments beyond fifteen (15) days

Payments

43. Good Faith

44, Amicable
Settlement

45. Dispute Resolution

after the due date stated in Clause GCC 41.2.2 , interest shall be paid
to the Consultant on any amount due by, not paid on, such due date for
each day of delay at the annual rate stated in the SCC.

G. FAIRNESS AND GOOD FAITH

43.1  The Parties undertake to act in good faith with respect to each
other’s rights under this Contract and to adopt all reasonable measures
to ensure the realization of the objectives of this Contract.

H. SETTLEMENT OF DISPUTES

44.1  The Parties shall seek to resolve any dispute amicably by
mutual consultation.

44.2  If either Party objects to any action or inaction of the other
Party, the objecting-Party. may file a written Notice of Dispute to the
other Party providing in detail the basis of the dispute. The Party
receiving the Notice of Dispute will consider it and respond in writing
within fourteen (14) days after receipt. If that Party fails to respond
within fourteen (14) days, Or the dispute cannot be amicably settled
within fourteen(14) days following the response of that Party, Clause
GCC 45.1 shall dpplys <5 5858 snae oy

45.1  Any dispute between the Parties arising under or related to this
Contract that cannot be settled amicably may be referred to by either
Party to the adjudication/arbitration in accordance with the provisions
specified in the SCC.
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II. General Conditions
Attachment 1

Fraud and Corruption
(Text in this Appendix shall not be modified)

1. Purpose

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement
under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing): bidders
(applicants/proposers), Consultant, contractors and suppliers; any sub-contractors, sub-
Consultant. consultants or suppliers; any agents (whether declared or not): and any of their
personnel, observe the highest standard of ethics during the procurement process, sclection
and contract execution of Bank-financed contracts, and refrain from Fraud and Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

i. “corrupt practice” is the offering. giving, receiving, or soliciting, directly or
indirectly. of anything of value to influence improperly the actions of another
party:

ii. “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation:

iii. ““collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party:

iv. “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

v. ‘“‘obstructive practice” is:

(a) deliberately destroying, falsifying, altering, or concealing of evidence material
to the investigation or making false statements to investigators in order to
materially impede a Bank investigation into allegations of a corrupt.
fraudulent, coercive, or collusive practice; and/or threatening, harassing. or
intimidating any party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation; or

(b) acts intended to materially impede the exercise of the Bank’s inspection and
audit rights provided for under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm or individual

recommended for award, any of its personnel, or its agents, or its sub-Consultant, sub-
s, suppliers and/ or their employees, has, directly or indirectly.
dulent, collusive, coercive, or obstructive practices in
in question; S ¥ ot
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¢. In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring misprocurement, if the Bank determines
at any time that representatives of the Borrower or of a recipient of any part of the
proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices during the procurement process, selection and/or execution of the contract in
question,  without the Borrower having taken timely and appropriate action
satisfactory to the Bank to address such practices when they occur, including by failing
to inform the Bank in a timely manner at the time they knew of the practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner:' (ii) to be a nominated® sub-contractor,
consultant, manufacturer or supplier, or consultant of an otherwise eligible firm being
awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan made
by the Bank or otherwise to participate further in the preparation or implementation of
any Bank-financed project;

¢. Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers),
Consultant , contractors, and suppliers, and their sub-contractors, sub-Consultant ,
consultants, suppliers, agents personnel, permit the Bank to inspect® all accounts,
records and other documents relating to the procurement process. selection and/or
contract execution,, and to have them audited by auditors appointed by the Bank.

IFor the avoidance of doubt, a sanctioned party's ineligibility to be awarded a contract shall include, without limitation,
(1) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated
sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of
such contraet, and (1) entering into an addendum or amendment introducing a material modification to any existing
contract. .

A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider
{different names are used depending on the particular bidding document) is one which has been: (1) included by the
bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that
allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed b;':lh'} Il?armwer_
Inspections in this context usually are investigative (i.e_, forensic) in nature. They involve fact-finding activities
undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits,
such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms.
Such activity includes but is not limited to: accessing and examining a firm's-or individual's financial records and
information, and making copies thereof as relevant; accessing and examining any other documents, data and

and obtaining third party verification of information.
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I1I. Special Conditions of Contract

Number of GC | Amendments of, and Supplements to, Clauses in the General

Clause Conditions of Contract
1.1(a) The Contract shall be construed in accordance with the law of
Afghanistan.
4.1 The language is: English.
6.1 and 6.2 The addresses are:
Client: Ministry of Public Health

Great Massoud Square, Kabul Afghanistan
Attention:  Ferozuddin Feroz Minister of Public Health
Facsimile:  Not Applicable
E-mail : info@gemu-moph.gov.af

Consultant:  Agency for Assistance and Development
Afghanistan (AADA)

Attention: Dr. Yasamin Yousofzai, General Director, AADA

Facsimile:  Not Applicable

E-mail: yvyousofzai@aada.org.af
Phone No:  +93(0)700012254
Nationality: Afghan

8.1 The Lead Member on behalf of the JV is: N/4

2.1 The Authorized Representatives are:
For the Client: Ferozuddin Feroz, Minister of Public Health

For the Consultant: Dr. Yasamin Yousofzai

|11.1 The effectiveness conditions are the following: After signing of the

contract, the Service Provider shall mobilize the contract by May
04, 2020.
12.1 Termination of Contract for Failure to Become Effective:

The time period shall be seven (7) calendar days from date of contract
signature.

o~
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13.1 (o -Mmcnl of Services: May 04, 2020
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Confirmation of Key Experts’ availability to start the Assignment shall
be submitted to the Client in writing as a written statement signed by
each Key Expert.

14.1 Expiration of Contract:

The time period shall be 47 months starting from May 04, 2020 till
March 31, 2024.

Note 1: This contract includes six-month project work plan with the
related cost. For the remaining period of this contract (41-months), the
work plan and its related costs shall be agreed by both parties during the
implementation of the initial six-month and subsequent years, subject to
availability of funds and satisfactory performance of the service
provider; the contract will be amended for a period of rest of the
consecutive years on yearly basis.

Note 2: In case of need during the implementation of the project, the
current scope of work would be expanded, subject to availability of fund
and satisfactory performance of the consultant; in which case the Work
Plan and ToR will be revised to revise the scope of services for the
respective year/s.

171 COVID - 19 pandemic for which the contract is awarded, cannot be
invoked under the clause.

19.1 Termination of contract
Failure to achieve-the-specified targets for indicators will trigger
disciplinary action® by the MoPH which could lead to termination of
the contract. '

|*'| i':'.”"f =

23.1 No additional provisions.
20 i T 4By e

‘ AR LA,
24.1 The insurance coverage against the risks shall be as l!olluws:
(a) Professional liability insurance, with a minimum coverage of equal
to contract ceiling;

(b) Third Party motor vehicle liability insurance in respect of motor
; vehicles operated in the Client’s country by the Service Provider or
its Experts or Sub-Service Provider, with a minimum coverage of
; USD50,000.00

'(¢) Third Party liability insurance, with a minimum coverage of ren (10)
percent of the contract value;

|(d) employer’s liability and workers® compensation insurance in respect
of the experts and Sub-Service Provider in accordance with the
relevant provisions of the applicable-law in the Client’s countr
‘ well as, with respect to such Experts, any such life, health,
‘ travel or other insurance as may be appropriate; and
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(e) insurance against loss of or damage to (i) equipment purchased in
whole or in part with funds provided under this Contract, (ii) the
Consultant’s property used in the performance of the Services. and
(iii) any documents prepared by the Service Provider in the
performance of the Services.

27.2

The Service Provider shall not use these for purposes unrelated to this |
Contract without the prior written approval of the Client.

30.2

The replacement of a key staff shall be based on meeting the minimum
| qualification and experience criteria indicated in the ToR.

38.1

The Contract amount for the first six-month is: (AFN 127,047,470) One
Hundred Twenty-Seven Million Forty-Seven Thousand and Four
Hundred Seventy Afghani only:

i Contract Price for COVID-19 EMERGENCY Response and
Health Systems Preparedness Project is: AFN 115,497,700 fixed
inclusive of all local direct taxes as per the break-down provided
in Appendix D.

ii. Contingency fund (10%) of contract price (bullet # i mentioned
above): AFN 11,549,770 to be reimbursed according to the (Para
E Contingency fund) of the ToR in this contract

iii. Total cost of the Contract (iii=i+ii) AFN 127,047,470

All above costs are fixed inclusive of local direct taxes and exclusive of
local indirect taxes.

Contract will be amended (as and when required) to cover the costs for the
consecutive years as per respective work plans; accordingly the work plan
and ToR will be revised on yearly basis.

39.1 and 39.2

The Client warrants that the Consultant, the Sub-Service Provider and the
Experts shall be exempt from any indirect taxes, duties. fees, levies and
other impositions imposed, under the applicable law in the Client’s
country. on the Consultant, the Sub-Service Provider and the Experts in
respect of:

(a) [any payments whatsoever made to the Consultant, Sub-Service
Provider and the Experts (other than nationals or permanent reSidents
of the Client’s country), in connection with the carrying out of the
Services;

) any equipment, materials and supplies brought into the Client’s
country by the Service Provider or Sub-Service Provider for the
purpose of carrying out the Services and which, after having been
brought into such territories, will be subsequently withdrawn by

them: o
N 201
N\ |

L1
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(c) any equipment imported for the purpose of carrying out the Services
and paid for out of funds provided by the Client and which is treated
as property of the Client;

(d) any property brought into the Client’s country by the Consultant, any
Sub-Service Provider or the Experts (other than nationals or
permanent residents of the Client’s country), or the eligible
dependents of such experts for their personal use and which will
subsequently be withdrawn by them upon their respective departure
from the Client’s country, provided that:

(i) the Consultant, Sub-Service Provider and experts shall
follow the usual customs procedures of the Client’s country in
importing property into the Client’s country; and

(ii) if the Consultant, Sub-Service Provider or Experts do not
withdraw but dispose of any property in the Client’s country
upon which customs duties and taxes have been exempted, the
Consultant, Sub-Service Provider or Experts, as the case may
be, (a) shall bear such customs duties and taxes in conformity
with the regulations of the Client’s country, or (b) shall
reimburse them to the Client if they were paid by the Client at
the time the property in question was brought into the Client’s
country.

41.2 The payment schedule for the COVID-19 Project amount for the first
six-month (as per the bullet # i under clause # 38.1, of the SCC):
Payment shall be made in three (3) installments according to the following

schedule:
4 Due date for Amount and Deliverables
2 | submission of | -Percentage of the
Z progress - o contract price
S— activity report | (mentioned in bullet
Z and invoices iof SCC 38.1)
= Two (2) days ThiﬂL} p(ch.'énl J I-Upon submission of commitment
= | alter signing of | (30%) of the letter from SP Trustee Board accepted
= + - 3 " 3 3
Z | thecontract . .| contractprice | by MoPH; will be treated as
=3 (ﬁenﬁé&éd};r‘b”'l'fe'- ‘mobilization costs for setting up of
8 i of SCC 38.1) facilities,  equipment,  medicines.

doctors and other resources.?
2-This installment will be made full
payment and then will be adjusted in
the 2" installment based on the TPM
verification rgport.«

vy &

* Inception report should be submitted afier fificen (15) days of contract commencement date and submission of
inception report should be mentioned in commitment letter. '
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Sartan 21, 1399| Sixty percent (60%) [ 1-Upon submission and acceptance of
(July 11,2020) | of the contract price | relevant monthly activity reports: for the
(mentioned in bullet | previous quarter, meeting lhr_.: minimum
i of SCC 38.1) requirements as laid down in thq ToR
’ and progress on the implementation of
work plan.
2-This installment will be made full
payment and then will be adjusted in the
3 installment based on the TPM|
| werification report.
3-After werification by the TPM:
Excessive costs if any given during the
first instalment will be adjusted in this
instalment. |
Agrab 20, 1399 | Ten percent(10%) | 1- Upon submission of relevant i
( Nov 11, 2020) | of the contract price | monthly activity reports and end of the
(mentioned in bullet first six-month project reports accepted
; by MoPH and after due verification by
iof SCC 38.1) the TPM.
2-After werification by the TPM:
Excessive costs if any given during the |
2nd instalment will be adjusted in this |
instalment. |

D [RISUL oy T

JuaLEsul ([ealy) pe

Note 1: Service Provider must retain receipts, invoices and relevant
records for procurement done for various Kits, equipment, medicines:
resources hired etc. to the utmost under this contract which shall be used
as base costs for calculating the expenditure incurred during the contract
implementation period.

'Note 2: No expenditures in above categories will be reimbursed if
incurred after completion of the contract.

Note 3: Any money paid under this contract is intended to be spent for the
purposes of the COVID-19 project in agreed geographical areas within the
time schedule agreed by the client and the service provider. Through
| regular monitoring and evaluation visits, the MoPH and any authorized
auditing firm will monitor Service Provider” inputs, and spending. At the
end of the contract period any fund remains unspent will be refunded by
the Service Provider to MoPH specific bank account or will be used for
the extension of contract based on decision of MoPH.

Note 4: Contingency fund: AFN 11,549,770 to be reimbursed according
to the para E of the ToR in this contract.

Note 5: Payment schedule will be re-drawn for the consecutive years of
| the contract period with revised work plan and ToR; both of which will
be part of the amended contract, as and when agreed between the parties.

41.2.1

The following provisions shall apply to the advance payment and the
advance bank payment guarantee: The first payment should be done upon
submission of inception report but the payment after inception report will
be laid the mobilization and implementation of the project, therefore, a
commitment letter from Service Provider trustee board should be

ubmitted to process the first payment. o
- \\\ P . s 132
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Account Name: AADA COVID-19 HRT
Bank Name: AZIZI BANK
Bank Address: Zanbaq Square, Kabul City Afghanistan

Account number: 003801101541788

Currency of account: AFN

Swift Code: AZBAAFKA

Correspondent Bank: TRANSKAPITAL BANK, MOSCOW RU

Note: The Service Provider shall maintain two separate bank Accounts for
each contract, one for their Kabul office (which is stipulated in this contract
and MoPH will transfer the installments to this account) and another for
their provincial office and all transactions for the contact shall be through
these accounts only. The bank statement shall be submitted along with
quarterly financial reports.

(42.1

' The interest rate is; NA

45.1

Disputes shall be settled by arbitration in accordance with the

following provisions:

1. Selection of Arbitrators. Each dispute submitted by a Party to
arbitration shall be heard by a sole arbitrator or an arbitration panel
composed of three (3) arbitrators, in accordance with the following
provisions:

(a) Where the Parties agree that the dispute concerns a technical
matter, they may agree to appoint a sole arbitrator or, failing
agreement on the identity of such sole arbitrator within thirty
(30) days after receipt by the other Party of the proposal of a
name for such an appointment by the Party who initiated the
proceedings:—either Party may apply to the Federation
Internationale des Ingenieurs-Conseil (FIDIC) of Lausanne,
Switzerland for a list of not fewer than five (5) nominees and,
on receipt of suth/list, the Parties shall alternately strike names
therefrom, and the last remaining nominee on the list shall be
the sole arbitrator.for the matter in dispute. [f the last remaining
nominee has not been determined in this manner within sixty
(60) days of the date of the list. the Federation Internationale
des Ingenieurs-Conseil (FIDIC) of Lausanne, Switzerland
shall appoint, upon the request of either Party and from such list
or otherwise, a sole arbitrator for the matter in dispute.

- e

R

(b) Where the Parties do not agree that the dispute concerns a
technical matter, the Client and the Service Provider shall each
appoint one (1) arbitrator, and these two arbitrators shall jointly
appoint a third arbitrator, who shall chair the arbitration panel.
If the arbitrators named by the Parties do not succeed in
appointing a third arbitrator within thirty (30) days after the

latter of the two (2) arbitrators named by the Parliy;aa-beeu.

S
LeCY I'II'_“:
)
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(c)

appointed, the third arbitrator shall, at the request of either
Party. be appointed by the secretary general of the permeant
court of arbitration, The Hague

If, in a dispute subject to paragraph (b) above, one Party fails to
appoint its arbitrator within thirty (30) days after the other Party
has appointed its arbitrator, the Party which has named an
arbitrator may apply to the secretary general of the permeant
court of arbitration, The Hague to appoint a sole arbitrator for
the matter in dispute, and the arbitrator appointed pursuant to

such application shall be the sole arbitrator for that dispute. '

(a)

(b)

(c)

5.  Miscellaneous. In any arbitration proceeding hereunder:

proceedings shall, unless otherwise agreed by the Parties, be
held in Dubai, United Arab Emirate (UAE)

the English language shall be the official language for all
purposes; and

the decision of the sole arbitrator or of a majority of the
arbitrators (or of the third arbitrator if there is no such majority)
shall be final and binding and shall be enforceable in any court
of competent jurisdiction, and the Parties hereby waive any
objections to or claims of immunity in respect of such
enforcement.




IV. Appendices

Appendix —A
TERMS OF REFERENCE
For the Afghanistan COVID-19 Emergency Response and Health System Preparedness

Project: (P173775)
A. Background

A Cluster of pneumonia of unknown cause detected in Wuhan, China was first reported to the
WHO Country Office in China on December 31, 2019. On February 11, 2020 the World Health
Organization announced an official name for the disease that is causing the 2019 novel
coronavirus outbreak, first identified in Wuhan China. The new name of this disease is
coronavirus disease 2019, abbreviated as COVID-19. In COVID-19, ‘CO’ stands for ‘corona,’

= *VI' for “virus,” and “D" for disease. Formerly, this disease was referred to as “2019 novel
coronavirus” or “*2019-nCoV™.

This virus was first detected in Wuhan City, Hubei Province, China. The first infections were
linked to a live animal market, but the virus is now spreading from person-to-person. It’s
important to note that person-to-person spread can happen on a continuum. The virus that
causes COVID-19 seems to be spreading easily and sustainably in the community (“*community
spread™) in some affected geographic areas. That is why CDC recommends that these patients
be isolated either in the hospital or at home (depending on how sick they are) until they are
better and no longer pose a risk of infecting others.

WHO announced COVID-19 outbreak a pandemic on March 11, 2020. As of today, April 2,
2020, around one million people have been sickened in 203 countries and around 50,000 have
died of the coronavirus and more than 200,000 people have recovered, the World Health
Organization (WHO) and figures from health officials.

Afghanistan has had a total of 665"6‘@;&%@;} cases of COVID-19 (Coronavirus). Herat
province has the highest number of confiried cases.

. The Government of Afghanistan has re-opened its, border, with Iran, which had been closed

briefly to all air and ground travels. The Ministry lbf' Public Health (MoPH) has assigned health
teams to airports and land borders to screen passengers for symptoms of COVID-19. All
passengers who have traveled to China,~Iran, Ttaly;*or South' Korea and countries with
community spread during the one month prior to arrival in Afghanistan are separated from
other passengers, checked for symptoms of COVID-19, and those with symptoms will be taken
directly to a designated hospital for testing. = .
In response to this outbreak the MoPH has started some measures nationwide iﬁciudiﬂg
establishing the Center for Combating Covid-19 in central level, headed by the Minister of
Public Health. Also established committees at the central level on health services, planning,
capacity building and support areas. The same structure is established at the provincial level
headed by the Provincial Public Health Directors focus on health services and functionalizing
a district center.

Considering the rapid spread of this outbreak, potential for greater loss of life and geographical
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has proposed an emergency response project called “Afghanistan COVID-19 Emergency
Response and Health System Preparedness project™.

B. OVER ALL OBJECTIVES

The overall objectives of the project are to protect our citizens from the spread of COVID-19;
to respond and mitigate the threat posed by COVID-19 in Afghanistan and to strengthen
national health systems preparedness and capacity to respond to public health emergencies.
One of the aim of this project is to avoid disruption of BPHS/EPHS service delivery under
Sehatmandi project.

The specific objectives of this project are:

LS S

level

To Manage and isolate cases of COVID-19 suspected and confirmed cases

C. INDICATORS and TARGETS FOR SP:

To increase public awareness and promote healthy behaviors in regard to COVID-19
To conduct community surveillance and early detection of COVID-19 suspected cases
To ensure infection prevention and control measures at the health facilities and community

LI
___’ S

H.._,;i’f/

No Indicators Baseline lind M!:ans ?f Timeline Remarks
Targets Verification
Percentage of samples As per MoPH
transferred to Lab updated protocol
I acilities fi 1l 0% 100% Propres Monthly
facilities from a o reports 3
suspected cases
Percentage of identified
2 contacls‘\\'hﬂ are 0% 20% Progress Monthly
successfully traced reports
Number of active beds [ =1
3 for isolations and case Progress
ma‘naggmen{ of COVID- 100 Beds 100 Bi_‘ds ]_cp(}n; Mﬂﬂthl}'
19
Percentage of isolation
4 beds dedicated for ICU Piiiiass
for managing of critical 5% 5% rep%m-t; Monthly
cases of COVID-19
Number of technical Disaggregated
5 staff (Health workers) Prcaress by profession
ui '1D- 5 ' and gend
recruited for COVID-19 0 195 reparts Monthly gender
project
Availability of The medical
6 | equipment (both medical . Progress equipment will
and non-medical) as per 9 100% reports - —-.M_O_m_h]_b____ be I""‘f"‘:’":lﬂd by
the specified guideline | 2o blEai UN
i o= Ber i
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for managing of COVID- :
19 i
] s sonle i Di roated
7 \Ju‘mbtrkof people Progress _ lsaggl:c__gja! ¢
trained for COVID-19 0 300 o Monthly by profession
ports :
and gender
Percentage of HFs
8 | comply with IPC 100% P.rogrcss Monthly Verified by TPM
protocols reports
Proportion of population |
able to identily three key
symptoms of COVID-19
9 | and/or seasonal influenza 50% Progress Monthly | Verified by TPM
and three personal reports
prevention measures (as
assessed by TPM).

D. SCOPE OF SERVICES

Although the scope of the overall project is nationwide. this contract will cover the entire
population of the Herat province including returnees, Kochies and IDPs. The primary project
beneficiaries will be infected people, at-risk populations, medical and emergency personnel as
well as service providers (both public and private), medical and testing facilities staff. Staff of
key technical departments and provincial health offices will also benefit from the project as
their capabilities increase through the strengthening institutional capacity of the MoPH.

The service provider will be involved in the national, provincial and district level mechanisms
to combat the epidemic and support the structure and functions described by the MoPH at all
these levels. The SPs are required to wmgﬂggjgng, training, and efficient logistics to
functionalize the provincial and district |€vel centers for combating corona virus epidemic.

i. At the Provincial Level: Therc isa provm(:l{al Center for Combating Corona virus,
headed by the Provincial governor and/or’ Prownmal Health director. The center
will have three main functions a) health services, b) surveillance ¢) monitoring and
risk communication; d) logistic/ finance support. The Service provider needs to be
engaged actively in all three functions and work closely with the provir’lc"izf? center.,

ii. At the District Level: The District Center for Combating Corona virus should be
established. The MoPH has to facilitate the infrastructure and necessary equipment
and supply will be provided. The World Health Organization (WHO) provides the
training, but SPs need to plan cascading of the trainings. The Rapid Response Team
(RRT) to be functionalized according to the MoPH instruction (the list/number of
RRT/province is attached). The SP should link the RRT with the District Center
based on priority; Each RRT will be equipped with one vehicle. The RRT have to

run district centers in coordination with existence/available resources. Th nters
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protocol, transport of samples to the lab, health education and risk communication,
in case of necessity hospitalize and isolate patients, refer cases with severe signs
and symptoms through a dedicated ambulance to the provincial ICU dedicated for
Covid-19. The SP is responsible to cover urban areas of each province by the same
SErvices.

The details of tasks are explained below:
2. Risk Communication (Public awareness and promote healthy behaviors)

The service provider should maintain proper communication with the entire population to
update them of the existing facilities, where they should attend if have problems, who to call if
they have problem and how/ why to change their behavior to protect themselves and others
around them. Establish coordination with provincial call center to allow people call and ask for
advice anytime they need. Distributing the contact numbers of district RRT to the people to
seek advice when they needed. Using available channels to establish two-way communication
with the people is the priority required from the Service Providers.

3. Early detection and surveillance of cases at community level:

Passive surveillance: all health facilities are responsible to report immediately any
suspected cases that match with the case definition of COVID-19 to the district RRT.
Contact tracing: Contact tracing shall be done to identify suspected secondary cases and

in case of developing signs and symptoms with immediate evacuation/referral to isolation
center located at provincial/district level based on MoPH developed guideline.
Follow up of people in home quarantine: The service provider to follow the suspected
people at their residence and provide health education through CHWs network. In case of
developing any signs and symptoms to be referred to the isolation centers. See the home
quarantine guideline of MoPH.
Taking samples and transfer it to the nearest reference lab facility: The SPs need to
take samples from suspected cases as per protocol at the district or provincial centers and
transfer it to the nearest reference lab for Covid-19 test and follow up the results. The
suspected cases can be referred/ transported to the provincial or district center for isolation.
4. To Manage cases and isolate of COVID-19 suspected and confirmed cases: The SP is
responsible to deliver essential health care service to the people who are infected with
COVID-19.

i.  Establish/Operationalize the COVID-19 isolation ward in the province. The MoPH will
provide the infrastructures in the province and the SP will be responsible to staff them
and run the centers. This activity will start with a minimum number of beds and will be
upgraded based on need and instruction of the MoPH leadership.

ii. The service provider shall equip the COVID-19 specific hospital. However, the
necessary equipment will be provided by MoPH through UN agency as per Para-L.
iii.  Service provider shall follow the required staffing based on the MoPH estimation.

nts rather than purchased by UN agency as per Para-L.
remuneration, risk-benefit, food 8dst and other benefits

Py R
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vi.  Service provider shall budget running cost - including minor renovation and
maintenance of the COVID-19 isolation ward in the hospital.
vii.  WHO guideline for case management shall be implemented accordingly.
5. Infection prevention and control measures at the health facilities level:

The COVID-19 outbreak could last for a long time in the communities. Depending on the
severity of the outbreak, health workers may recommend community actions to help keep
people healthy, reduce exposures to COVID-19, and slow down the spread of the disease.
Infection prevention and control measures should be done at all health facilities and
communities. The SP is responsible to ensure the IPC materials and supplies available in
all BPHS and EPHS health facilities and health personnel practice IPC protocols.

i.  Facility Level Infection Prevention and Control (IPC): Triage, applying standard
precautions for all patients (which includes hand hygiene, respiratory hygiene, rational
use of PPE kits, safe disposal of all types of wastes, environmental cleaning, and
sterilization of patients care equipment), Administrative controls (based on MoPH
developed guideline).

ii.  Community level infection prevention and control: The SPs need to supervise and
monitor the implementation of community level measures decided by the MoPH at their
respected communities including social distancing, home quarantine, management of
dead bodies, movement restrictions and etc.

Vil

Hospital/Ward Location District centres Location
Province | (at provincial level) (with functional RRT) | (to be proposed by SP
based on the priority)
100 0 In Center of 9
Herat . Herat City ™
Beds e Districts
- J\:A—‘An._......__ = = —

*Number and location of district centers with- functional RRT will be specified/agreed during the coniract

negotiation. Fei

E. Contingency fund:

Looking to the fast spreading of COVID-19 and mass movement of population across the
borders, the COVID-19 might be increased dramatically. The country may face with public
health challenges and related emergencies. Therefore, the Service Provider should allocate 10
% of contract amount for responding such COVID-19 EMERGENCY as gpntm;_jcncy fund
under this contract. b

This allocated contingency fund will be released based on the Service Provider
request/proposal and MoPH/GCMU prior approval as per the need during the contract
execution. Based on COVID-19 spreading in the province, the Service Provider needs to
prepare a specific work plan including indicators to be
implementation/utilization of the contingency funds.
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F. LOCATION AND DURATION OF SERVICES

The above mentioned services will be delivered to the entire population in Herat province,
including returnees, Kochies, prisoners and IDPs. The contract is for four years starting from
May 04, 2020 till March 31, 2024. This contract includes six-month project work plan with its
related cost.

For the remaining period of this contract (41-months), the work plan and it related cost shall be
agreed by both parties during the implementation of the project, subject to availability of fund
and satisfactory performance of the service provider.

G. COMPLIANCE WITH TECHNICAL GUIDELINES

In carrying out the services described above, the service provider will comply with developed
MoPH standard protocols/guidelines (which might be updated from time to time) for managing
COVID-19 (screening of travelers, registration, referral, mobile surveillance,
taking/transferring samples, PPE Kkits, contact tracing, isolation and case management, lab
safety procedures and safe disposal of waste and burial and etc.).

H. QUALIFICATIONS OF KEY PROFESSIONAL STAFF:

The service provider shall be required to ensure the availability of full time professional key
staff with the minimum qualifications and experiences described below:

Qualifications and Experiences of key professional staff:

Education | Adequacy for the assignment
Technical Manager (K1)

MD/equivalent medical degree from | At least two-years full time experience in managing
university certified by relevant of provincial health projects/ Technical health
higher education authority in positions (after graduation from university)
Afghanistan or other countries.

Financial Officer (K2)

At least DBA or equivalent in the At least one-year full time experience in positions
field of finance. of accounting and finance after graduation

I. DATA, SERVICES, AND FACILITIES PROVIDED BY THE CLIENT

The Client (MoPH) will provide the Service Provider with the following inputs: (i) relevant
available information about COVID-19. (ii) all MoPH health facilities in the provinces:
(iii) copies of standard reporting and recording forms: (iv) access to MoPH training courses;
(v) technical assistance when needed. including opportunities to discuss results with the
MoPH relevant departments; (vi) where appropriate, coordinate visits to intervention areas
of other Service Provider doing similar work in the country and (vii) The funds to cover all
the services defined in the ToR. (viii) A copy of the necessary documents regarding
other required information will be provided to the Service Provider

S Tal
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J. AUTHORITY AND RESPONSIBILITIES OF MoPH (GCMU, PMO, PPHD AND
TECHNICAL DEPARTMENTS) AND THE SERVICE PROVIDER:

L1,

1.2.

1.3.

The Provincial Public Health Director (PPHD) has the following responsibilities:

I. Monitoring and supervision of the project.

2. To review the technical report of the Service Provider and provide required
feedback.

3. Ensure effective coordination of all health providers such as MoPH, Service
Provider, Private sector, UN agencies and other sectors at the Province level.
The MoPH/PPHD will provide the space for hospital settings if required.

5. Ensure effective coordination of community surveillance system.

MoPH through the GCMU/PMO has the following responsibilities:

Ensure the Service Provider and the MoPH adhere to the terms of the contract.
Provision of technical assistance to SP.

Relevant technical staff from GCMU/PMO will conduct performance management
missions to monitor the work and performance of the Service Provider.

Review the project technical reports submitted by the Service Provider and provide
necessary feedback.

Convene meetings to discuss and resolve issues related to the Afghanistan COVID-19
Emergency Response and Health System Preparedness Project implementation and
other issues under scope of services.

Sharing the updated policies and strategies with the Service Provider along with all
revised technical guidelines.

Process the timely transfer of fund in close coordination with Development Budget
Department (DBD) of MoPH to the implementing partners.

Facilitate the Service Provider mmrrmaiﬂatiﬁ&_with MoPH departments.

The MoPH technical departments have t'\h? folloying responsibilities:

Joint monitoring with GCMU/PMO i 4 G168

Provide technical assistant to service providers staff on technical guidelines and/ or
changes in guidelines. )

. The Service Provider has the following responsibilities:

The SP is responsible to transport the specimeﬁ from district and central of province to
nearest reference laboratory center through RRTs.

The Service Provider will have sole discretion in the procurement of drugs. supplies,
equipment, and other resources needed to meet contractual obligations rather than
purchased by UN agencies as per Para-L.

The Service Provider will enjoy sole discretion in the recruitment, posting, disciplining.
and termination of staff paid for under this contract.
Ensure transparency and accountability by sharing the project
made with stakeholder at different level.
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10.

11.

Cooperating with any monitoring and evaluation process authorized by the MoPH/
GCMU/PMO and Third Party.

Resolving quickly such deficiencies that are reasonably pointed out by the
MoPH/GCMU/PMO.

SP is responsible to cascade all conducted trainings by WHO to relevant staff of
COVID-19 specific hospital and RRTs.

. The Service Provider will technically support and actively participate in all provincial

relevant sub-committees.

The Service Provider should actively participate in all joint monitoring visits of the

COVID-19 hospital and RRTs as planned by PPHCC and other assigned

representatives of MoPH technical departments.

The Service Provider must be responsive to all MoPH-GCMU/PMO communications

on timely basis by an authorized person(s) through proper channel.

The service provider should pay salary to the staff (health worker and supportive staff)

involved in managing COVID-19 based on the Government’s approved guidelines

which included all benefits.

. The service provider to pay the death benefit to the family of staff (health worker and
supportive staff) involved in managing COVID-19 based on the Government’s
approved guidelines.

K. REPORTING REQUIREMENTS AND SCHEDULE FOR SUBMISSION
The Service Provider will provide the MoPH with the following reports which are also
deliverables of the contract:

{3

Inception report, 15 days after signing of the contract.

2. Monthly Activity Progress Report.
3. Quarterly Financial Report.
4. Daily reporting as per the surveillance guideline of COVID-19.
5. Implement online reporting system as per the MoPH requirement.
6. Submission of the End of Project Report (EPR) one month after completion of the
contract.
7. The Service Provider will provide any other reports as needed to the MoPH.
L. List of Equipment, Consumables, Lab reagents, X-Ray films, Medicine and PPE for
Health Care Staff which will be provided by MoPH through UNICEF:
Consumables for ICU patients Consumables for l"viild and Moderate
| patients
# Item # | Item
I | Thermometer infrared 1 | IV cannula (20, 22,24) '
2 | IV Chamber 2 | Oxygen Mask disposable '
3 | Micro Drop 3 | Nebulizer Mask (different Size)
4 | IV cannula (20, 22,24) 4 | Syringe 10cc with needle
|5 | Oxygen Mask disposable 5 | Syringe 5 ml with needle |
6 | Filters for circuit of Ventilators | 6 | Wooden Tongue Depressor, 100/Pack '
7 | Urine Bag _~Tince a™\ 7 | Safety box -
8 8 | ECG Paper, 14imm width =~

Foley CatMetepDiTieremisir,
~/ %
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9 | Swab Sterile 9 | Leucoplast (large), 7.5cmx35m
10 gﬂiﬁ‘)‘“z’” Mo (itipeat 10 | Povidone -lodine 7.5% (Sol), 450 ml
Oxygen Nasal Cannula
I (different Size) 11 | Gas Pad 10X10 cm X 8 layer/pack
12 FS’E’Z";)‘O" Catheter (different | 15 | Alcohol Pad, 200/ Box
13 | Syringe 10cc with needle 13 | Disposable Cap, 100/ Pack
14 | Syringe 5 ml with needle 14 | Oxygen Gas 2000 Pound
15 | Syringe 60 ml with needle 15 | Cotton role (Medical)
16 | Syringe 50 ml with needle Laboratory Regents
17 | Syringe 20 ml with needle # Item
18 VERRki A 1 | Glucometer strip, on call plus
100/Pack SIRSEE D eSS
. Diluent (Hematology Analyzer) reagent,
| 1 [ ety Do | 2 | Mindray or ( equivalent) 20litbottle
. . E-Z Clenser (Hematology Analyzer), 1*100 ml
20 | ECG Paper, | l_] mm width 3 Mindray or(equivalent)
Lyse (Hematology Analyzer)reagent,
21 | Leucoplast (large), 7.5cmx5m | 4 | 500,114 011le Mindray or equivalent
2 Povidone -lodine 7.5% (Sol), 5 Rinse (Hematology Analyzer)reagent, 20
450 ml liter/gallon Mindray or (equivalent)
sy | BRIy emat 8 6 | probe clener, 1*17 ml/bottle
layer/pack
24 | Alcohol Pad, 200/ Box 7 | APTT, 6X2ml vial/kit
25 | Disposable Cap, 100/ Pack 8 | PT, 10X2ml vial/kit
26 | Airway Guider different size 9 | Bilirubin total , 5*20ml / kit
27 EL'I‘&“ s 10 | (SGPT)ALT, ( 5*80 mL) / Kit
28 | NG tube different size 1T (SGOT)AST , ( 5*80 mL) / Kit
29 | ECG 50 pad/pack 12| ALP(Alkalinie phosphatase), ( 5*80 mL) / Kit
30 gzzter line catheter different 13 Albprﬂ‘ip, 5%925ml / kit
L
31 | Tracheostomy kit 14. | Total protein, 5*¥25ml bottle/kit
37z, | Bmery Ior laryn gosoupe 15 | Cholesterol, 1¥2-250ml bottle/kit
middle size
33 | ECG gel 4000cc 16 | Triglyceride, 1*2*250m] bottle/kit ,, = o
34 | lidocaine gel 17 | Urea reagent, (5*80 mL) /Kit '/ "/
35 | Oxygen Gas 2000 Pound 18 | Creatinine reagent, ( 5*80 mL) / Kit t
36 | Tourniquet 19 | PT Tube, 100Pic/Box
X-Ray Requirement 20 | Calcium Tube, 1*500piece/box (Glass tube)
; th E * y
4 | sem 51 V_acutamer tube with EDTA, 1*100 (glass)
piece/box
I | X-Ray film 30*40" blue 22 | Gel Tube +Clot Activator, 1*|00-pieeeABQX
2 | X-Ray film 30*24' blue 23 | ESR tube disposable1*100pefcé/Bom——"" o\
3 | X-Ray film 18*24' blue 24 | Yellow Tips, Disposable, /00#7Pack "\ %)
4 | Fixer, 5 Liter/gallon 25 | Blue Tips, Disposable, 1§00fPacl.q 4 S |9
z e Y
- @
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Micro/Macro Pipit, 10-100 and 100-1000

5 | Developer, 5 Liter Gallon 26 Micron

6 | X-Ray Film, Laser, 14 *17 PPE for Health Care Staff

7 | X-Ray Film, Laser, 10*8 # | Item

8 | X-Ray Film, Laser, 10 *12 1 | Mask N 95

9 | Cassette for CR 14 *17 2 | Surgical Mask

10 | Cassette for CR 10*8 3 iifoﬁlirg?:esﬁgi{;wn sterile, Hair cover Cap,

11 | Cassette for CR 10 *12 4 | Hand Sanitizer 500 ml
5 Gloves latex non sterile , Size SML (50

pairs/Box) f

6 | Shoes Cover |
7 | Body Bag ‘

List of Equipment and Medicine which will be provided by MoPH through ADB fund

under COVID-19 Project

Equipment Medicine
Medical Equipment for ICU wards Medicine for ICU Patients
# Item = Item
1 | Patient Monitor 1 | Inj. Azithromycin 500 mg
2 | Patient Monitor with etCo2 2 | Tab Azithromycin 500mg
3 | CMS system for Patient Monitor 3 | Tab. Hydroxychloroquine sulfate 200mg
4 | Auto C PAP machine 4 | Inhaler salbutamol
5 | Ventilator Machine 5 | Amp ipratropium Nebulizer solution
6 | Ventilator Machine face mask 6 | Tab Ribavirin 400mg
7 | Oxygen Concentrator 10Liter 7 | Amp. Norephniniprin 4 mg
8 | Ambo bag Different size 8 | Amp Dopamin200mg
9 | Infusion pump 9 | Amp. Atropine 1 mg/Iml
10 | Nebulizer Machine 10 | Amp. Adrenalin Img/1ml
11 | Defibrillator Machine 11 | Vial. Propanol 200mg/20 ml
12 | Suction machine 12 | Vial. Ketamine 50mg/2ml
13 | PH meter portable small 13 | Vial ceftriaxone lg
14 | Oxygen Regulator 14 | Amp. Midazolam 5 mg
15 | Spirometer 15 | Amp. Morphine
16 | Emergency trolley (Turkey) 16 | Amo. Sodium Bi Carbonate 7.5%50 ml
17 Laryngoscope (Adult & Peds. 17 | Vitami A e ,
Size) itamin C, 500mg in 5 ml inject Solution
18 | Bronchoscope 18 | Serum Ringer 1000cc with set
19 | Patient bed 19 | Serum Glucose 5% 1000cc with set
Equi W :
Iﬁﬁ‘;‘;g"&;{;‘gﬁiﬁ:eéies RS S 20 | Inj. Glucose 25%/20ml
# Item 21 | Inj. Pz;racetanlol 500mg
1 | Patient Beds——""—~_ -.,L:"" 22 | Sol. Metronidazole 500 mg/100 ml
2 ivftl;am: 23 | Amp. E”fosemid—e 20mg/2mi
5 139
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Sphygmomanometer

3 (Aneroid/Boshes) For Adult 24 | Amp. Magnesium Sulphate 50%/10ml
4 | Stethoscope 25 | Amp. Phenobarbital 200mg/2ml
5 | Pharmacy Refrigerator Glass Door | 26 | Amp. Diazepam 10mg/2ml

6| Wheel Chair 27 | Amp. Ranitidine 50 mg

7 | Stretcher

28

Drop. Artificial tear

Medical Instrument

Vial.-Omeprazole 40 mg

i Item Medicine for Mild & Moderate Patients
I | Magile Forceps, different size # Item
2 | Tromel medium Size | | Inhaler salbutamol
3 | Tromel Large Size 2 | ipratropium BROMIDE Inhaler
4 | Tray medium size 3 _ Tab Ribavirin 400mg
5 | Stylet Adult and Peads. Size 4 | Vial ceftriaxone lg
6 | Sponge Forceps 5 | Syp Pholcodein
Laboratory Equipment 6 | Vitamin C, 500mg in 5 ml inject Solution
# Item 7 | Tab Vitamin C 500mg
I | CBC Machine 8 | Serum Ringer 1000cc with set
g |BB4 machine Electrolyts 9 | Tab. Paracetamol 500mg(Tab)
examining machines
3 | Automatic Chemistry Analyzers 10 | Omeprazole 40mg (Cap)
Microscope Bi Nuoculor
4 | (Olympus Japan) with different 11 | Syp. Paracetamol 100mg
lens
5 | INR machine 12 | Tab Metronidazole 400 mag
13 | Tab Azithromycin BOOmg
14 | Tab. Hydroxychloroquine sulfate 200mg
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Appendix-B

A. INCEPTION NARRATIVE REPORT
e This report must be completed and signed by the Project responsible person
e The information provided below must correspond to the financial information that appears in the
financial report.
Please expand the paragraphs as necessary.
The MoPH will reject any incomplete or badly completed reports.
¢ The answer to all questions must cover the reporting period as specified in point 1.4 under
Description.
1. Deseription
1.1. Name of Implementing Agency:
1.2. Name of partners (Sub Consultant/Joint Venture)
1.3. Contract number:
1.4. Start date and end date of the reporting period:
1.5. Name of Province:
2. Assessment of implementation of activities

2.1. Activities and results
Please list all the activities in line with your work plan provided in the contract during the
reporting period of first 15 days:
Title of the activity: Topics/activities covered <please elaborate on the followings>:
e Establishment of office and staff recruitment;
Taking over of isolation hospital/ward and renewal of staff contract
Signing MoUs with PPHD and other stakeholders
Orientation meetings and visits to/with provincial authorities and community members
Making inventory for procurement of goods and equipment and supply drugs
Reason for modification for the planned activity <please elaborate on the problems -including
delay, cancellation, postponement of activities- which have arisen and how they have been
addressed> (if applicable):
e Results of this activity <please quantify these results, where possible >:

2.2. Please provide an updated detailed work plan

Year

Quarters/ Months
Activity 1 | 2 3 4 5 6
Example '

Preparation Activity 1(title)
Execution Activity 1(litle)
Preparation Activity 2 (iitle)
Etc.

3. Partners and other Co-operation

3.1. How do you assess the relationship between the formal partners of this Action (i.e. those
partners which have signed a partnership statement)? Please specify for each partner
organization

3.2. How would you assess the relationship between your organization and State authorities in the
project area? How has this relationship affected the project?

Cad
L%

escribe your relationship with any other organizations involved in
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e Other third parties involved

3.4. Where applicable, outline any links you have developed with other actions

Name of the contact person for the Action: .......covvriviiiiie i
Sienature: s R
LOBBEON! o cnuenm s s s
Date report due: ...vvvivveeininieneinerorenioransisns
Date report B0t oo nisasni i isEinas

Quarter Number;

B. Monthly Activity Progress Report Format

Islamic Republic of Afghanistan

Ministry of Public Health

Monthly Activity Progress Report

Province: Organization (s):
Service Provider (Leading Agency):
Phone: Email:

Contact Details:

Reporting period; from: (day/month/vear) To: (day/month/vear)

Signature/ Name and Designation: (All pages of report shall be stamped, and initialled by the

same authorized representative who signed the contract).

Date the report received at

Completeness of the reports:

MoPH: Report Name Hard copy | Soft copy | Copied to PPHD:
Submitted by: enclosed enclosed Yes / No
Submitted to: Monthly Activity
Report
. ) Financial Report
Name/Signature/Designation: =
SECTION I: INDICATORC(S):
Province: Month: Year:
Table of Indicators and Targets for SP:
No Indicators Baseline | Achievement End Remarks
; Targets
| Percentage of samples transferredtobab-—op oo - As per MoPH
facilities from all suspected cases 0%, 100% | updated protocol
2 Percentage of identified contacts whoare _ | : [
successfully traced \ fod ) 0% ]|
3 Number of active hc-df for isolations and - 1005, 100 "1 3
case management ol COVID-19 Beds Beds
Percentage of isolation beds dedicated for
4 | ICU for managing of critical cases of 59, 59,
COVID-19
5 Number of technical staff (Health workers) Disaggregated by
recruited for COVID-19 project 0 195 profession and
Availability of equipment (both medical
6 | and non-medical) as per the specitied 0
I guideline for managing of COVID-19

gz T
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Disaggregated by

7 | Number of people trained for COVID-19 0 300 100% profession and

gender
Percentage of HFs comply with 1PC Verified by TPM
" | protocols 100%

Proportion of population able to identify
three key symptoms of COVID-19 and/or
9 | seasonal influenza and three personal 50% Verified by TPM
prevention measures (as assessed by
TPM).

SECTION 11: NARRATIVE SECTION

INSTRUCTION: For each of the following questions write a brief answer. You have a MAXIMUM of three pages total in
which to answer ALL the questions. Do not use font less than 0.

1| Provide progress against the work plan (as may be revised and updated in consultation with the MoPH).
2 Progress made toward delivery of COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS
PREPAREDNESS PROJECT and achievements of specific objectives under the assignment:

3 Describe coordination activities such as meetings with PPHDs, WHO. UNICEF and other stakeholders
which the Service Provider has conducted. Include here the number of meetings held, problems that have
arisen and solutions, elc.

4 | Describe any community level coordination activities; problems, or new program initiatives, which have
taken, place in the reporting period. Include solutions, approaches. and corrective actions to problems
identified.

5 | What changes/improvements have you undertaken this reporting period?

6 | Describe any project level constraints, shortcomings in this reporting period Include solutions or approaches
to the constraints.

7 | What external (incl. MoPH) monitoring or other visits have been made to your facilities this reporting

period?
SECTION III: TRAININGS COMPLETED DURING THIS REPORTING PERIOD:
i Conducted
No | Topic of Training | Category of participants | participants | Start date | End date | Venue of training By
Female | Male )
I
2
SECTION IV: KEY STAFF OF THE PROJECT:
No Name Title Start Date | Working Station Contract's period
1
2

SECTION V: CASE REPORT AND HOSPITAL/WARD MONTHLY REPORTING FORMS:

Each hospital/ward should complete one copy of a form each month, and submit it to the
Ministry of Public Health (MoPH). Also one form should be completed for every suspected
case of COVID-19 and should be submitted to MoPH. These forms will be shared at the
beginning of the contract. ' Y

=y -
- 1—{:-...

Page 44 of 67 q



COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

Funding Agency:
Implementing Agency:
Project Name:
Province Name:
Activity Name:
Contract Number:
Currency:

C. Quarterly Financial Report Format
Financial Report Summary Sheet

XXX
XXX
XXX
XXX
XXX
XXX
XXX

Component (Combined or Solo)  Xxxx

Reporting Period From: xxx Qtr of 202x (Gregorian Calendar DD-MM-YYYY To DD-MM-YY YY) :(Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)
Budget fitrl‘}#c? rundve® | Remaining
AR i Total Expens ? Total : J Budget vs.
Item Origina | o 4 e Date | oo oo Installment | .0 Budget
Sr.No (Major I it 3 (exclud | e Received
; 1 Receive This o sTo - -
Categorie | Budget ing : in ; in
d Quarter Date in B
s) current Amou o Amou | in%
quarter) nt . nt
I Remuner Xxx XXX Hxx XXX Xxx Nxx XX Xxx Xxx
ations
- | Recurren XX MNx XKax XXX XXx Nxx XXX Xxx Xxx
|
3 | Capital Mxx Hxx xxx XXX XXX XNxx XXX RXX AXX
Grand Total Xxx Xxx Xxx XXX Xxx Xxx NXX Xxx Xxx
Prepare Checke Approv
d By d By ed By
Name : Name : Name :
Designa Design Designat
tion : ation: ion :
i e,
e e
I y
|
-- = P '] 1 s
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ASSETS LIST REPORT

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY To DD-MM-YYYY) :( Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX

Implementing Agency: XXX
Project Name: XXX
Province Name: XXX

Activity Name: XXX
Contract Number: XXX
Currency: XXX

Component {Combined or Solo) — Xxxx

G Co Ser Inven Curren | User
N | Inve o Stat | Asset | Specifica | st | Q ial tory | Suppli t / Rem
0. | ice# us | Name tions in | ty : No/ er Locatio | Recei | arks
Date No ;
Afs Tag # n ver
|
2
3
Prepared By Checked By Approved By
Name: Name: Name:
Designation: Designation: Designation:
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WITHHOLDING TAX SHEET

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY to DD-MM-YYYY) :( Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX
Implementing Agency: XXX
Project Name: XXX
Province Name: XXX
Activity Name: XXX
Contract Number; XXX
Currency: XXX
Component (Combined or Solo)  Xxxx
T
o % d Tax Status % -
; ‘ota /ithholding eposited Tax
No. W
e Expenses Tax Tax Tax Voucher No, | Remark
deposited | Payable
1 Remunerations
2 Recurrent
3 | Capital
Total
Note: It is confirmed that all taxes are withheld as per Afghanistan income tax law and deposited to
government revenue account and if there is any pending payable taxes. will be cleared next quarter.
Prepared By Checked By Approved By
Name: Name : Name :
Designation: Designation: Designation :
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BANK RECONCILIATION STATEMENT

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY to DD-MM-YYYY) :( Solar

Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX

Implementing Agency: XXX
Project Name: XXX
Province Name: XXX

Activity Name: XXX
Contract Number: XXX
Currency: XXX

Component (Combined or Solo)  Xxxx

Closing balance as per bank statement as on XXX XX (Main Account) KXXXX
Adjustments:
Add: (Prmitnma Account Balance, Cash On hand. XXXNXX

Received Loan etc)
Less: (Paid Loan, etc)
Adjusted/Corrected \ Ty
Balance per Bank SN
Closing balance as per Book (Summary Sheet) as on KEHKIXXXX XXXXX
Adjustments:
Add: Pavable (Salary, Suppliers, etc)
Less: Charges and ete ( ) b 9,0.6.0.6.4
Adjusted/Corrected ; ;
Balance per Book S

DilTerence YK

Please attach scanned copy of Bank statements (Main and Provincial account for the Period) and Cash count sheet

of ending quarter

Prepared By Checked By
Name : Name :
Designation : Designation :

Approved By

Name :

Designation :

Note: This quarterly financial report template can be changed later based on the requirement of the

project.
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CURRICULUM VITAE (CV)
Position Title and No. Deputy Technical Manager (K1)
Name of Expert: Azizulrahman (Saboor) i
Date of Birth: 28/12/1972 '
Country of Citizenship/Residence Herat - Afghanistan
Education:
No Date Institution Degree
1 2013 - 2015 Jodhpur National University-India | MPH
2 1995 - 2001 Herat Medical Faculty Afghanistan | MD
3 1991 — 1994 Sultan high school, Herat city Baccalaureate
Trainings Attended:
Date Firm Training Date Firm Training
Aug MoPH National trainer of May /11 MoPH Health Management |
2012 Infection prevention Information System
(HMIS) TOT
June MSH Use of information in | May 2009 | MoPH LQAS(Lot Quality
2012 evidenced based Assurance
decision sampling)
May UNODC/ | Drug Addiction March ACTD TB Management
2011 WADAN | Treatment and 2010
Rehabilitation
June HSSP ETS (Effective November | World TOT of Positive
2008 Teaching Skill) 2010 Vision Deviance Hearth
(PDH)
February | HSSP Strengthen Quality December | OHRD Disaster Risk
2009 Assurance Process 2009 Reduction |
February | HSSP Inter personal December | OHRD Community
2008 communication and 2009 Mobilization
counselling

Other trainings: TOT of IMCI, Monitoring and Supervision, SPHRERE, HMIS/DATA use, FFSDP,

PHC, Mental health
Employment record relevant to the assignment:

Position: Health  program
manager :
Phone #: +9370589897

Email

fsultani@bdn.org.c

Period Employing organization and Country Summary of activities performed
your title/position. Contact relevant to the Assignment
information for references

March Deputy of hospital director Afghanistan | e Qverall management of Herat

2020 till | (Aria Apollo Private hospital) Aria Apollo private hospital.

date Reference: |
Name: Qadir Ahmand Timor
Position: Director of Hospital
Phone #: +93798313046
Email

| address:aria_apollo(@yahoo.com

Jan- Deputy Health Program Afghanistan | e Overall management of BDN

2019-- | manager BDN main office BPHS project technical activities

March Reference:

2020 Name: Dr Faridoon Sultani
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- Dec Project-Herat (BDN)
2018 Reference: Same as above

Oct 2012 | Technical manager of BPHS | Afghanistan | « Overall management of Hirat

BPHS project technical activities.

2008-Sep | with CHA
2012 Reference :

Ahmadi

Herat

Phone #:0799661299
Email address:
asahmadi@unicef

Dec Project manager of HSS/GAVI | Afghanistan

Name : Dr. AhmadSha

Position : RPCO/UNICEF/

¢ Overall management of Hirat
HSS/GAVI project activities.

Email address:
asahmadi@unicef

Jan Monitoring officer with CHA, | Afghanistan | ¢ Overall management of M&E
2007- Hirat department of Hirat CHA sub
Nov Reference : office project activities.
2008 Name : Dr. AhmadSha

Ahmadi

Position : RPCO/UNICEF/

Herat

Phone #:0799661299

April Hospital management officer Afghanistan | ¢ Overall management two district
2005 - with CHA hospitals (Shindand and
Janu2007 | Reference : Ghoryan of Hirat province.
Name : Dr. AhmadSha
| Ahmadi
| Position : RPCO/UNICEF/
Herat
Phone #:0799661299 e e
Email address: £ el |
| asahmadi@unicef '
Feb Health supervisor of BPHS | Afghanistan |\e. Overall management of cluster |
2004 — | project with Coordination of 7" | health facilities (technical and
March humanitarian assistance financial).
2005 (CHA) - g
Reference : Same as above
March District Health officer and Afghanistan | ¢ Overall management Zindajan
2002 - | Head of Zindajan CHC with CHC health facility.
Jan 2004 | cHA N VO ?
Reference: Same as above .

Adequacy for the Assignment:

Language Skills (indicate only languages in which you can work): Dari, Pashtu, English -

Detailed Tasks Assigned on
Consultant’s Team of Experts:

Ref. to Prior Work that Best lllustrates Capability to
Handle the Assigned Tasks

D-1: Risk Communication (Public
awareness and promote healthy
behaviors)

Deputy of hospital director (Aria Apollo Private hospiza-HT
Deputy Health Program manager BDN main offige _y 3\

Ak

Technical manager of BPHS Project-Herat ’E}t?(——
Project manager of HSS/GAVI with CHA /[ S/ " r;‘,[

C_.————‘Z_'

=t

o
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D-2: Early detection and Hospital management officer with CHA

surveillance of cases at e Planned, organized, implemented, control, supervised

community level &monitored all project activities (technical & financial):

D-3: To Manage cases and isolate | ® Developed, reviewed and revised project technical

of COVID-19 suspected and reports; and supported team in development of financial

confirmed cases ESjeais,; _

D-4: Infection prevention and ) Stu];i?rwscd and evaluated the performance of project
staft;

control measures at the health
facility level

D-5: Strengthening Reporting
D-6: Supervision and monitoring
D-7: Trainings

o Ensured that the organization, MoPH and donor policies
and procedures observed and implemented appropriately.

Experts contact information : E-mail : azizulrahman.saboor@gmail.com, phone : +93799101869
+93788100609

Name of Expert: Azizulrahman Saboor Signature Date
Name of authorized Signature Date
Representative of the Service Provider

Dr. Yasamin Yousofzai, General Director .

CURRICULUM VITAE (CY)

Position Title and No. Finance Officer (K2)
Name of Expert: Nasim “Mudaqiq”
Date of Birth: 27/ 08/ 1979
Country of Citizenship/Residence | Herat, Afghanistan

Education:
No | Date Institution Degree
1 | 2012- Graduated from Institute of Law and Political Diploma
2016 Science
2 | 2011- Microsoft Certified System Engineer (MC) Certificate
2012
Trainings Attended:
Date Firm Training Date Firm Training I
15-20 Mar | Save the Introduction to | 28-29 Sep | FRIEDRICH Workshop on
2004 Children Individual Case | 2004 EBERT Election Monitoring
Mazar Planning & STIFTUNG | in co-operation with
Case Kabul FEFA & NDI
Management

04-07 Jul CHA-SC Accelerating | 26-28 Jul | Save the Child Rights &
2005 Mazar Teaching | 2005 Children Protection,

Methods Mazar Negotiation Skill
01-03 Aug Save the Training 10-14 Sep | USAID & Appreciative
2005 Chlldren Facilitation ToT | 2006 ADWRB Community

Mazar Appraisal & Planning |
——— | (ACAP)

curity & Safety, Pro;e;.bli)cswn & Pr@g:fsal Wmma

: :alth



COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

Employment record relevant to the assignment:

= | Employing organization and Country Summary of activities performed
& | your title/position. Contact relevant to the Assignment
2 | information for references
April AADA Herat, Finance Afghanistan | e Overall responsible for
2019 Officer/controller preparing, checking &
up to References: Dr. Qamaruddin controlling of project financial
date Fakhri document
Phone: +93799271526 e Planned and monitored project
Email; qfakhri@aada.org.af financial activiﬁes;
e Developed project financial
reports;
e Supervised and evaluated the
performance of subordinates;
e Ensured that the organization,
and donor policies and
procedures observed and
implemented appropriately:
Dec AADA Faryab Finance Afghanistan | e Overall management of AADA
2015 | Officer Faryab sub office finance
to References: Dr. Qamaruddin department and projects.

March | Fakhri
2019 Phone: +93799271526
Email; qfakhri@aada.org.af

April | AADA Faryab Afghanistan | e Overall management of AADA
2012 | Cashier/Finance Assistant Faryab sub office cash room.
to Nov | References: Dr. Qamaruddin

2015 Fakhri e —

Phone: +93799271526 P
Email; gfakhri@aada.org.af :

Feb AADA Faryab Admin/HR Afghanistan |e Overall management of

2011 Assistant : Admin/HR department and

to References: Dr. Qamaruddin AADA Faryab sub office and |
March | Fakhri ) S projects.

2012 | Phone: +93799271526 |
Email; gfakhri@aada.org.af |
Dec SCA Sar-e-Pul Office Afghanistan | ¢ Overall management of Admin
2010 Administrator/HR ~ | & HR department of SCA

to Jan | References: Hamza Azizi project in Sat‘e-piil province
2011 | Phone: +93786520502
Email; admin.balkh@awn-af.net -
Feb SCA/ACTD Sar-e-Pul HR Afghanistan | Same as above
2009 | Officer

to Nov | References: Hamza Azizi
2010 Phone: +93786520502

Email; admin.balkh@awn-af.net
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

Mar ‘ IbnSina Sar-e-pul Operation Afghanistan | « Overall management operation
2009 Assistant department of IbnSina Sar-e-pul
to Jan | References: Hamza Azizi sub office and project

2009 Phone: +93786520502
Email: admin.balkh@awn-af.net

Language Skills: Dari; Pashto and English

Adequacy for the Assignment:

Detailed Tasks Assigned on Consultant’s | Ref. to Prior Work that Best Illustrates

Team of Experts: Capability to Handle the Assigned Tasks

D-1: Risk Communication (Public AADA Herat .Finance Officer/controller

awareness and promote healthy behaviors) | AADA Faryab Finance Officer

D-2: Early detection and surveillance of | AADA Faryab Cashier/Finance Assistant

cases at community level e Overall responsible for preparing, checking &
D-3: To Manage cases and isolate of controlling of project financial document
COVID-19 suspected and confirmed e Planned and monitored project financial

o _ . activities;

D-4: Infection prevention .apd control | 4 peyeloped project financial report;

measures at the health facility level e Supervised and evaluated the performance of

D-5:Strengthening Reporting subordiniates:

g‘g F?up’e: s and monitoring e Ensured that the organization, and donor ‘
gl policies and procedures observed and

implemented appropriately:

Experts contact information : E-mail : nmudaqig@gmail.com  phone : +93790502828

Name of Expert Signature Date: 21/04/2020
Mr.Nasim * Mudagiq *

Name of authorized Signature Date: 21/04/2020
Representative of the Consultant
Dr. Yasamin Yousofzai, General Director
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

APPENDIX F: MINUTES OF CONTRACT NEGOTIATION

Afghanistan COVID-19 Emergency Response and Health System Preparedness Project

AFG/MoPH/GCMU/COVID-19/12
Service Provider: Agency for Assistance and Development of Afghanistan

Date: April 28, 2020

Time: 03:00 PM

Venue: GCMU/MoPH

Agenda: Clarification of the technical and rationalization of financial proposal

Background:

A Cluster of pneumonia of unknown cause detected in Wuhan, China was first reported to the WHO
Country Office in China on December 31, 2019 and WHO announced COVID-19 outbreak a pandemic
on March 11, 2020.

Afghanistan has had a total of 1828 confirmed cases of COVID-19 (Coronavirus). Kabul province has
the highest number of confirmed cases.

Considering the rapid spread of this outbreak and potential for greater loss of life, the government of
Afghanistan called for humanitarian assistance to fight against COVID-19. In response the World Bank
has proposed a project called “Afghanistan COVID-19 Emergency Response and Health System
Preparedness project”. Based on the agreement between Afghanistan government and the World Bank,
the Ministry of Public Health (MoPH) started to contract the implementation of COVID-19 project with
the current Sehatmandi BPHS/EPHS service providers through direct selection method in 34 provinces.
Therefore, AADA was requested to submit a brief technical and financial proposals for Herat province.
After the review of the proposals, the AADA organization has invited to contract negotiations.

Following is the details of discussed and agreed points during the negotiation meeting:

Preliminary Matters
e Confirm Power of Attorney/Authority to negotiate

e Confirm availability of proposed key staff (providing the confirmation letter signed by each

key staff).
L Negotiation on Technical points:
No Discussed issues Agreed
Points
Authority of the Technical Manager (K-1 position): Agreed

According to the nature of the project, the K-1 should be given sufficient
managerial and financial authority (at least 500,000 AFN/invoice), under a well-
defined internal control system.

The SP agreed to ensure 100% availability of two project key staff at the project | Agreed
level.

In case of unviability of any key-staff for more than two months in the province,
the required disciplinary action will be taken by the MoPH accordingly.

The SP agreed to implement the project work plan as per the agreed timeline. Agreed
Immediate after signing of the contract, the SP agreed to take over the isolation | Agreed
4 | hospital/ward (100 beds) for COVID-19 from PPHD, equipped, staffed and
functionalize as per the ToR at the provincial level.

If the related COVID-19 hospital/ward staff is already recruited and deployed
5 | by the PPHD; the SP agreed to take over only the required number that has to
introduced by PPHD of the recruited staff as per the HR plan shared by
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

MoPH/GCMU and agreed upon remuneration budget portion in the
financial proposal (this is only applicable to the health worker). If PPHD has
hired more clinical staff, only as per the contact with SP, clinical staff will be
introduced to SP and surplus staff to be laid off by PPHD.

Supportive and administrative staff to be recruited through transparent process.

Immediate after signing of the contract, the SP agreed to take over the existed
Rapid Response Team (RRT) and deploy required number of the RRT as per the
MoPH guidance. Each RRT should be equipped with one vehicle.

Note: One RRT is covering 100,000 populations in the province. Hence the
number of RRT in this province is seventeen (21)

Agreed

The SP agreed to establish/functionalize the District Centre for combating
COVID-19. The SP should link the RRT with the district centre based on
priority. Number and location of district centres with functional RRT
specified/agreed are:9

Each centre will have one additional guard.

The SPs agreed to cascade of the trainings based on allocated budget

Agreed

The allocated number of beds for COVID-19 is 100 beds, (In case of gradual
increasing in the number of patients, the SP and MoPH agreed to amend the
contract and recruit the required number of staff and functionalize the
hospital/ward beds in close coordination with PPHD).

Agreed

In unexpected situation such as spread of COVID-19 and increment in the
number of COVID-19 patients, the subject contract will be amended (subjected
to the availability of fund and visible evidence)

Agreed

The SP agreed to consider/implement existed and any new/updated guidelines
and introduced intervention to fighting with COVID-19, If additional financial
resources needed for implementation of the new protocols or guidelines, SP will
inform and ask MoPH for the extra resources.

Agreed

The SP ensured to implement Sehatmandi project smoothly and implementation
of COVID-19 project should not affect the Sehatmandi project negatively.

Agreed

The SP is not allowed to use the Sehatmandi financial resources and
management staff for the purpose of COVID-19 project. However, the same
central and provincial offices and health fac;i't?ambu&ame are excepted from
this clause. .

Agreed

| The SP agreed to pay the required amount (4z!_S)) to the COVID 19 project staff
who are died due to COVID-19 in the prownce (prmr :{pbroval of MoPH should
be taken)

Agreed

14

It is SP to provide all medical/non-medical equipment and medicines
considering budget to COVID-19 project in the province (except that equipment
which are listed in the ToR and will be provided by the MoPH through

UNICEF. |

Al

L

SP agreed to provide list of those capital goods both medical and non-medical
in the work plan which are planned to be purchased for COVID-19 hospital
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IL. Negotiation on Financial matters:
a. The budget for 6 months of the project implementation agreed as bellow:

Cost Item NGOs Contribution Cost requested Total Price of the
(AFN) from MoPH contract
(AFN)
1- Remuneration 58,685,000 58.685.000 |
2- Reimbursable 51,312,810 51,312,810
3- Admin Cost 5% 5.499.890 5,499,890
4- Total Cost excluding
contingency 115,497,700 115,497,700 |
5- Contingency cost (10%) 11,549,770 11,549,770 |
Grand Total 127,047,470 127,047,470 |

b. The agreed financial points during the negotiation were as follow:

No | Discussed issues Agreed points
The SP agreed to spend the allocated amount for the Agreed
implementation of COVID-19 project only.
The contract ceiling is exclusive of local indirect taxes and | Agreed
inclusive of all local direct taxes.
The SP agreed to spend the allocated amount of this Agreed
contract after effectiveness of the contract, unless the
MoPH officially instructed the SP for any changes.
The SP agreed to consider/implement the approved Agreed
guideline of salary and allowances by Afghanistan cabinet
4 | for the relevant staff of COVID-19 project in the province.
Salary of Rapid Response Team will be according to
MOPH guideline.

(¥

5 The SP is not allowed to rent additional offices for the Agreed
COVID-19 project at provincial/central level.
SP should consider 10% of total budget as contingency Agreed
6 | fund and this budget should not be included in the budget
ceiling

Agenda No. 3: Negotiations on contract conditions:

s Contract duration and starting date:

The time period shall be four years (47 months) starting from May XX 2020 till, March, 31 2024,

Note 1: This contract includes six-month project work plan with the related cost. For the remaining
period of the project, the work plan and it related cost shall be agreed by both parties during the
implementation of the first six-month on yearly basis, subject to availability of fund and satisfactory
performance of the service provider.

Note 2: In case of need during the implementation of the project, the current scope of work would be

expanded, subject to availability of fund and satisfactory performance of the consultant, ———— ! o
s Currency of Payment: AFN 2012 { @ 1391
e Payment Condition: as per the contract Sbinlas -

e Separate bank accounts: is required and SP will provide the new bank account for this.‘pro_'ie_cil.;. =
Conclusion of the meeting and next steps J )i
¢ Pending documents an #ne; all the documents must be signed and stampéd. -
o Revised fin atn | F
o Separate T
o Revised ,5 Plany
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o Mol (in case of association): N/A
o Certified list of SP board of trustee and founders: Yes

Negotiation Team members:

For and on behalf of the Ministry of Public Health (MoPH)

Name Designation Organization Sigmgture

1. Dr. Niaz Mohammad Naeb  Sr. G.M.S MoPH-GCMU

2. Dr. Beezhan Ahmady Sr. G.M.S MoPH-GCMU %" :

3. Mr.Samim Hameedi Financial specialist MOPH-DBD

For and on behalf of Service Provider (SP):

Name Designation Organization

1. Dr. Najeebulla Baleegh Program Director AADA

2.Mr. Masoodullah Siddiqui Finance Diyector AADA

-

s TR
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