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I. Form of Contract

Lump-Sum

This CONTRACT (hereinafter called the “Contract™) is made the July 29, 2020, between, on the
one hand, the Ministry of Public Health (MoPH) (hereinafter called the “Client™) located at Great
Massoud Square, Kabul, Afghanistan and, on the other hand, Agency for Assistance and
Development of Afghanistan (AADA) (hereinafter called the “Consultant™) located at House # 33,
PD 4, Second part of Kart-e-Parwan, Ghazi Ayob Khan female high school lane ,Kabul, Afghanistan
(hereinafter called the “Consultant or Service Provider™).

WHEREAS

(a) the Client has requested the Service Provider to provide certain consulting services as
defined in this Contract (hereinafter called the “Services™);

(b) the Consultant, having represented to the Client that it has the required professional skills,
expertise and technical resources, has agreed to provide the Services on the terms and
conditions set forth in this Contract;

(c) the Client has received a grant from the International Development Association (IDA)
toward the cost of the Services and intends to apply a portion of the proceeds of this grant
to eligible payments under this Contract, it being understood that (i) payments by the Bank
will be made only at the request of the Client and upon approval by the Bank; (ii) such
payments will be subject, in all respects, to the terms and conditions of the grant agreement,
including prohibitions of withdrawal from the grant account for the purpose of any
payment to persons or entities, or for any import of goods, if such payment or import, to
the knowledge of the Bank, is prohibited by the decision of the United Nations Security
council taken under Chapter VII of the Charter of the United Nations; and (iii) no party
other than the Client shall derive any rights from the grant agreement or have any claim to
the grant proceeds;

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an integral part of this
Contract:

(a) The General Conditions of Contract (including Attachment 1 “Fraud and Corruption™);
(b) The Special Conditions of Contract;
(¢) Appendices:

Appendix A: Terms of Reference

Appendix B: Progress Report Formats
Appendix C: Key Experts

Appendix D: Breakdown of Contract Price
Appendix E:  Work plan

Appendix F:  Minutes of Contract Negotiations

In the event of any inconsistency between the dacuments;{!‘leﬁ)llowmg order of precedence shall
prevail: The Special Conditions of Contract; the G rals’ Conditjons of Contract, including
Attachment 1; Appendix A; Appendix B; Appendix C; nd'l'k‘,D ;kgdlx E: Appendix F; Any
reference to thls Contract shall include, where the ceﬁteﬁt eft Tl.l”rs,ra 1:;5' gt‘e to its Appendices.
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The mutual rights and obligations of the Client and the Service Provider shall be as set forth
in the Contract. in particular:

(a) the Service Provider shall carry out the Services in accordance with the provisions of
the Contract; and

(b)  the Client shall make payments to the Service Provider in accordance with the
provisions of the Contract.

IN WITNESS WHEREOF. the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

Prepared by: Dr Ahmad Farid Fayez, Sr. grant Management specialist, GC

Attested by: Dr Niaz Mohammad Naeb Acting head of GCMU -
Checked by: Mr. Adillyar Shekib, Procurement director of MoPH %
Reviewed by: Mr. Hamed Hameedi, Sr. B ement and Finance advisor to the Minister
/ & .
i i
/. N
For and on behalt of Ministry of Public @4’? ﬁm‘- e s
] - &
o 5 S !/‘ f Q‘b (:‘a c}lh
Féh,. P yf /:_y $o§¢§vq\_u
RF &/
Dr. Ahmad Jawad Osmani Yo ¥ i Dq“:\\_‘?’ @'G 5’
Acting Minister of Public Health N, L AEFFT

Dr. Yasamin Yousofzai
General Director (AADA)
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1.

Definitions

I1.

General Conditions of Contract

A. GENERAL PROVISIONS

1.1 Unless the context otherwise requires, the following terms
whenever used in this Contract have the following meanings:

(a) “Applicable Law” means the laws and any other instruments
having the force of law in the Client’s country, or in such other
country as may be specified in the Special Conditions of
Contract (SCC), as they may be issued and in force from time to
time.

(b) “Bank™ means the International Bank for Reconstruction and
Development (IBRD) or the International Development
Association (IDA).

(c) “Borrower” means the Government, Government agency or other
entity that signs the financing agreement with the Bank.

(d) *“Client” means the implementing agency that signs the Contract
for the Services with the Selected Consultant.

(e) “Consultant” means a legally-established professional consulting
firm or entity selected by the Client to provide the Services under
the signed Contract.

(f) “Contract”™ means the legally binding written agreement signed
between the Client and the Service Provider and which includes
all the attached documents listed in its paragraph 1 of the Form of
Contract (the General Conditions (GCC), the Special Conditions
(SCC), and the Appendlces) 34

o

(g) “Day” means/a»'iﬁ)rkmg day un‘1e,§s mdlcatedaﬁlerwme

(h) “Effectivé Date” means the date on whlch this E?“oniract comes intt;_"
force and effect pursuant to Clause GCC 1. 1
(i) “Experts™ maans, c ect ly, ey Experts Non Key E‘cgerts )
yofhe; personnel the onsultant, Sub- Service Provideror v
member(s) 51gned y the Service mede]“ tor “perform the
Services or any part thereof'un er the Contrar:t
(i) |\ “Foreign Currency” means any currency other than the currency
f'the Client’s country.

(k) ‘GGWSG General Cpndltlons of Contract.

() “Government” means JE[%M&M of the %t s country
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Relationship
between the
Parties

Law Governing
Contract

Language

Headings

Communications

(m) “Joint Venture (JV)” means an association with or without a legal
personality distinct from that of its members, of more than one
entity where one member has the authority to conduct all
businesses for and on behalf of any and all the members of the JV,
and where the members of the JV are jointly and severally liable
to the Client for the performance of the Contract.

(n) “Key Expert(s)” means an individual professional whose skills,
qualifications, knowledge and experience are critical to the
performance of the Services under the Contract and whose
Curricula Vitae (CV) was taken into account in the technical
evaluation of the Consultant’s proposal.

(0) “Local Currency” means the currency of the Client’s country.

(p) “Non-Key Expert(s)” means an individual professional provided
by the Service Provider or its Sub-Service Provider to perform the
Services or any part thereof under the Contract.

(q) “Party” means the Client or the Consultant, as the case may be,
and “Parties”™ means both of them.

(r) “SCC” means the Special Conditions of Contract by which the
GCC may be amended or supplemented but not over-written.

(s) “Services” means the work to be performed by the Consultant
pursuant to this Contract, as described in Appendix A hereto.

(t) “Sub-Consultant” means an entity to whom/which the Consultant
subcontracts any part of the Services while remaining solely liable
for the execution of the Contract.

(u) “Third Party” means any person or entity other than the
Government, the Client, the Consultant or a Sub-consultant.

2.1. Nothing contained herein shall be construed as establishing a
relationship of master and servant or of principal and agent as between
the Client and the Consultant. The Consultant, subject to this Contract,
has complete charge of the Experts and Sub-Consultant , if any,
performing the Services and shall be fully responsible for the Services
performed by them or on their behalf hereunder.

3.1. This Contract, its meaning and interpretation, and the relation
between the Parties shall be governed by the Applicable Law.

4.1. This Contracthas been executed in the language specified in the
SCC, which shall be the binding and controlling language for all
matters relating to the meaning or interpretation of this Contract.

5.1.  The headings shall not limit, alter or affect the meaning of this

Contract. 5 q-‘
*6.1.  Any commumcat rmltted to be given or made
pursuant to this Contraqt shzﬂljbe ', lt g:in cthe language specified
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7. Location

8. Authority of
Member in
Charge

9. Authorized
Representatives

10. Fraud and
Corruption

a. Commissions
and Fees

in Clause GCC 4. Any such notice, request or consent shall be deemed
to have been given or made when delivered in person to an authorized
representative of the Party to whom the communication is addressed,
or when sent to such Party at the address specified in the SCC.

6.2. A Party may change its address for notice hereunder by giving
the other Party any communication of such change to the address
specified in the SCC.

7.1.  The Services shall be performed at such locations as are
specified in Appendix A hereto and, where the location of a particular
task is not so specified, at such locations, whether in the Government’s
country or elsewhere, as the Client may approve.

8.1. In case the Consultant is a Joint Venture, the members hereby
authorize the member specified in the SCC to act on their behalf in
exercising all the Consultant’s rights and obligations towards the
Client under this Contract, including without limitation the receiving
of instructions and payments from the Client.

9.1.  Any action required or permitted to be taken, and any document
required or permitted to be executed under this Contract by the Client
or the Consultant may be taken or executed by the officials specified
in the SCC.

10.1 The Bank requires compliance with the Bank’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures as set
forth in the WBG’s Sanctions Framework, as set forth in Attachment
1 to the GCC.

10.2 The Client requires the Consultant to disclose any commissions,
gratuities or fees that may have been paid or are to be paid to agents
or any other party with-respect to the selection process or execution
of the Contract. The information disclosed must include at least the
name and address of the agent or“other party, the amount and
currency. and the purpose of the comniission, gratuity or fee. Failure
to disclose such commissions, gratyities or fees may result in
termination of thf;_G?t?bct and/or sapctions by the Bank.
/

L]

B. COMMENCEMENT, FOMPLE 10N, MODIFICATION AND TERMINATION OF

11. Eifectiveness:‘qf

Contract S

12. Termination of
Contract for

CONTRACT _~
f"/

1.1.1. This_ﬂentfﬁi_:'txshall come into force and effect on the date (the

“Effecfive Date”) of the Client’s notice to the Consultant instructing

the Consultant to begin carrying out the Services. This notice shall
confirm that the effectiveness conditions, if any, listed in the SCC
have been met. '

12.1._JEAfiis Contract has ngtdhecome< éffective, within such time

period after the ‘date of CQ]llT -R% ature as specified in the SCC,
S '\\‘ 1_0 Sk "-’3"\' g

T
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Failure to Become
Effective

13. Commencement
of Services

14. Expiration of
Contract

15. Entire Agreement

16. Modifications or
Variations

17. Force Majeure

a. Definition

b. No Breach of
Contract

either Party may, by not less than twenty two (22) days written notice
to the other Party, declare this Contract to be null and void, and in the
event of such a declaration by either Party, neither Party shall have
any claim against the other Party with respect hereto.

13.1. The Consultant shall confirm availability of Key Experts and
begin carrying out the Services not later than the number of days after
the Effective Date specified in the SCC.

14.1. Unless terminated earlier pursuant to Clause GCC 19 hereof,
this Contract shall expire at the end of such time period after the
Effective Date as specified in the SCC.

15.1. This Contract contains all covenants, stipulations and
provisions agreed by the Parties. No agent or representative of either
Party has authority to make, and the Parties shall not be bound by or
be liable for, any statement, representation, promise or agreement not
set forth herein.

16.1. Any modification or variation of the terms and conditions of
this Contract, including any modification or variation of the scope of
the Services, may only be made by written agreement between the
Parties. However, each Party shall give due consideration to any
proposals for modification or variation made by the other Party.

16.2. In cases of substantial modifications or variations, the prior
written consent of the Bank is required.

17.1. For the purposes of this Contract, “Force Majeure” means an
event which is beyond the reasonable control of a Party, is not
foreseeable, is unavoidable, and makes a Party’s performance of its
obligations hereunder impossible or so impractical as reasonably to
be considered impossible under the circumstances, and subject to
those requirements, includes, but is not limited to, war, riots, civil
disorder, earthquake, fire, explosion. storm, flood or other adverse
weather conditions, strikes, lockouts or other industrial action
confiscation or any other action by Government agencies.

17.2. Force Majeure shall not include (i) any event which is caused
by the negligence or intentional action of a Party or such Party’s
Experts, Sub-Consultant or agents or employees, nor (ii) any event
which a diligent Party could reasonably have been expected to both
take into account at the time of the conclusion of this Contract. and
avoid or overcome in the carrying out of its obligations hereunder.

17.3. Force Majeure shall not include insufficiency of funds or
failure to make any payment rcqu1rcd hereunder.

17.4. The failure of a Pa t(’j ﬁ,rﬂhll any of its obligations hereunder
shall not be consider _lp avb;each Qf_ or default under, this

SdiEC J FES
o ol - - il -
o T4 SO
" {7
3 o D\,C‘";\c" 10
y
f &&n
i &Aoo
XA gt
2 ¥



Contract insofar as such inability arises from an event of Force
Majeure, provided that the Party affected by such an event has taken
all reasonable precautions, due care and reasonable alternative
measures, all with the objective of carrying out the terms and
conditions of this Contract.

¢. Measures to 17.5. A Party affected by an event of Force Majeure shall continue
be Taken to perform its obligations under the Contract as far as is reasonably
practical, and shall take all reasonable measures to minimize the

consequences of any event of Force Majeure.

17.6. A Party affected by an event of Force Majeure shall notify the
other Party of such event as soon as possible, and in any case not later
than fourteen (14) calendar days following the occurrence of such
event, providing evidence of the nature and cause of such event, and
shall similarly give written notice of the restoration of normal
conditions as soon as possible.

17.7. Any period within which a Party shall, pursuant to this
Contract, complete any action or task, shall be extended for a period
equal to the time during which such Party was unable to perform such
action as a result of Force Majeure.

17.8. During the period of their inability to perform the Services as
a result of an event of Force Majeure, the Consultant, upon
instructions by the Client, shall either:

(a) demobilize, in which case the Consultant shall be

. reimbursed for additional costs they reasonably and
“necessarily incurred, and, if required by the Client, in
reactivating the Services; or

|
p ____,__(l%:) continue with the Services to the extent reasonably possible,
/ ¢/ in/'which case the Consultant shall continue to be paid under

) { f e terms of this Contract and be reimbursed for additional
[ \ 4 costs reasonably and necessarily incurred.
4 \ y y
[ — . [ / - )
N 1797 In the case of disagreement between the Parties as to the

existence or extent of Force Majeure, the matter shall be settled

\Uggﬁﬂg to-Clauses GCC 44 & 45.

18. Suspension 18.1. The Client may, by written notice of suspension to the
Consultant, suspend part or all payments to the Consultant hereunder
if the Consultant fails to perform any of its obligations under this
Contract, including the carrying out of the Services, provided that such
notice of suspension @sha]l specify the nature of the failure, and (ii)
shall request the Consultant to remedy such failure within a period not

exceeding ,tl:m‘-tf 30) ca!ehmaﬁ;%mru receipt by the Consultant of
such-notice of suspensiqm ' P '
P p l&q-\é;\f‘}f‘?}}a“l N\ ,N




19, Termination

b.

By the Client

By the

Consultant

This Contract may be terminated by either Party as per

provisions set up below:

19.1.1. The Client may terminate this Contract in case of the
occurrence of any of the events specified in paragraphs (a)
through (f) of this Clause. In such an occurrence the Client
shall give at least thirty (30) calendar days” written notice of
termination to the Consultant in case of the events referred to in
(a) through (d); at least sixty (60) calendar days’ written notice
in case of the event referred to in (e); and at least five (5)
calendar days’ written notice in case of the event referred to in

(H:

(a) If the Consultant fails to remedy a failure in the
performance of its obligations hereunder, as specified in a
notice of suspension pursuant to Clause GCC 18;

(b) Ifthe Consultant becomes (or, if the Consultant consists of
more than one entity, if any of its members becomes)
insolvent or bankrupt or enter into any agreements with
their creditors for relief of debt or take advantage of any
law for the benefit of debtors or go into liquidation or
receivership whether compulsory or voluntary;

(c) If the Consultant fails to comply with any final decision
reached as a result of arbitration proceedings pursuant to
Clause GCC 45.1;

(d) If, as the result of Force Majeure, the Consultant is unable
to perform a material portion of the Services for a period
of not less than sixty (60) calendar days:

(e) If the Client, in its sole discretion and for any reason
whatsoever, decides to terminate this Contract;

(f)  If the Consultant fails to confirm availability of Key
Experts as required in Clause GCC 13.

19.1.2. Furthermore, if the Client determines that the
Consultant has engaged in Fraud and Corruption in competing for
or in executing the Contract, then the Client may, after giving
fourteen (14) calendar days written notice to the Consultant,
terminate the Consultant's employment under the Contract.

19.1.3. The Consultant may terminate this Contract, by not
less than thirty (30) calendar days’ written notice to the Client,
in case of the occurrence of any of the events specified in
paragraphs (a) through (d) of this Clause.

(a) - If the Client fails to pay any money due to the Consultant
- pursuant to this Contract and gt subject to dispute pursuant
to Clause GCC 45.1 ythlryﬁ orty-fi f' ve (45) calendar days



C.

€.

Cessation of
Rights and
Obligations

Cessation of
Services

Paymen
upon
Termination

C (a)

after receiving written notice from the Consultant that such
payment is overdue.

(b) If, as the result of Force Majeure, the Consultant is unable
to perform a material portion of the Services for a period of
not less than sixty (60) calendar days.

(c) Ifthe Client fails to comply with any final decision reached
as a result of arbitration pursuant to Clause GCC 45.1.

(d) Ifthe Client is in material breach of its obligations pursuant
to this Contract and has not remedied the same within forty-
five (45) days (or such longer period as the Consultant may
have subsequently approved in writing) following the
receipt by the Client of the Consultant’s notice specifying
such breach.

19.1.4. Upon termination of this Contract pursuant to Clauses
GCC 12 or GCC 19 hereof, or upon expiration of this Contract
pursuant to Clause GCC 14, all rights and obligations of the
Parties hereunder shall cease, except (i) such rights and
obligations as may have accrued on the date of termination or
expiration, (ii) the obligation of confidentiality set forth in
Clause GCC 22, (iii) the Consultant’s obligation to permit
inspection, copying and auditing of their accounts and records
set forth in Clause GCC 25 and to cooperate and assist in any
inspection or investigation, and (iv) any right which a Party may
have under the Applicable Law.

19.1.5. Upon termination of this Contract by notice of either
Party to the other pursuant to Clauses GCC 19a or GCC 19b, the
Consultant shall, immediately upon dispatch or receipt of such
notice, take all necessary steps to bring the Services to a close in
a prompt and orderly manner and shall make every reasonable
effort to keep expenditures for this purpose to a minimum. With
respect to documents prepared by the Consultant and equipment

_and-materials furnished by the Client, the Consultant shall

proceed as provided, respectively, by Clauses GCC 27 or GCC
28.

19.1.6. Upon termination of this Contract, the Client shall
mak{é}: ollowing payments to the Consultant:
€

ayment for Services satisfactorily performed prior to the

ct eJdate of termination; and

(b) in the case of termination pursuant to paragraphs (d) and (e)
)LQJAUSE:’GCC 19.1.1; reimbursement of any reasonable

~——————""cost incidental l/o,th§ prompt and orderly termination of this

~ . Contract, inchu tl\e&ﬁgt of the return travel of the
37 Experts. .Loﬂj o "ﬁj:’-;i::“" .-»..f‘
J\,i"} - w2 ‘f ea\'l.\'-'\
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C. OBLIGATIONS OF THE CONSULTANT

20. General

a. Standard of 20.1 The Consultant shall perform the Services and carry out the
Performance  Services with all due diligence, efficiency and economy, in accordance
with generally accepted professional standards and practices, and shall
observe sound management practices, and employ appropriate
technology and safe and effective equipment, machinery, materials and
methods. The Consultant shall always act, in respect of any matter
relating to this Contract or to the Services, as a faithful adviser to the
Client, and shall at all times support and safeguard the Client’s
legitimate interests in any dealings with the third parties.

20.2. The Consultant shall employ and provide such qualified and
experienced Experts and Sub-Consultant as are required to carry out
the Services.

20.3. The Consultant may subcontract part of the Services to an
extent and with such Key Experts and Sub-Consultant as may be
approved in advance by the Client. Notwithstanding such approval, the
Consultant shall retain full responsibility for the Services.

b. Law 20.4. The Consultant shall perform the Services in accordance with
Applicable to  the Contract and the Applicable Law and shall take all practicable steps
Services to ensure that any of its Experts and Sub-Consultant, comply with the

Applicable Law.

20.5. Throughout the execution of the Contract, the Consultant shall
comply with the import of goods and services prohibitions in the
Client’s country when

(a) as a matter of law or official regulations, the Borrower’s
country prohibits commercial relations with that country;
or

(b) by an act of compliance with a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United Nations, the Borrower’s Country
prohibits any import of goods from that country or any
payments to any country, person, or entity in that country.

20.6. The Client shall notify the Consultant in writing of relevant
local customs, and the Consultant shall, after such notification, respect
such customs.

21. Conflict of Interest 21.1. The Consultant shall hold the Client’s interests paramount,
without any consideration for future work, and strictly avoid conflict
with other assignments or their own wrporate interests.

a. Consultant 21 1.1 The payment of the Cortiiﬁ nt pursuant to GCC F
Not to Benefit (Clauses GCC 38 thmugh wonstifute the Consultant’s

from only payment in connegt[bn ¥ tll})l _,,!3’ (}ﬁntgﬁkand subject to
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Commissions,
Discounts, etc.

Consultant
and Affiliates
Not to Engage
in Certain
Activities

Prohibition of
Conflicting
Activities

Strict Duty to
Disclose
Conflicting
Activities

22. Confidentiality

23. Liability of the
Consultant

o

Clause GCC 21.1.3, the Consultant shall not accept for its own
benefit any trade commission, discount or similar payment in
connection with activities pursuant to this Contract or in the
discharge of its obligations hereunder, and the Consultant shall
use its best efforts to ensure that any Sub-Consultant , as well as
the Experts and agents of either of them, similarly shall not
receive any such additional payment.

21.1.2  Furthermore, if the Consultant, as part of the Services,
has the responsibility of advising the Client on the procurement
of goods, works or services, the Consultant shall comply with the
Bank’s Applicable Regulations, and shall at all times exercise
such responsibility in the best interest of the Client. Any
discounts or commissions obtained by the Consultant in the
exercise of such procurement responsibility shall be for the
account of the Client.

21.1.3 The Consultant agrees that, during the term of this
Contract and after its termination, the Consultant and any entity
affiliated with the Consultant, as well as any Sub-Consultant and
any entity affiliated with such Sub-Consultant , shall be
disqualified from providing goods, works or non-consulting
services resulting from or directly related to the Consultant’s
Services for the preparation or implementation of the project.

21.1.4  The Consultant shall not engage, and shall cause its
Experts as well as its Sub-Consultant not to engage, either
directly or indirectly, in any business or professional activities
that would conflict with the activities assigned to them under
this Contract.

21.1.5 The Consultant has an obligation and shall ensure that
its Experts and Sub-Consultant shall have an obligation to
disclose-any situation of actual or potential conflict that

M: their capacity to serve the best interest of their Client,
or that may reasonably be perceived as having this effect.
Failure to disclose said situations may lead to the

disqua iﬁcatmtﬁhe COnsullant or the termination of its
Contract.

22.1 Extept with t prioc written consent of the Client, the
Consultant arnid the Experts shall not at any time communicate to any
\person or entity any confidential information acquired in the course
&Hﬁe Services, nor shall the Consultant and the Experts make public
the récommendations formulated in the course of, or as a result of,
the Services

25T Subjcct to additional provisions, if any, set forth in the SCC, the
Consultant s habslt er 3!;:}5 Contract shall be provided by the
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24. Insurance to be
taken out by the
Consultant

25. Accounting,
Inspection and
Auditing

26. Reporting
Obligations

27. Proprietary Rights
of the Client in
Reports and
Records

24.1 The Consultant(i) shall take out and maintain, and shall cause
any Sub-Consultant to take out and maintain, at its (or the Sub-
Consultant’, as the case may be) own cost but on terms and conditions
approved by the Client, insurance against the risks, and for the
coverage specified in the SCC, and (ii) at the Client’s request, shall
provide evidence to the Client showing that such insurance has been
taken out and maintained and that the current premiums therefore have
been paid. The Consultant shall ensure that such insurance is in place
prior to commencing the Services as stated in Clause GCC 13.

25.1 The Consultant shall keep, and shall make all reasonable
efforts to cause its Sub-Consultant to keep, accurate and systematic
accounts and records in respect of the Services and in such form and
detail as will clearly identify relevant time changes and costs.

25.2 Pursuant to paragraph 2.2 e. of Appendix to the General
Conditions the Consultant shall permit and shall cause its
subcontractors and sub Consultant to permit, the Bank and/or persons
appointed by the Bank to inspect the Site and/or the accounts and
records relating to the performance of the Contract and the submission
of the bid, and to have such accounts and records audited by auditors
appointed by the Bank if requested by the Bank. The Consultant’s and
its Subcontractors’ and sub Consultant * attention is drawn to Sub-
Clause 10.1 which provides, inter alia, that acts intended to materially
impede the exercise of the Bank’s inspection and audit rights
constitute a prohibited practice subject to contract termination (as well
as to a determination of ineligibility pursuant to the Bank’s prevailing
sanctions procedures).

26.1 The Consultant shall submit to the Client the reports and
documents specified in Appendix A, in the form, in the numbers and
within the time periods set forth in the said Appendix.

27.1  Unless otherwise indicated in the SCC, all reports and relevant
data and information such as maps, diagrams, plans, databases, other
documents and software, supporting records or material compiled or
prepared by the Consultant for the Client in the course of the Services
shall be confidential and become and remain the absolute property of
the Client. The Consultant shall, not later than upon termination or
expiration of this Contract, deliver all such documents to the Client,
together with a detailed inventory thereof. The Consultant may retain
a copy of such documents, data and/or software but shall not use the
same for purposes unrelated to this Contract without prior written
approval of the Client.

272  If license agreements are necessary or appropriate between the
Consultant and third parties for purposes of development of the plans,
drawings, specifications, designs, databases, other documents and
software, the Consultant shall obtain theQ[ig@f’s prior written approval
to such agreements, and the Clien 11 ,bqb?qntiﬂed at its discretion to
require recovering the expenses ?ﬁ} ﬁ)h} dé;\gelopment of the
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program(s) concerned. Other restrictions about the future use of these
documents and software, if any, shall be specified in the SCC.

28. Equipment, 28.1 Equipment, vehicles and materials made available to the
Vehicles and Consultant by the Client, or purchased by the Consultant wholly or
Materials partly with funds provided by the Client, shall be the property of the

Client and shall be marked accordingly. Upon termination or
expiration of this Contract, the Consultant shall make available to the
Client an inventory of such equipment, vehicles and materials and shall
dispose of such equipment, vehicles and materials in accordance with
the Client’s instructions. While in possession of such equipment,
vehicles and materials, the Consultant, unless otherwise instructed by
the Client in writing, shall insure them at the expense of the Client in
an amount equal to their full replacement value.

28.2  Any equipment or materials brought by the Consultant or its
Experts into the Client’s country for the use either for the project or
personal use shall remain the property of the Consultant or the Experts
concerned, as applicable.

D. CONSULTANT’S EXPERTS AND SUB-CONSULTANT

29. Description of Key  29.1  The title, agreed job description, minimum qualification and
Experts estimated period of engagement to carry out the Services of each of
the Consultant’s Key Experts are described in Appendix B.

30. Replacement of Key 30.1 Except as the Client may otherwise agree in writing, no
Experts changes shall be made in the Key Experts.

30.2  Notwithstanding the above. the substitution of Key Experts
during Contract execution may be considered only based on the
Consultant’s written request and due to circumstances outside the
reasonable control of the Consultant, including but not limited to death
or medical incapacity. In such case, the Consultant shall forthwith
provide —as—a replacement, a person of equivalent or better
_~qualifications a'hd\experience, and at the same rate of remuneration.

: \
31. Removal of Exp 4 31.1  If the Client\finds that any of the Experts or Sub-Consultant
or Sub-Consu}Jnt has committed s ious misconduct or has been charged with having

/ committqd minal action, or if the Client determines that a

/ C(}nsfl;ltam Expert or Sub-Consultant has engaged in Fraud and

Corfuption while erforming the Services, the Consultant shall, at the
(, = C }em s written re esty provide a replacement.

|
|\~_// 31.2  Inthe event that'any of Key Experts, Non-Key Experts or Sub-
__Consultant is found by the Client to be incompetent or incapable in
\ " discharging assigned -duties, the Client, specifying the grounds

., therefore, may re lFﬁc’Cagnsultant to pr0vide a replacement.
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32. Assistance and
Exemptions

33. Access to Project
Site

31.3  Any replacement of the removed Experts or Sub-Consultant
shall possess better qualifications and experience and shall be
acceptable to the Client.

31.4 The Consultant shall bear all costs arising out of or incidental
to any removal and/or replacement of such Experts.

E. OBLIGATIONS OF THE CLIENT

32.1 Unless otherwise specified in the SCC, the Client shall use its
best efforts to:

(a) Assistthe Consultant with obtaining work permits and such other
documents as shall be necessary to enable the consultant to
perform the Services.

(b) Assist the consultant with promptly obtaining, for the Experts
and, if appropriate, their eligible dependents, all necessary entry
and exit visas, residence permits, exchange permits and any other
documents required for their stay in the Client’s country while
carrying out the Services under the Contract.

(¢) Facilitate prompt clearance through customs of any property
required for the Services and of the personal effects of the
Experts and their eligible dependents.

(c) Issue to officials, agents and representatives of the Government
all such instructions and information as may be necessary or
appropriate for the prompt and effective implementation of the
Services.

(d) Assist the consultant and the Experts and any Sub-Consultant
employed by the consultant for the Services with obtaining
exemption from any requirement to register or obtain any permit
to practice their profession or to establish themselves either
individually or as a corporate entity in the Client’s country
according to the applicable law in the Client’s country.

(e) Assist the Consultant, any Sub-Consultant and the Experts of
either of them with obtaining the privilege, pursuant to the
applicable law in the Client’s country, of bringing into the
Client’s country reasonable amounts of foreign currency for the
purposes of the Services or for the personal use of the Experts
and of withdrawing any such amounts as may be earned therein
by the Experts in the execution of the Services.

(f) Provide to the Consultant any such other assistance as may be
specified in the SCC. g q\f

3.1 The Client warrants th@l C’m}su]tagt shall have, free of
charge unimpeded access to the profec opdite’i lprre@%c;t of which access

is required for the perfom@?’?}ﬁf Sgpflcg's‘\(_ yz Client will be



34. Change in the
Applicable Law
Related to Taxes
and Duties

35. Services, Facilities
and Property of the
Client

36. Counterpart
Personnel

37. Payment
Obligation

responsible for any damage to the project site or any property thereon
resulting from such access and will indemnify the consultant and each
of the experts in respect of liability for any such damage, unless such
damage is caused by the willful default or negligence of the consultant
or any Sub-Consultant or the Experts of either of them.

34.1 If, after the date of this Contract, there is any change in the
applicable law in the Client’s country with respect to taxes and duties
which increases or decreases the cost incurred by the consultant in
performing the Services, then the remuneration and reimbursable
expenses otherwise payable to the Consultant under this Contract shall
be increased or decreased accordingly by agreement between the
Parties hereto, and corresponding adjustments shall be made to the
Contract price amount specified in Clause GCC 38.1

35.1 The Client shall make available to the consultant and the
Experts, for the purposes of the Services and free of any charge, the
services, facilities and property described in the Terms of Reference
(Appendix A) at the times and in the manner specified in said
Appendix A.

36.1 The Client shall make available to the Consultant free of
charge such professional and support counterpart personnel, to be
nominated by the Client with the Consultant’s advice, if specified in
Appendix A.

36.2 Professional and support counterpart personnel, excluding
Client’s liaison personnel, shall work under the exclusive direction of
the Consultant. If any member of the counterpart personnel fails to
perform adequately any work assigned to such member by the
consultant that is consistent with the position occupied by such
member, the consultant may request the replacement of such member,
and the Client shall not unreasonably refuse to act upon such request.

37.1 In consideration of the Services performed by the consultant
under this Centract, the Client shall make such payments to the
consultant for the deliverablés specified in Appendix A and in such
manfer as is provided by GCC F below.

)

%
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38. Contract Price |  38.1 The Contract price-is-fixed and is set forth in the SCC. The
Wﬁlﬂiown is provided in Appendix C.

38.2 Any change to the Contract price specified in Clause GCC 38.1
can be made only if the Parties have agreed to the revised scope of

‘Services pursuant to Clause GCC 16 and have amended in writing the

Terms of Reference in@e’hdix y
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39. Taxes and Duties

40. Currency of
Payment

41. Mode of Billing and
Payment

39.1 The Consultant, Sub-Consultant and Experts are responsible
for meeting any and all tax liabilities arising out of the Contract unless
it is stated otherwise in the SCC.

39.2 Asan exception to the above and as stated in the SCC, all local
identifiable indirect taxes (itemized and finalized at Contract
negotiations) are reimbursed to the consultant or are paid by the Client
on behalf of the Consultant.

40.1  Any payment under this Contract shall be made in the
currency (ies) of the Contract.

41.1 The total payments under this Contract shall not exceed the
Contract price set forth in Clause GCC 38.1.

41.2 The payments under this Contract shall be made in lump-sum
installments against deliverables specified in Appendix A. The
payments will be made according to the payment schedule stated in
the SCC.

41.2.1  Advance pavment: Unless otherwise indicated in the
SCC, an advance payment shall be made against an advance
payment bank guarantee acceptable to the Client in an amount
(or amounts) and in a currency (or currencies) specified in the
SCC. Such guarantee (i) is to remain effective until the advance
payment has been fully set off, and (ii) is to be in the form set
forth in Appendix D, or in such other form as the Client shall
have approved in writing. The advance payments will be set off
by the Client in equal portions against the lump-sum installments
specified in the SCC until said advance payments have been fully
set off.

41.2.2 The Lump-Sum Installment Payments. The Client shall
pay the Consultant within sixty (60) days after the receipt by the
Client of the deliverable(s) and the cover invoice for the related
lump-sum installment payment. The payment can be withheld
if the Client does not approve the submitted deliverable(s) as
satisfactory in which case the Client shall provide comments to
the consultant within the same sixty (60) days period. The
consultants hall thereupon promptly make any necessary
corrections, and thereafter the foregoing process shall be
repeated.

41.2.3  The Final Payment. The final payment under this
Clause shall be made only after the final report have been submitted
by the consultant and approved as satisfactory by the Client. The
Services shall then be deemed completed and finally accepted by
the Client. The last lump-sum installment shall be deemed
approved for payment by the Client within ninety (90) calendar
days after receipt of the final r¢porg;by the Client unless the Client,
within such ninety (90) calggdar gty period, gives written notice to
_ the Consultant specifyin ée“ta]}?ieﬂymc(tes in the Services, the
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42. Interest on Delayed
Payments

43. Good Faith

44. Amicable
Settlement

45. Dispute Resolution

final report. The consultant shall thereupon promptly make any
necessary corrections, and thereafter the foregoing process shall
be repeated. 41.2.4 All payments under this Contract shall be
made to the accounts of the Consultant specified in the SCC.

41.2.4  With the exception of the final payment under 41.2.3
above, payments do not constitute acceptance of the whole
Services nor relieve the consultant of any obligations hereunder.

42.1  If the Client had delayed payments beyond fifteen (15) days
after the due date stated in Clause GCC 41.2.2 , interest shall be paid
to the Consultant on any amount due by, not paid on, such due date for
each day of delay at the annual rate stated in the SCC.

G. FAIRNESS AND GOOD FAITH

43.1 The Parties undertake to act in good faith with respect to each
other’s rights under this Contract and to adopt all reasonable measures
to ensure the realization of the objectives of this Contract.

H. SETTLEMENT OF DISPUTES

44.1 The Parties shall seek to resolve any dispute amicably by
mutual consultation.

44.2  If either Party objects to any action or inaction of the other
Party, the objecting Party may file a written Notice of Dispute to the
other Party providing in detail the basis of the dispute. The Party
receiving the Notice of Dispute will consider it and respond in writing
within fourteen (14) days after receipt. If that Party fails to respond
within fourteen (14) days, or the dispute cannot be amicably settled
within fourteen (14) days following the response of that Party, Clause
GCC 45.1 shall apply.

45.1  Any dispute-between the Parties arising under or related to this
Contract tha;/;aﬁnot be settled amicably/ may be referred to by either
Party to the adjudication/arbitration in co/r,dz’ince:with the provisions
specified in the SCC. i e )
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I1. General Conditions
Attachment 1

Fraud and Corruption
(Text in this Appendix shall not be modified)

1. Purpose

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement
under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders
(applicants/proposers), Consultant, contractors and suppliers; any sub-contractors, sub-
Consultant, consultants or suppliers; any agents (whether declared or not); and any of their
personnel, observe the highest standard of ethics during the procurement process, selection
and contract execution of Bank-financed contracts, and refrain from Fraud and Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party;

ii. “fraudulent practice” is any act or omission, including misrepresentation, that

knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

iv. “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

v. “obstructive practice™ is:

(a) deliberately destroying, falsifying, altering, or concealing of evidence material
to the investigation or making false statements to investigators in order to
materially impede a Bank investigation into allegations of a corrupt,
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation; or

(b) acts intended to materially impede the exercise of the Bank’s inspection and
audit rights provided for under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-Consultant, sub-
contractors, consultants, suppliers and/ or their employ@es, s, directly or indirectly,

engaged in corrupt, fraudulent, collusive, cm:rp org bstructwc practices in
i
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c. In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring misprocurement, if the Bank determines
at any time that representatives of the Borrower or of a recipient of any part of the
proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices during the procurement process, selection and/or execution of the contract in
question, without the Borrower having taken timely and appropriate action
satisfactory to the Bank to address such practices when they occur, including by failing
to inform the Bank in a timely manner at the time they knew of the practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner;' (ii) to be a nominated® sub-contractor,
consultant, manufacturer or supplier, or consultant of an otherwise eligible firm being
awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan made
by the Bank or otherwise to participate further in the preparation or implementation of
any Bank-financed project;

e. Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers),
Consultant , contractors, and suppliers, and their sub-contractors, sub-Consultant ,
consultants, suppliers, agents personnel, permit the Bank to inspect’ all accounts,
records and other documents relating to the procureme; 'pzo\x_:gg, selection and/or
contract execution,, and to have them audited by auditor ﬁi':'mfédh}{ .thﬁank.

o old

- ¥

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation,
(1} applying for pre-qualification, expressing interest in 4 consultancy, and bidding, either directly or as a nominated
sub-contractor, nominated consultant, nominated manufagturer or supplier, or nominated servicg provider, in respect of
such contract, and (it) entering into an addendum or amendment introducing a materi ification to any existing
contract.
A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider
(different names are used depending on the particular bidding document) is one which has been: (i) included by the
bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that
allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities
undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits,
such as evaluating the veracity of an allegation orpossiblgffa; and Corruption, through the appropriate mechanisms.

Such activity includes but is not limited to: accessing and ¢ in 's or individual's, financial records and
information, and making copies thereof as relevant; acg@gsin ‘!Fl-c&arpiqing any other docyments, data and
information (whether in hard copy or electronicy omﬁﬁ‘ deghed rel it dor the investigation/audit, and making copies
thereof as relevant; interviewing staff and other rglevaghdivige s;jcffopﬁng Rhysicakiggpections and site visits,
and obtaining third party verification of informatidg 2 &t =T e
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III. Special Conditions of Contract

Number of GC | Amendments of, and Supplements to, Clauses in the General

Clause Conditions of Contract
1.1(a) The Contract shall be construed in accordance with the law of
Afghanistan.
4.1 The language is: English.
6.1 and 6.2 The addresses are:
Client: Ministry of Public Health

Great Massoud Square, Kabul Afghanistan
Attention:  Dr. Ahmad Jawad Osmani

Acting Minister of Public Health
Facsimile: Not Applicable
E-mail : info@gcmu-moph.gov.af

Consultant:  Agency for Assistance and Development of
Afghanistan (AADA)

House # 33, PD 4, Second part of Kart-e-Parwan,
Ghazi Ayob Khan female high school lane, Kabul, Afghanistan

Attention: Dr. Yasamin Yousofzai, General Director, AADA
Facsimile:  Not Applicable

E-mail: aada.kabul@gmail.com
Phone No: +93(0) 700012254
Nationality: ~ Afghanistan

8.1 The Lead Member on behalf of the JV is: N4

9.1 The Authorized Representatives are:

For the Client: dr. Ahmad Jawad Osmani, Acting Minister of Public
Health

For the Consultant: Dr. Yasamin Yousofzai, General Director,

11.1 The effectiveness conditions are the following: After signing of the
contract, the Service Provider shall mobilize the contract by
August 3, 2020.

12.1 Termination of Contract for Failure to Become Effective:




The time period shall be seven (7) calendar days from date of contract
signature.

13.1

Commencement of Services: after signing of the contact (August 3,
2020)

Confirmation of Key Experts’ availability to start the Assignment shall
be submitted to the Client in writing as a written statement signed by
each Key Expert.

14.1

Expiration of Contract:

The time period shall be four years (45 months) starting from August
3, 2020 till, March 30, 2024.

Note 1: This contract includes six-month project work plan with the
related cost. For the remaining three and half years, the work plan and
its related costs shall be agreed by both parties during the
implementation of the initial six-month and subsequent years, subject to
availability of funds and satisfactory performance of the service
provider; the contract will be amended for a period of rest of the
consecutive years on yearly basis.

Note 2: In case of need during the implementation of the project, the
current scope of work would be expanded, subject to availability of fund
and satisfactory performance of the consultant; in which case the Work
Plan and ToR will be revised to revise the scope of services for the
respective year/s.

17.1

COVID - 19 pandemic for which the contract is awarded, cannot be
invoked under the clause.

—

19.1

— = -.\‘_.

Termination of contract ,,r""
Failure to achieve the specifie targets for mt;b{:ators wlll trrggar{_
disciplinary actions byyd' H which cou[;.’rfead to tenmﬁml@-lﬂfu

the contract. / - ’Hl‘i‘
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23.1

No additional provisifés. ( k"’”’/ e

—

24.1

. L o .. _"_'_'___,_,_,—-
The insurance coverage against the risksshall be as follows: -
(a) Professional liability insurance, with a minimum coverage of equal
to contract ceiling;

(b) Third Party motor vehicle liability insurance in respect of motor
vehicles operated in the Client’s country by the Service Provider or
its Experts or Sub- Service Provider, with a minimum coverage of

USD50,000.00
(c) Third Party liability i r;ggra rfh a mlnlmum C verage of'ten (10)
percent of the cnq\!ﬁ& ugd‘uf _.:-" "




(d) employer’s liability and workers’ compensation insurance in respect
of the experts and Sub-Service Provider in accordance with the
relevant provisions of the applicable law in the Client’s country, as
well as, with respect to such Experts, any such life, health, accident,
travel or other insurance as may be appropriate; and

(e) insurance against loss of or damage to (i) equipment purchased in
whole or in part with funds provided under this Contract, (ii) the
Consultant’s property used in the performance of the Services, and
(iii) any documents prepared by the Service Provider in the
performance of the Services.

272 The Service Provider shall not use these for purposes unrelated to this
Contract without the prior written approval of the Client.

30.2 The replacement of a key staff shall be based on meeting the minimum
qualification and experience criteria indicated in the ToR.

38.1 The Contract amount for the 6 months is: (AFN 37:012:750) Thirty
seven million twelve thousand seven hundred and fifty) Afghani
only;

i. Contract Price for COVID-19 EMERGENCY Response and
Health Systems Preparedness Project is: AFN 33,794,250 fixed
inclusive of all local direct taxes as per the break-down provided
in Appendix D.

ii. Contingency fund (10%) of contract price (bullet # i mentioned
above): AFN 3,218,500 to be reimbursed according to the item
under (Para E Contingency fund) of the ToR incorporated in this
contract =

iil. Total cost of the Contract (iii=i+ii) AFN 37:012:750

All above costs are fixed inclusive of local direct taxes and exclusive of
local indirect taxes.

Contract will be amended (as and when required) to cover the costs for the
consecutive years as per respective work plans; accordingly the work plan
and ToR will be revised on yearly basis.

39.1 and 39.2 | The Client warrants that the Consultant, the Sub-Service Provider and the
Experts shall be exempt from any indirect taxes, duties, fees, levies and
other impositions imposed, under the applicable law in the Client’s
country, on the Consultant, the Sub-Service Provider and the Experts in
respect of:

(a) - Anypayments whatsocme to the Consultant, Sub-Service

lder and the Experts er than nationals or permanent residents
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(b)

(c)

(d)

of the Client’s country), in connection with the carrying out of the
Services;

any equipment, materials and supplies brought into the Client’s
country by the Service Provider or Sub-Service Provider for the
purpose of carrying out the Services and which, after having been
brought into such territories, will be subsequently withdrawn by
them;

any equipment imported for the purpose of carrying out the Services
and paid for out of funds provided by the Client and which is treated
as property of the Client;

any property brought into the Client’s country by the Consultant, any
Sub-Service Provider or the Experts (other than nationals or
permanent residents of the Client’s country), or the eligible
dependents of such experts for their personal use and which will
subsequently be withdrawn by them upon their respective departure
from the Client’s country, provided that:

(i) the Consultant, Sub-Service Provider and experts shall
follow the usual customs procedures of the Client’s country in
importing property into the Client’s country; and

(ii) if the Consultant, Sub-Service Provider or Experts do not
withdraw but dispose of any property in the Client’s country
upon which customs duties and taxes have been exempted, the
Consultant, Sub-Service Provider or Experts, as the case may
be, (a) shall bear such customs duties and taxes in conformity
with the regulations of the Client’s country, or (b) shall
reimburse them to the Client if they were paid by the Client at
the time the property in question was brought into the Client’s
country.

41.2

The payment schedule for the COVID-19 Project amount for the first
six-month (as per the bullet # i under clause # 38.1, of the SCC):

ing to the following

Payment shall be made in three (3) installments acc

schedule: e
i Due date for _Amount and Deliverables
S | submission of | Percentage of the - P
E progress |  contract price /[ e
g activity r:{pdi-t (mentioned in bullet, — /1,»"‘ ' S
3 and invoices /I}pf SCC 38.1) . ¥ 4 et
e
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Two (2) days Thirty percent 1-Upon submission of commitment
after signing of | (30%) of the letter from SP Trustee Board accepted
the contract contract price by MoPH: will be ftreated as
(mentioned in bullet fmobiljzatiﬂn costs for setting up of
" acilities, equipment, medicines,
Haraoe sl doctors and other resources.*

2-This installment will be made full
payment and then will be adjusted in
the 2™ installment based on the TPM
verification report.

Mezan 12, Sixty percent (60%) | 1-Upon submission and acceptance of]
1399 (Oct of the contract price | relevant monthly activity reports; for the
3,2020) (mentioned in bullet | PTEVious quarter; n.'!ecting Iht_: minimum
i of SCC 38.1) requirements as laid _dc-wn in the_ ToR

and progress on the implementation of
work plan.
2-This installment will be made full
payment and then will be adjusted in the
3" installment based on the TPM
verification report.
3-After verification by the TPM;
Excessive costs if any given during the
first instalment will be adjusted in this
instalment.
Dalwa 15, 1399 | Ten percent (10%) 1- Upon submission of relevant
( Feb 3,2021) | of the contract price | monthly activity reports and end of the
(mentioned in bullet first six-month project reports accepted
: by MoPH and after due verification by
iof SCC 38.1) the TPM.
2-After werification by the TPM;
Excessive costs if any given during the
2nd instalment will be adjusted in this
instalment.
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Note 1: Service Provider must retain receipts, invoices and relevant
records for procurement done for various kits, equipment, medicines;
resources hired etc. to the utmost under this contract which shall be used
as base costs for calculating the expenditure incurred during the contract
implementation period.

Note 2: No expenditures in above categories will be reimbursed if
incurred after completion of the contract.

Note 3: Any money paid under this contract is intended to be spent for the
purposes of the COVID-19 project in agreed geographical areas within the
time schedule agreed by the client and the service provider. Through
regular monitoring and evaluation visits, the MoPH and any authorized
auditing firm will monitor Service Provider’ inputs, and spending. At the
end of the contract period any fund remains unspent will be refunded by
the Service Provider to MoPH specific bank account or will be used for
the extension of contract based on decision of MoPH.

Note 4: Contingency fund: AFN 3,218,500 to be reimbursed according
to the para E of the ToR in this contract.

# Inception report should be submitted after fifteen (15) days..& Cf Jagt; caﬁ[q& cgite and submission of
inception report should be mentioned in commitment Icttcr\, \/; .Ji’ ,&‘D Qfae' {;i:""
,“ AN s
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Note 5: Payment schedule will be re-drawn for the consecutive years of
the contract period with revised work plan and ToR; both of which will
be part of the amended contract, as and when agreed between the parties.

41.2.1 The following provisions shall apply to the advance payment and the
advance bank payment guarantee: The first payment should be done upon
submission of inception report but the payment after inception report will
be laid the mobilization and implementation of the project, therefore, a
commitment letter from Service Provider trustee board should be
submitted to process the first payment.

41.2.4 The account for local currency is:

Account Name: AADA-COVID-19-Zabul

i Bank Name: Azizi Bank

Bank Address: Zanbaq Square. Kabul City Afghanistan

Account number: 003801101600167

Currency of account: AFN

Switt Code: AZBAAFKA

Correspondent Bank: TRANSCAPITAL BANK, MASCOW RU

Note: The Service Provider shall maintain two separate bank Accounts for
: each contract, one for their Kabul office (which is stipulated in this contract
' and MoPH will transfer the installments to this account) and another for

their provincial office and all transactions for the contact shall be through

these accounts only. The bank statement shall be submitted along with

quarterly financial reports.

42.1 The interest rate is: NA

45.1 Disputes shall be settled by arbitration in accordance with the

following provisions:

I.  Selection of Arbitrafors. Each. dispute submitted by a Party to
arbitration :.lmj]”ﬁe heard by a solearbitrator or an arbitration panel
composed of three (3) arbitrators, i h\c.orddncc with the following

[ prm—-'isit.ny-::
| ) A

'here the I’mtl S dL{[gQ’/hdl e dispute concerns a technical
matter, they maz_ci.grc-: to appoint a sole arbitrator or, failing
agreement on the identity of such sole arbitrator within thirty
days after receipt-by-the other. Party of the proposal of a

name for such an appointment by'fhe Partyawho initiated the

proceedings, either Party may apply 1o, . !ﬁk Federation

Internationale des Ingenieurs-Conse #"{fﬂ'ﬂf Lausmme,
s &.-.'ze: ‘land for a list of not l'ewer than Afve (5) nominees and,
- _amreeceipt of such list, the Parti \‘ﬁhal] altema’tq}y trike names
c.u.imm and the last u,mdmmg o‘rmuee on the list shall be
he 5{)1-.. arbitrator for lhe matter in dlspute'ffhl.he last lemalnlng

(a)
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(b)

(c)

(60) days of the date of the list. the Federation Internationale
des Ingenieurs-Conseil (FIDIC) of Lausanne, Switzerland
shall appoint, upon the request of either Party and from such list
or otherwise, a sole arbitrator for the matter in dispute.

Where the Parties do not agree that the dispute concerns a
technical matter, the Client and the Service Provider shall each
appoint one (1) arbitrator, and these two arbitrators shall jointly
appoint a third arbitrator, who shall chair the arbitration panel.
If the arbitrators named by the Parties do not succeed in

appointing a third arbitrator within thirty (30) days after the |
latter of the two (2) arbitrators named by the Parties has been |

appointed, the third arbitrator shall, at the request of either |

Party. be appointed by the secretary general of the permeant
court of arbitration, The Hague

If, in a dispute subject to paragraph (b) above, one Party fails to
appoint its arbitrator within thirty (30) days after the other Party
has appointed its arbitrator, the Party which has named an
arbitrator may apply to the secretary general of the permeant
court of arbitration, The Hague to appoint a sole arbitrator for
the matter in dispute, and the arbitrator appointed pursuant to
such application shall be the sole arbitrator for that dispute.

Miscellaneous. In any arbitration proceeding hereunder:

(a)

(b)

()

proceedings shall, unless otherwise agreed by the Parties. be
held in Dubai, United Arab Emirate (UAE)

the English language shall be the official language for all
purposes: and

the decision of the sole arbitrator or of a majority of the
arbitrators (or of the third arbitrator if there is no such majority)
shall be final and binding and shall be enforceable in any court
of competent jurisdiction. and the Parties hereby waive any
objections to or claims of immunity in respect of such
enforcement.




IV. Appendices

Appendix —A
TERMS OF REFERENCE
For the Afghanistan COVID-19 Emergency Response and Health System Preparedness

Project: (P173775)
A. Background

A Cluster of pneumonia of unknown cause detected in Wuhan, China was first reported to the
WHO Country Office in China on December 31, 2019. On February 11, 2020 the World Health
Organization announced an official name for the disease that is causing the 2019 novel
coronavirus outbreak, first identified in Wuhan China. The new name of this disease is
coronavirus disease 2019, abbreviated as COVID-19. In COVID-19, *CO’ stands for ‘corona,’
*VI" for “virus,” and ‘D’ for disease. Formerly, this disease was referred to as 2019 novel
coronavirus” or “2019-nCoV™.

This virus was first detected in Wuhan City, Hubei Province, China. The first infections were
linked to a live animal market, but the virus is now spreading from person-to-person. It’s
important to note that person-to-person spread can happen on a continuum. The virus that
causes COVID-19 seems to be spreading easily and sustainably in the community (*community
spread™) in some affected geographic areas. That is why CDC recommends that these patients
be isolated either in the hospital or at home (depending on how sick they are) until they are
better and no longer pose a risk of infecting others.

WHO announced COVID-19 outbreak a pandemic on March 11, 2020. As of today, July 22,
2020, around 15 million people have been sickened in 213 countries and more than 600,000
have died of the coronavirus and more than 9 million people have recovered, the World Health
Organization (WHO) and figures from health officials.

Afghanistan has had around 35,000 confirmed cases of COVID-19 (Coronavirus). Kabul
province has the highest number of confi rme;i cases.

The Government of Afghanistan has,rf: opened its b-::rrder with Iran, which had been closed
briefly to all air and ground travels. The Ministry of Puhllc Health (MoPH) has assigned health
teams to airports and land bord,tf'rs to screen passengers for symptoms of COVID-19. All
passengers who have travele /to China, Irar;,].taly, or South Korea and countries with
community spread during the/one month prior to arrival in Afghanistan are separated from
other passengers, checked for symptomsof 6(0) ['3{19 an those with symptoms will be taken
directly to a designated hospital for tes&tg

In response to this outbreak the MoPH has started some measures nationwide including

establishing the Center for Combating Covid-19 in central level, headed by the Minister of
Public Health. Also established committees at the Central level on health services, planning,

capacity building and support are & same structure is estabhshed at the provincial level
headed by the Provincial Public Health Directors focus on health scrhcgs and functionalizing
a district center. - I..r"“

Considering the rapid spread of this outbreak, potem]a] for gre ter loss of ]fBﬁl‘!d ébographlca]
Eocatmn of Afghamstan in nelghbﬂrmg to Iran 't go’vspéent of JAdghanistan called for
e-’r:p Titr_(\n response t the World Bank




has proposed an emergency response project called “Afghanistan COVID-19 Emergency

Response and Health System Preparedness project™.

B. OVER ALL OBJECTIVES

The overall objectives of the project are to protect our citizens from the spread of COVID-19;
to respond and mitigate the threat posed by COVID-19 in Afghanistan and to strengthen
national health systems preparedness and capacity to respond to public health emergencies.
One of the aim of this project is to avoid disruption of BPHS/EPHS service delivery under
Sehatmandi project.

The specific objectives of this project are:

1. To increase public awareness and promote healthy behaviors in regard to COVID-19

2. To conduct community surveillance and early detection of COVID-19 suspected cases

3. To ensure infection prevention and control measures at the health facilities and community
level

4. To Manage and isolate cases of COVID-19 suspected and confirmed cases

C. INDICATORS and TARGETS FOR SP:

: : End Means of G =
No Indicators Baseline Targets Verification Timeline Remarks
Percentage of samples As per MoPH
transferred to Lab updated protocol
L | facilities from al 0% 100% | COEES | nonthly
! reporis
suspected cases
Percentage of identified
2 | contacts who are 0% 70% Progress Monthly
successfully traced reports
Number of active beds
for isolations and case
3 Progress
# management of COVID- 20 Beds 20 Beds I‘Ep%:‘zls Monthly
19
Percentage of isolation 25% 25 %
4 beds dedicated for ICU Progress
for managing of critical reports Monthly
cases of COVID-19
Number of technical Disaggregated
5 staff (Health workers) . Pissiiss by profession
; 7 3 and gender
recruited for COVID-19 0 37 viricts Monthly g
project
Availability of The medical
6 | equipment {(both medical . Progress cquipmt_zm will
and non-medical) as per 0 1o repu‘rt%L Monthiy be provided by
the specified guideline v UN




for managing of COVID-
19

Disaggregated
Monthly by profession
and gender

Number of people

Progress
trained for COVID-19 0 36 &r

reports

Percentage of HFs
8 | comply with IPC 100% Progress Monthly Verified by TPM
protocols reports

Proportion of population
able to identify three key
symptoms of COVID-19
9 | and/or seasonal influenza 50% Progress Monthly Verified by TPM
and three personal reports
prevention measures (as
assessed by TPM).

D. SCOPE OF SERVICES

Although the scope of the overall project is nationwide, this contract will cover the entire
population of the Zabul province including returnees, Kochies and IDPs. The primary project
beneficiaries will be infected people, at-risk populations, medical and emergency personnel as
well as service providers (both public and private), medical and testing facilities staff. Staff of
key technical departments and provincial health offices will also benefit from the project as
their capabilities increase through the strengthening institutional capacity of the MoPH.

The service provider will be involved in the national, provincial and district level mechanisms
to combat the epidemic and support the structure and functions described by the MoPH at all
these levels. The SPs are required to ensure proper staffing, training, and efficient logistics to
functionalize the provincial and dislrict_,_[exfé] centers for combating corona virus epidemic.

i. At the Provincial Level: There is a provincial ;:?& for Combating Corona virus,
headed by the Proy,h'{cia[ governor and/or Provincial Health director. The center
will have three main functionsa) health sery 1 es, b) surveillance ¢) monitoring and
risk communication; d)‘iﬂglsncf}l' ce ;rdpport The ‘ienf)tr. pravider needs to be
engaged actively in all three fu cti and work c]osely/wlm the provincial center.

ii. At the District Level: Center for Combating Corona v:rus should be
established. The MoPH has to famhta:e the infrastructure and pegessary- ¢quipment
and supply will be provided. The World Health Org@aatlon 0?140} prowdes the
training, but SPs need to plan cascading of the trainings. The Rapid Response Team
(RRT) to be functionalized according to the MoPH instruction-(the list/number of
RRT/province is attached). The SP should link the RRT with the District Center
based on priority; Each RRT will be equipped with one vehicle. The RRT have to
run district centers in coordination with existence/available resources. These centers
have to do Surveillance and case fi (aetiv rough contaqt tracing, and passive
by consulting patients commg txg akmg sam for lab test-as per
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iil.

protocol, transport of samples to the lab, health education and risk communication,
in case of necessity hospitalize and isolate patients, refer cases with severe signs
and symptoms through a dedicated ambulance to the provincial ICU dedicated for
Covid-19. The SP is responsible to cover urban areas of each province by the same
services.

The details of tasks are explained below:

2.

Risk Communication (Public awareness and promote healthy behaviors

The service provider should maintain proper communication with the entire population to
update them of the existing facilities, where they should attend if have problems, who to call if
they have problem and how/ why to change their behavior to protect themselves and others
around them. Establish coordination with provincial call center to allow people call and ask for
advice anytime they need. Distributing the contact numbers of district RRT to the people to
seek advice when they needed. Using available channels to establish two-way communication
with the people is the priority required from the Service Providers.

3.

i

ii.

ses
111.

Early detection and surveillance of cases at community level:

Passive surveillance: all health facilities are responsible to report immediately any
suspected cases that match with the case definition of COVID-19 to the district RRT.
Contact tracing: Contact tracing shall be done to identify suspected secondary cases and

in case of developing signs and symptoms with immediate evacuation/referral to isolation
center located at provincial/district level based on MoPH developed guideline.
Follow up of people in home quarantine: The service provider to follow the suspected
people at their residence and provide health education through CHWs network. In case of
developing any signs and symptoms to be referred to the isolation centers. See the home
quarantine guideline of MoPH.
Taking samples and transfer it to the nearest reference lab facility: The SPs need to
take samples from suspected cases as per protocol at the district or provincial centers and
transfer it to the nearest reference lab for Covid-19 test and follow up the results. The
suspected cases can be referred/ transported to the provincial or district center for isolation.
To Manage cases and isolate of COVID-19 suspected and confirmed cases: The SP is
responsible to deliver essential health care service to the people who are infected with
COVID-19.
Establish/Operationalize the COVID-19 isolation ward in the province. The MoPH will
provide the infrastructures in the province and the SP will be responsible to staff them
and run the centers. This activity will start with a minimum number of beds and will be
upgraded based on need and instruction of the MoPH leadership.
The service provider shall equip the COVID-19 specific hospital. However, the
necessary equipment will be provided by MoPH through UN agency as per Para-L.
Service provider shall follow the required staffing based on the MoPH estimation.
Service provider will supply the medical materials, consumable and other logistic
required for COVID-19 patients rather than purgha@d by UN agency as per Para-L..

Service provider shall provide remuneratu@’& %Qgef t, foqsl cost and other benefits
defined in approved guideline. ; 7 gf' ,‘. &
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Q';' ¥ \:‘j -5:' g &
?j DR
'\! -’ )‘) ¥ 3 9 U“‘
f &S
& A"
-}‘. '§ I'..l‘:,l -'eq F3
x@@g;



vi.  Service provider shall budget running cost - including minor renovation and
maintenance of the COVID-19 isolation ward in the hospital.
vii.  WHO guideline for case management shall be implemented accordingly.
5. Infection prevention and control measures at the health facilities level:

The COVID-19 outbreak could last for a long time in the communities. Depending on the
severity of the outbreak, health workers may recommend community actions to help keep
people healthy, reduce exposures to COVID-19, and slow down the spread of the disease.
Infection prevention and control measures should be done at all health facilities and
communities. The SP is responsible to ensure the IPC materials and supplies available in
all BPHS and EPHS health facilities and health personnel practice IPC protocols.

i. Facility Level Infection Prevention and Control (IPC): Triage, applying standard
precautions for all patients (which includes hand hygiene, respiratory hygiene, rational
use of PPE kits, safe disposal of all types of wastes, environmental cleaning, and
sterilization of patients care equipment), Administrative controls (based on MoPH
developed guideline).

ii. Community level infection prevention and control: The SPs need to supervise and
monitor the implementation of community level measures decided by the MoPH at their
respected communities including social distancing, home quarantine, management of
dead bodies, movement restrictions and etc.

viii.

rregmmrmn
E. Contingency fund:

Looking to the fast spreading of CQVID-19 and mass movement of population, aérass the
borders, the COVID-19 might be inc d dramatlciuy _The-country mgyﬁigc with public
health challenges and related emergencies. Therefore, the Service P J@ﬂa'iould allocate 10
% of contract amount for responding such COVID-19 EMERGENCY as contingency fund
under this contract.

This allocated contingency fund will be released based on the Service Provider
request/proposal and MoPH/GCMU prior approval as per the need during the contract
execution. Based on COVID-19 spreading in the province, the Service Provider needs to
prepare a specific work plan including indibators to be tracked during
implementation/utilization of the contingency fun&
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F. LOCATION AND DURATION OF SERVICES

The above mentioned services will be delivered to the entire population in Zabul province,
including returnees, Kochies, prisoners and IDPs. The contract is for four years starting from
July 29, 2020 till March 31, 2024. This contract includes six-month project work plan with its
related cost.

For the remaining three years and three months, the work plan and it related cost shall be agreed
by both parties during the implementation of the project, subject to availability of fund and
satisfactory performance of the service provider.

G. COMPLIANCE WITH TECHNICAL GUIDELINES

In carrying out the services described above, the service provider will comply with developed
MoPH standard protocols/guidelines (which might be updated from time to time) for managing
COVID-19 (screening of travelers, registration, referral, mobile surveillance,
taking/transferring samples, PPE kits, contact tracing, isolation and case management, lab
safety procedures and safe disposal of waste and burial and etc.).

H. QUALIFICATIONS OF KEY PROFESSIONAL STAFF:

The service provider shall be required to ensure the availability of full time professional key
staff with the minimum qualifications and experiences described below:

Qualifications and Experiences of key professional staff:

Education | Adequacy for the assignment
Technical Manager (K1)

MD/equivalent medical degree from | At least two-years full time experience in managing
university certified by relevant of provincial health projects/ Technical health
higher education authority in positions (after graduation from university)
Afghanistan or other countries.
Financial Officer (K2)

At least DBA or equivalent in the At least one-year full time experience in positions
field of finance. of accounting and finance after graduation

I. DATA, SERVICES, AND FACILITIES PROVIDED BY THE CLIENT

The Client (MoPH) will provide the Service Provider with the following inputs: (i) relevant
available information about COVID-19. (ii) all MoPH health facilities in the provinces:
(iii) copies of standard reporting and recording forms: (iv) access to MoPH training courses:
(v) technical assistance when needed, including opportunities to discuss results with the
MoPH relevant departments; (vi) where appropriate, coordinate visits to intervention areas
of other Service Provider doing similar work in the country and (vii) The funds to cover all
the services defined in the ToR. (viii) A copy of the necessary documents regarding
policies, strategies and other required information will ngrovidqd to the Service Provider



J. AUTHORITY AND RESPONSIBILITIES OF MoPH (GCMU, PMO, PPHD AND
TECHNICAL DEPARTMENTS) AND THE SERVICE PROVIDER:

L.1.

The Provincial Public Health Director (PPHD) has the following responsibilities:

1. Monitoring and supervision of the project.

2. To review the technical report of the Service Provider and provide required
feedback.

3. Ensure effective coordination of all health providers such as MoPH, Service
Provider, Private sector, UN agencies and other sectors at the Province level.

4. The MoPH/PPHD will provide the space for hospital settings if required.

5. Ensure effective coordination of community surveillance system.

1.2. MoPH through the GCMU/PMO has the following responsibilities:

L3,

. Ensure the Service Provider and the MoPH adhere to the terms of the contract.

Provision of technical assistance to SP.

Relevant technical staff from GCMU/PMO will conduct performance management
missions to monitor the work and performance of the Service Provider.

Review the project technical reports submitted by the Service Provider and provide
necessary feedback.

Convene meetings to discuss and resolve issues related to the Afghanistan COVID-19
Emergency Response and Health System Preparedness Project implementation and
other issues under scope of services.

Sharing the updated policies and strategies with the Service Provider along with all
revised technical guidelines.

Process the timely transfer of fund in close coordination with Development Budget
Department (DBD) of MoPH to the implementing partners.

Facilitate the Service Provider communication with MoPH departments.

g —

The MoPH technical departments ha\fe the following reapnnSlb;iltles
Joint monitoring with GCMU/PMO.~ -

Provide technical assistant to sew:ce provider’s S
changes in guidelines. T

/ |
/
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The Service Provider will have sole discretion in the procurement of drugs supplies,
equipment, and other resources needed to meet contractual obligations rather than
purchased by UN agencies as per Para-L.

The Service Provider will enjoy sole discretion in the recruitment, posting, disciplining,
and termination of staff paid for und.er his,contract.

. Ensure transparency and ac.counta ﬁ'ﬁrmg the project\plan and the progress
made with stakeholder at dlﬁf"‘ﬁj‘,_,\sv “'




10.

11

12.

. Cooperating with any monitoring and evaluation process authorized by the MoPH/

GCMU/PMO and Third Party.

Resolving quickly such deficiencies that are reasonably pointed out by the
MoPH/GCMU/PMO.

SP is responsible to cascade all conducted trainings by WHO to relevant staff of
COVID-19 specific hospital and RRTs.

The Service Provider will technically support and actively participate in all provincial
relevant sub-committees.

The Service Provider should actively participate in all joint monitoring visits of the
COVID-19 hospital and RRTs as planned by PPHCC and other assigned
representatives of MoPH technical departments.

The Service Provider must be responsive to all MoPH-GCMU/PMO communications
on timely basis by an authorized person(s) through proper channel.

The service provider should pay salary to the staff (health worker and supportive staff)
involved in managing COVID-19 based on the Government’s approved guidelines
which included all benefits.

The service provider to pay the death benefit to the family of staff (health worker and
supportive staff) involved in managing COVID-19 based on the Government’s
approved guidelines.

K. REPORTING REQUIREMENTS AND SCHEDULE FOR SUBMISSION
The Service Provider will provide the MoPH with the following reports which are also
deliverables of the contract:

L

Monthly Activity Progress Report.

2. Quarterly Financial Report.

3. Daily reporting as per the surveillance guideline of COVID-19.

4. Implement online reporting system as per the MoPH requirement.

5. Submission of the End of Project Report (EPR) one month after completion of the
contract.

6. The Service Provider will provide any other reports as needed to the MoPH.

L. List of Equipment, Consumables, Lab reagents, X-Ray films, Medicine and PPE for
Health Care Staff which will be provided by MoPH through UNICEF:
Consamables for TOU pabients Consumables for I}-lild and Moderate

patients
e Item = Item
1 | Thermometer infrared "1 | IV cannula (20, 22,24)
2 | IV Chamber 2 | Oxygen Mask disposable
3 | Micro Drop 3 | Nebulizer Mask (different Size)
4 | IV cannula (20, 22,24) 4 | Syringe 10cc with needle
5 | Oxygen Mask disposable 5 | Syringe 5 ml with needle _;55
6 | Filters for circuit of Ventilators | 6 | Wooden Tongue [@eséﬁr, 100/Pack
7 | Urine Bag 7 | Safety box oy T LS
8 | Foley Catheter Different Size | 8 | ECG Paper, 11 kngpwidth” o & £ &
9 | Swab Sterile 9 | Leucoplast (large) 7.5cmx5me® & ©
4 Q ' _‘\'."
Yyt
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10 }S"i‘j;_z‘)‘“w Mk (it 10 | Povidone -lodine 7.5% (Sol), 450 ml
Oxygen Nasal Cannula
11 (different Size) 11 | Gas Pad 10X10 cm X 8 layer/pack
12 g:’z‘"’;"“ Cathetes (Rt 12 | Alcohol Pad, 200/ Box
13 | Syringe 10cc with needle 13 | Disposable Cap, 100/ Pack
14 | Syringe 5 ml with needle 14 | Oxygen Gas 2000 Pound
15 | Syringe 60 ml with needle 15 | Cotton role (Medical)
16 | Syringe 50 ml with needle Laboratory Regents
17 | Syringe 20 ml with needle i Item
Wooden Tongue Depressor, .
18 100/Pack 1 | Glucometer strip, on call plus
Diluent (Hematology Analyzer) reagent,
19 | Satety hox 2 | Mindray or ( equivalent) 20lit/bottle
- *
20 | ECG Paper, 111mm width 3 E Z Clenser (H?matology Analyzer), 1*100 ml
Mindray or(equivalent)
Lyse (Hematology Analyzer)reagent,
21 | Leucogjast (large), Toenon | 4 500ml/bottle Mindray or equivalent
2 Povidone -lodine 7.5% (Sol), 5 Rinse (Hematology Analyzer)reagent, 20
I 450 ml liter/gallon Mindray or (equivalent)
g3 |88 ot IV o & 6 | probe clener, 1*17 ml/bottle
layer/pack
24 | Alcohol Pad, 200/ Box 7 | APTT . 6X2ml vial/kit
25 | Disposable Cap, 100/ Pack 1 8 | PT, 10X2ml vial/kit
26 | Airway Guider differegﬁ(ze 9 | Bilirubin total , 5*20ml / kit
g7 |2 e h ?’m‘““‘ / 10 | (SGPT)ALT, (5*80 mL) /it
28 | NG tube different size 11 [ (SGOT)AST, ()5*80 mL) / Kit
29 | ECG 50 pad/pack | k 12 | ALP(Alkaline phosphatase), ( 5*80 mL) / Kit
3 gzgter line cathete?\{fferent 13 A[bumin%l!kit
31 | Tracheostomy kit \ 14 | Total protein, 5*25ml bottlefklt e
Battery for laryngoscope \\
32 siididle slse xJSK_EIL'lolesteml 1%2- ZSOmI b@t‘fTé/](}t
33 | ECG gel 4000cc 16 Trmt%iml lmttlcﬂut <l
34 | lidocaine gel 17 | Urea reagent, ( 5380 mL) /.
35 | Oxygen Gas 2000 Pound 18 | Creatinine reagent, ( 5*8 "L) / Kit t
36 | Tourniquet 19 | PT Tube, 100Pic/Rox !
X-Ray Requirement 20 | Calcium Tube, l*SbOplewﬁng {Glass tube)
*
4 | Tem 21 \'tacutamcr tube with EW 1*100 (glass)
piece/box
1 | X-Ray film 30*40' blue 22 .| Gel Tube +Clot Activator, 1*100 piece/Box
2 | X-Ray film 30*24' blue 23 | ESR tube disposablel*100peice/box
3 | X-Ray film 18*24' blue 24 | Yellow Tips, Disposable, 1000/Pack
4 | Fixer, 5 Liter/gallon - 25 | Wwﬁlsposab[e, 1000/Pack
' A Ny
10> o ol
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5 | Developer)s Liter Gilios 2 ﬂ!croﬂv{acm Pipit, 10-100 and 100-1000
icron
6 | X-Ray Film, Laser, 14 *17 PPE for Health Care Staff
7 | X-Ray Film, Laser, 10*8 # | Item |
8 | X-Ray Film, Laser, 10 *12 1 | Mask N 95 j
9 | Cassette for CR 14 *17 2 | Surgical Mask
10 | Cassette for CR 10*8 3 PPE kit (Overall] Gown sterile, Hair cover Cap.
Apron Face shields)
11 | Cassette for CR 10 *12 4 | Hand Sanitizer 500 ml
B Gloves latex non sterile , Size SML (50
5 ;
pairs/Box)
6 | Shoes Cover
7 | Body Bag

List of Equipment and Medicine which will be provided by MoPH through ADB fund
under COVID-19 Project

Equipment Medicine
Medical Equipment for ICU wards Medicine for ICU Patients
i Item # Item
1 | Patient Monitor 1 | Inj. Azithromycin 500 mg
2 | Patient Monitor with etCo2 2 | Tab Azithromycin 500mg
3 | CMS system for Patient Monitor 3 | Tab. Hydroxychloroquine sulfate 200mg
4 | Auto C PAP machine 4 | Inhaler salbutamol
5 | Ventilator Machine 5 | Amp ipratropium Nebulizer solution
6 | Ventilator Machine face mask 6 | Tab Ribavirin 400mg
7 | Oxygen Concentrator 10Liter 7 | Amp. Norephniniprin 4 mg
8 | Ambo bag Different size 8§ | Amp Dopamin200mg
9 | Infusion pump 9 | Amp. Atropine 1 mg/lml
10 | Nebulizer Machine 10 | Amp. Adrenalin Img/1ml
11 | Defibrillator Machine 11 | Vial. Propanol 200mg/20 ml
12 | Suction machine 12 | Vial. Ketamine 50mg/2ml
13 | PH meter portable small 13 | Vial ceftriaxone 1g
14 | Oxygen Regulator 14 | Amp. Midazolam 5 mg
15 | Spirometer 15 | Amp. Morphine
16 | Emergency trolley (Turkey) 16 | Amo. Sodium Bi Carbonate 7.5%50 ml
17 Is..izr;ngoscope {ayR e Peds, 17 | Vitamin C, 500mg in 5 ml inject Solution
18 | Bronchoscope 18 | Serum Ringer 1000cc with set
19 | Patient bed 19 | Serum Glucose 5% 1000cc with set
Epmert o Conerar w5 | 2 . Glaogg 33faom
# Item 21 | Inj. ._,w- tqnﬁok Soomg S
1 | Patient Beds 22
5 3 C_fhannel, Digi?al_ ECG, Machine 23
With Trolley(original)




3 fﬂgfo”l’;gg:ﬁ:;;‘;; o 24 | Amp. Magnesium Sulphate 50%/10m|
4 | Stethoscope 25 | Amp. Phenobarbital 200mg/2ml
5 | Pharmacy Refrigerator Glass Door | 26 | Amp. Diazepam 10mg/2ml
6 | Wheel Chair 27 | Amp. Ranitidine 50 mg
7 | Stretcher 28 | Drop. Artificial tear
Medical Instrument 29 | Vial. Omeprazole 40 mg
- Item Medicine for Mild & Moderate Patients
1 | Magile Forceps, different size # Item
2 | Tromel medium Size 1 | Inhaler salbutamol
3 | Tromel Large Size 2 | ipratropium BROMIDE Inhaler
4 | Tray medium size 3 | Tab Ribavirin 400mg
5 | Stylet Adult and Peads. Size 4 | Vial ceftriaxone Ig
6 | Sponge Forceps 5 | Syp Pholcodein
Laboratory Equipment 6 | Vitamin C, 500mg in 5 ml inject Solution
# Item 7 | Tab Vitamin C 500mg
1 | CBC Machine 8 | Serum Ringer 1000cc with set
2 ABG'D'EaChIHE +IElectrolyTe 9 | Tab. Paracetamol 500mg(Tab)
examining machines
3 | Automatic Chemistry Analyzers 10 | Omeprazole 40mg (Cap)
Microscope Bi Nuoculor
4 | (Olympus Japan) with different 11 | Syp. Paracetamol 100mg
lens
5 | INR machine 12 | Tab Metronidazole 400 mag
13 | Tab Azithromycin 500mg
14.+Tab. Hydroxychloroquine sulfate 200mg

__——'
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Appendix-B

A. INCEPTION NARRATIVE REPORT
e This report must be completed and signed by the Project responsible person
e The information provided below must correspond to the financial information that appears in the
financial report.
Please expand the paragraphs as necessary.
The MoPH will reject any incomplete or badly completed reports.
e The answer to all questions must cover the reporting period as specified in point 1.4 under
Description.
1. Desecription
1.1. Name of Implementing Agency:
1.2. Name of partners (Sub Consultant/Joint Venture)
1.3. Contract number:
1.4. Start date and end date of the reporting period:
1.5. Name of Province:
2. Assessment of implementation of activities

2.1. Activities and results
Please list all the activities in line with your work plan provided in the contract during the
reporting period of first 15 days:
Title of the activity: Topics/activities covered <please elaborate on the followings=:
Establishment of office and staff recruitment;
Taking over of isolation hospital/ward and renewal of staff contract
Signing MoUs with PPHD and other stakeholders
Orientation meetings and visits to/with provincial authorities and community members
Making inventory for procurement of goods and equipment and supply drugs
Reason for modification for the planned activity <please elaborate on the problems -including
delay, cancellation, postponement of activities- which have arisen and how they have been
addressed> (if applicable):
e Results of this activity <please quantify these results, where possible >:

a @ & @ @ @

2.2. Please provide an updated detailed work plan

Year

Quarters/ Months
Activity 1 2 3 4 5 6
Example

Preparation Activity 1(title)
Execution Activity 1(title)
Preparation Activity 2 (title)
Etc.

3. Partners and other Co-operation

1. How do you assess the relationship between the formal partners of this Action (i.e. those
partners which have signed a partnership statement)? Please specify for each partner
organization

3.2. How would you assess the relationship between your organization and State authorities in the
project area? How has this relationship affected the project?

3.3. Where applicable, describe your relahonshlp with any: other organizations involved in
implementing the Action: ~

3| b-.' o, 1
* Associate(s) (if any) @_,f? S 2 &N
¢ Sub-contractor(s) (if any) "o . P& .
e Final Beneficiaries and Target groups {‘9" 57 P s

: MY
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e  Other third parties involved

3.4. Where applicable, outline any links you have developed with other actions

Name of the contact person for the Action: ......ccceeiiiviciiiiiiieieiiirrecrreerreeeaes
b2 Ty 101 (1] RS I i S NP

LR 30T s S S GRS ST S S

Datereport due: iisvaaainnnii v

Date report Senl covciuimmm sy

Quarter Number:
Province:

B. Monthly Activity Progress Report Format

Islamic Republic of Afghanistan
Ministry of Public Health

Monthly Activity Progress Report

Reporting period; from: (day/month/year) To:.fday/moﬁfh/year)

Organization (s):

Service Provider (Leading Agency):

Phone:

Email:

Contact Details:

Signature/ Name and Designation: (All pages of report shall be stamped, and initialled by the
same authorized representative who signed the contract).

] Completeness of the reports:
Date the report received at
MoPH: Report Name Hard copy | Soft copy | Copied to PPHD:
Submitted by: enclosed enclosed Yes/No
Submitted to: Monthly Activity B
i // \
Financial Report
Name/Signature/Designation: /R,I; Pl
= 7 7
SECTION I: INDICATOR(S): N P =
Province: Month: Lq Year:
Table of Indicators and Targets for SP: )
No Indicators .\\‘-q.__‘ Baseline | Achievement T:r';its Remarks
" Percentage of samples transferred to Lab e ——— As per MoPH
facilities from all suspected cases 0% 100% | updated protocol
5 Percentage of identified contacts who are 7
successfully traced 0% 70% L=
.| Number of active beds for isolations and 1= Y N
3 z .
case management of COVID-19 20 Beds /,’J/:] .20 Beds Y
(B
Percentage of isolation beds dedicated for \{ At lgashs}
4 | ICU for managing of critical cases of 25 9 ‘\ 25 =
COVID-19 15392
. il
5 Number of technical staff (Health workers) \ 28 A" bisaggrcgaled by
recruited for COVID-19 project 0 37Staff | profession and
gender
Availability of equipment (both medical R The medical
i ¥ L B . - b s - t wi
6 an::l mf" medical) as'per the specified ™ ) b‘*‘ 100% eqU‘P_ﬂéez t;-'" 'ﬂ:}e
guideline for managing of COVID-19 1 . provided by
‘l'“x ‘. '311“’.' i
o #L A
- #¥ R \:\et\ G‘BO\.
RS R
(,J ‘10\ \0% (P“ - 43
UG A
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. Disaggregated by
7 | Number of people trained for COVID-19 0 56 profession and
gender

Percentage of HFs comply with [PC Verified by TPM
8 o

protocols 90%

Proportion of population able to identify

three key symptoms of COVID-19 and/or
9 | seasonal influenza and three personal 50% Verified by TPM

prevention measures (as assessed by

TPM).

SECTION 1I: NARRATIVE SECTION
INSTRUCTION: For each of the following questions write a brief answer. You have a MAXIMUM of three pages total in
which to answer ALL the questions. Do not use font less than 10.

1 | Provide progress against the work plan (as may be revised and updated in consultation with the MoPH),

2 | Progress made toward delivery of COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS
PREPAREDNESS PROJECT and achievements of specific objectives under the assignment:

3 Describe coordination activities such as meetings with PPHDs, WHO, UNICEF and other stakeholders
which the Service Provider has conducted. Include here the number of meetings held, problems that have
arisen and solutions, etc.

4 | Describe any community level coordination activities; problems, or new program initiatives, which have
taken, place in the reporting period. Include solutions, approaches, and corrective actions to prablems
identified.

5 | What changes/improvements have you undertaken this reporting period?

6 | Describe any project level constraints, shortcomings in this reporting period Include solutions or approaches
to the constraints.

7 | What external (incl. MoPH) monitoring or other visits have been made to your facilities this reporting

period?
SECTION I1I: TRAININGS COMPLETED DURING THIS REPORTING PERIOD:
No of Conducted
No | Topic of Training | Category of participants | participants | Start date | End date | Venue of training | ~° Bvc %
Female | Male .
1
2
SECTION IV: KEY STAFF OF THE PROJECT:
No Name Title Start Date | Working Station Contract's period
1
2

SECTION V: CASE REPORT AND HOSPITAL/WARD MONTHLY REPORTING FORMS:

Each hospital/ward should complete one copy of a form each month, and submit it to the
Ministry of Public Health (MoPH). Also one form should be completed for every suspected
case of COVID-19 and should be submitted to MoPH. These forms will be shared at the
beginning of the contract.

& -
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C. Quarterly Financial Report Format
Financial Report Summary Sheet

Funding Agency: XXX
Implementing Agency: XXX
Project Name: XXX
Province Name: XXX
Activity Name: XXX
Contract Number: XXX
Currency: XXX
Component (Combined or Solo)  Xxxx

Reporting Period From: xxx Qtr of 202x (Gregorian Calendar DD-MM-YYYY To DD-MM-YYYY) :(Solar

Calendar DD-MM-YYYY to DD-MM-YYYY)

Cumula Remaining Retnaisiig
Budget i Total | Expens Wy 10 Total EU S, Budget vs.
Item Origina : Date Installment ;
: Fund esin Expense 3 Total Budget
Sr.No (Major | 5 Thi (exclud T Received
Categorie | Budget Socrene = ing e in in
d Quarter Date in .
s) current Amou % Amou | in%
quarter) nt ’ nt
1 Remuner Kx Xaxx Xxx XXX Kxx Xxx | xxx Xxx Xxx
ations
) Recurren Xxx Xxx Xxx XXX Xxx XXX XXX Xxx Xxx
L
3 | Capital Xxx Xxx Xxx XXX Xxx Hxx XXX Xxx Xxx
Grand Total Xxx Hxx Xxx XXX Xxx XXX XXX Xxx Xxx
Prepare Checke Approv
d By d By ed By
Name : Name : rm—— Name :
Designa Design e~ Designat
tion : ation: " jon: ™
..-—'"/ s -—.)j .
-, -J"'T- . ot
= \Jt "
X
\ . s
"
- i *
R
, O \
W ol AN 8]
; o g
O\/J 3-?“" " 1"'-3 « ea\‘-'"
oY
X B L,:- ."4?"‘ v\'\cf\ ‘\‘-“a“ '_\. 45
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

ASSETS LIST REPORT

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY To DD-MM-YYYY) :( Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX
Implementing Agency: XXX
Project Name: XXX
Province Name: XXX
Activity Name: XXX
Contract Number: XXX
Currency: XXX
Component (Combined or Solo)  Xxxx
fisvo Co Ser Inven Curren | User
N | Invo Pl Stat | Asset | Specifica | st | Q | . | tory Suppli t / Rem
0. | ice# D us | Name tions in |ty - No/ er Locatio | Recei | arks
ate No
Afs Tag # n ver
1
2
3
Prepared By Checked By Approved By
Name: Name: Name:
Designation: Designation: Designation:
J'.yJ' 7
. 1 = :.‘_-igi
o £ T LI
2 R O %
NSt X ES
O P IV e &
v PP > P&
4 L T a.q o
3 3 y:r ‘\Q(}Qd‘ﬁ o
] L' -'!.\
” 4 & ‘1.86:“‘*
3 *\o 'g-) >
&S 7



Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY to DD-MM-YYYY) :( Solar

WITHHOLDING TAX SHEET

Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX
Implementing Agency: XXX
Project Name: XXX
Province Name: XXX
Activity Name: XXX
Contract Number: XXX
Currency: XXX
Component (Combined or Solo)  Xxxx
Total Withhold L De dT
< ota ithholding posited Tax
No. | Particulars Expenses Tax Tax Tax Voucher No, | Remark
deposited | Payable
I | Remunerations
2 | Recurrent
3 | Capital
Total )
Note; It is confirmed that all taxes are withheld as per Afghanistan income tax law and deposited to
government revenue account and if there is any pending payable taxes. will be cleared next quarter.
Prepared By Checked By Approved By
Name: Name : Name :
Designation: Designation: . Designation :
\\
N




BANK RECONCILIATION STATEMENT

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY to DD-MM-YYYY) :( Solar

Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX
Implementing Agency:

Project Name:

Province Name: XXX
Activity Name:

Contract Number:

Currency:
Component (Combined or Solo)

XXX
XX

XXX
XXX

XXX
XXXX

Closing balance as per bank statement as on XX/XX/XXXX (Main Account) KXXXX
Adjustments:
Add: (Prmimcsa Account Balance, Cash On hand, XXKXX

Received Loan etc)
Less: (Paid Loan, etc)
Adjusted/Corrected
Balance per Bank RAENX
Closing balance as per Book (Summary Sheet) as on XX/XX/XXXX XXXXX
Adjustments:
Add: Payable (Salary. Suppliers, etc)
Less: Charges and etc () XXX
Adjusted/Corrected
Balance per Book ki

Difference XXX

Please attach scanned copy of Bank statements (Main and Provincial account for the Period) and Cash count sheet

of ending quarter

Prepared By
Name :
Designation :

Checked By

Designation :

Approved By
Name :
Designation :

Note: This quarterly financial report template can be changed later based on the requirement of the

project.
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ANNEX B. FOrRM TECH-6

CURRICULUM VITAE (CV)
Position Title and No. Deputy Technical Manager (K1)
Name of Expert: Dr. Hezbullah *“Yousufzai *
Date of Birth: 18-Aug-1973
Country of Citizenship/Residence Afghanistan
Education:
No Date Institution | Degree
1 2002-2009 Kabul Medical University MD
2 1989-1992 Nangarhar High School Baccalaureate
Trainings Attended:
Date Firm Training Date | Firm Training
2016 | AADA Monitoring and Evaluation - 2015 | AADA MDS training
2016 | MOPH Nutrition SOP training Faryab 2015 | AADA RUD training
2016 | AADA Effective Supervision 2015 | PEMT EPI training
2016 | AADA Leadership 2013 | AADA Project Management
2016 | AADA Quality assurance training 2013 | AADA RH & FP training
2016 | AADA Program management 2013 | UNFPA SPRINT training

Other trainings: MISP, Mental health, GBV, HMIS, Community Mobilization, HIV/AIDs, Human

Rights;

Employment record relevant to the assignment:

Period

Employing organization and
your title/position. Contact
information for references

Country Summary of activities performed
relevant to the Assignment

01/Dec/2019
till now

Technical Manager AADA- Main

office

Reference :

Name : Abdul Qadir Baghakhil
Position : Program Manager
Phone #: +93784272597

Email : gbagakhil@aada.org.af

Afghanistan | ¢ Overall management of AADA
! vertical project

01/June/2017-
30/Nov/ 2019

M&E Manager AADA- Main
office

June/2017- 30, November 2019
Reference :

Name : Abdul Qadir Baghakhil
Position : Program Manager
Phone #: +93784272597

Email : gbaqakhil@aada.org.af

Afghanistan | e Overall management of AADA M&E
department ( vertical project)

01/Jan/2017-
31/May/2017

RMNCH project officer, UNICEF
project , AADA- Faryab province
Reference :

Name : Abdul Qadir Baghakhil
Position : Program Manager
Phone #: +93784272597

Email : gbagakhil@aada.org.af

Afghanistan | e Overall management of RMNCH
project technical activities.




01/Jan/2013- | FHHs/MST cluster Manager, Afghanistan | Overall management of Faryab
31/Dec/2016 | UNFPA project, AADA-Faryab FHH/MST activities:
Province
Reference :
Name : Dr. Habib Ghafoory
Position : Program Manager
Phone #:+93772375795
Email
:habib.ghfaoory@gmail.com,
01/Jan/2012- | CBHC officer in AADA Faryab Afghanistan | ¢ Overall management of CBHC
31/Dec/2012 | UNFPA project department activites;
Reference :
Reference :
Name Dr. Habib Rahman
Ghafoory
Position : Program Manager
Phone #:+93772375795
Email
:habib.ghfaoory@gmail.com,
01/May/2010- | Medical Doctor and head of MHT | Afghanistan | ¢ Overall management Mobil Support
30/Dec/2011 | AADA-Faryab Province team in Faryab province;
Reference :
Name : Dr. Munir Ramz
Position : FHH project manager
Phone #:+93798168647
Email :
mmunir ramz@yahoo.com, ———"
01/Apr/2009 | Course Coordinator of HIV/AI Afghanistan
30/Apr/2010 | project ,ADPO-Balkh C .
Reference : |
Name : Dr. Nesar Ahmad awed \
Position : Program Manager \ .
Phone #:+93786479705
Email : nesarjawid@gmail.c

Adequacy for the Assignment:

Language Skills (indicate only languages in which you can work): Pashlu Dari, and F'hglu.h

\ g
A

Detailed Tasks Assigned on
_Consultant’s Team of Experts:

Ref. to Prior Work that Best Illustrgas”éapabilily to Handle
the Assigned Tasks

D-1: Involvement in Surveillance
activities

D-3: Implement Innovations.D-4:
Facilitate capacity building of hospital
staff and managers.D-5: Support to
CHWSs network.D-6: Improve quality of
care.D-7: Training/deployment of
Nutrition Counsellors.

D-8: Improve gender equity.D-10:
Enhance Government visibility.D-11:
Managing supplies.D-12: Improve
infrastructure and maintenance of

Technical manager in AADA main office for vertical projects

Monitoring and Evaluation officer in AADA main office

FHHs/MST cluster Manager for UNFPA project,

Planned, organized, implemented, control, supervised

&monitored all project activities (technical & financial);

¢ Developed, reviewed and revised project technical reports; and
supported team in development of financial reports;

» Supervised and evaluated the performance of project staff;

e Ensured that the orgamzatlon MoPH and donor policies and

procedures ob@d agr;,‘n,lmplememcd appropriately.
AL i)

10 LY d.s\ \’a - ‘) 1"1..




hospital. D-13: Improve Health Care
Waste Management.

Experts contact information : E-mail : hezbullah@aada.org.af | phone : + 93 (0) 780 455 454

1, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes myself, my

qualifications, and my experience, and | am available to undertake the assignment in case of an award. |
understand that any misstatement or misrepresentation described herein may lead to my disqualification or
dismissal by the Client, and/or sanctions by the Bank.

Name of Expert: Dr. Hezbullah “Yousufzai “ Signature Date
Name of authorized Signature Date
Representative of the Service Provider
Dr. Yasamin Yousofzai, General Director

Position Title and No. Finance Officer (K2)

Name of Expert: Sherzai “Aria”

Date of Birth: 15 September1992

Country of Citizenship/Residence Afghanistan
Education:

No | Date Institution : Degree

1 |2011-2014 | Agricultural Engineering at University of Paktia Diploma

2 1998-2010 Mohammad Jan Khan High School Certificate

3 2014 Diploma in English Language in Speen Ghar (Paktia). Diploma

4 2013 One -Year Diploma of computer Skill in Paktia Province Diploma
Trainings Attended:

Date | Firm Training Date | Firm Training

2016 | MAIL-OFWMP | Drip Irrigation Design 2016 | MAIL- Establishment of Water

Training Workshop at OFWMP | Committees (IAs)
2016 | MAIL-OFWMP | Grievance Redress 2016 | MAIL- Integrated Pest Management
Management OFWMP | Training
2020 | AADA Finance management 2016 | AADA Finance and operation training
Employment record relevant to the assignment:
Period Employing organization and your Country Summary of activities performed
title/position. Contact information for relevant to the Assignment
references
01/Jan/2019 | Finance officer , Ghazni BPHS Afghanistan | e Overall management & Controlling
till now project , of AADA project financial

Reference: document & reports in Ghazni

Dr. Samin Nikfar province

Phone: +93799242202

Email; snikfarZgaada.org.af 9 &
01/May/2015 | Cashier /Admin Finance officer, Afgh’ér@ﬁan -,j:‘D\sgrall management of AADA
- Khost EPHS project. A; ;ﬁ'; z; K&‘%ﬁ EPHS project cash room
31/Dec/2018 | Reference: Dr. Sakhi Sardar / L3 }P K : ,_‘&ga@?nem

Phone: +93730462645 Jlv 37T TH S8SE

S T o
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Email; ssardar(@aada.org.af

01/0Oct/2014-
30/Apr/2015

Data Entry clerk, IRD vertical
projects.

Reference: Dr.Temorsh

Phone: +93799660644

Email; tstanikzai@irdglobal.org,

Afghanistan

* Overall management of data entry
department.

01/Sep/2010
31/Sep/2014

Intern in MAIL-OFWMP
Reference:
Same as above

Afghanistan

e Assist Admin/HR department

Language Skills (indicate only languages in which you can work):
Pashto, Dari and English
Adequacy for the Assignment:

Detailed Tasks Assigned on Consultant’s Team of

Experts:

Ref. to Prior Work that Best Illustrates
Capability to Handle the Assigned Tasks

D-10: Improve /straightening reporting system .D-11:

Managing supplies.D-12: Improve infrastructure and

maintenance of hospital. D-13: Improve Health Care Waste

Management. D-16: Improve coordination. D-17:
Flexibility in applying the norms of the MoPH

guidelines. D-18: Strengthening IEC/BCC activities.

AADA Ghazni ,Finance Officer

AADA Khost Cashier/Finance Assistant
Data Entry clerk

e Planned, organized, implemented, control,

supervised &monitored project financial activities

¢ Developed, reviewed and revised project financial

reports; and supported team in development of
financial reports;

e Supervised and evaluated the performance of

project staff;

= Ensured that the organization, MoPH and donor

policies and procedures observed and implemented
appropriately.

Experts contact information :

+93(0)798 580 656
I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes myself,
my qualifications, and my experience, and I am available to undertake the assignment in case of an award. I
understand that any misstatement or misrepresentation described herein may lead to my disqualification or
dismissal by the Client, and/or sanctions by the Bank.

E-mail : sherzai_aria@yahoo.com phone: +93(0)782 364 384 /

Name of Expert
Sherzai “Aria”

Name of authorized
Representative of the Service Provider

Dr. Yasamin Yousofzai, General D

ctor

Signature
Qv

\

ignature \ Date /
F, il _'..-f'_d
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Contract Negotiation Minutes of the Zabul Province
Afghanistan COVID-19 Emergency Response and Health System Preparedness Project
AFG/MoPH/GCMU/COVID-19/31
Service Provider: AADA

Date: July 28, 2020

Time: 10:00 am

Venue: GCMU Meeting Room

Agenda: Clarification of the technical and rationalization of financial proposal

Background:
A Cluster of pneumonia of unknown cause detected in Wuhan, China was first reported to the WHO

Country Office in China on December 31, 2019 and WHO announced COVID-19 outbreak a pandemic
on March 11, 2020.

Afghanistan has had a total of around 40,000 confirmed cases of COVID-19 (Coronavirus). Kabul
province has the highest number of confirmed cases.

Considering the rapid spread of this outbreak and potential for greater loss of life, the government of
Afghanistan called for humanitarian assistance to fight against COVID-19. In response the World Bank
has proposed a project called “Afghanistan COVID-19 Emergency Response and Health System
Preparedness project”. Based on the agreement between Afghanistan government and the World Bank,
the Ministry of Public Health (MoPH) started to contract the implementation of COVID-19 project with
the current Sehatmandi BPHS/EPHS service providers through direct selection method in 34 provinces.

Therefore, AADA was requested to submit a brief technical and financial proposals for Zabul province.
After the review of the proposals, the AADA organization has invited to contract negotiations.
Following is the details of discussed and agreed points during the negotiation meeting:

Preliminary Matters
Confirm Power of Attorney/Authority to negotiate

Confirm availability of proposed key staff (providing the conflrmatlon letter signed by each
key staff). -

Negotiation on Technical points: \

No _ Discussed issues— S s o ced Points
Amhorlty of the Techmca] Manager (K-1 po tmn) - Agrdd 3 ¥ 3|« F;
1 According to the nature of the project, the KAl shotild be given. ; gﬂ j Ty }‘? _.:.? g sg
sufficient managerial and financial authority (at least 5 ) [ 9 3 & 3
AFN/invoice), under a well-defined internalcontrol system. ) 3 § &
The SP agreed to ensure 100% availability of two project key staff at Agreed 2
2 the project level. In case of unviability of any key-staff for more than % ;
two months in the province, the required disciplinary action will be == b
taken by the MoPH accordingly. — 07 , i
3 The SP agreed to implement the project work plan as per the agreed - . ._A‘gréed
timeline. k.
Immediate after signing of the contract, the SP agreed to talqe over M ° Agreed
4 | the isolation ward for COVID-19 from PPHD, equipped, staf’t‘ed and iy
functionalize as per the ToR at the provincial level. Lot
If the related COVID-19 hospital/ward staff is already recruited anJ Agreed, the existing
deployed by the PPHD, the SP agreed to take over the required | health workers will be
5 | number of the recruited staff as per HR plan shared by MoPH/GCMU | given priority in the
(this is only applicable to the health worker). Supportive and | recruitment process.
administrative staff to be recruited through transparent process.



Immediate after signing of the contract, the SP agreed to take over
the existed Rapid Response Team (RRTs) and deploy required
number of the RRT as per the MoPH guidance. Each RRT should be
equipped with one vehicle. Note: One RRT is covering 100,000
populations in the province. Hence the number of RRT in this
province is 4.

Agreed, AADA will
establish 4 RRT team

The SP agreed to establish/functionalize the District Centre for
combating COVID-19. The 8P should link the RRT with the district
centre based on priority. Number and location of district centres with
functional RRT specified/agreed are:4 DCs

Agreed

The SPs agreed to cascade the trainings provided by WHO and other
stakeholders.

Agreed

The SP agreed to gradually functionalize 20 beds of the hospital and
to recruit the required number of staff pursuant to increasing in the
number of patients in close coordination with PPHD.

Agreed

10

The SP agreed to consider/implement existed and any new/updated
guidelines and introduced intervention to fighting with COVID-19

Agreed

11

The SP ensured to implement Sehatmandi project smoothly and
implementation of COVID-19 project should not affected the
Sehatmandi project negatively.

Agreed

12

The SP is not allowed to use the Sehatmandi financial resources and
management staff for the purpose of COVID-19 project. However,
the same central and provincial offices and health facility ambulance
are excepted from this clause.

Agreed

13

The SP agreed to pay the required amount (4! 5S!) to the COVID 19
project staff who are died due to COVID-19 in the province.

Agreed

14

It is the responsibility of the SP to provide all medical/non-medical
equipment and medicines to COVID-19 project in the province
(except those equipment which are listed in the ToR and will be

provided by the MoPH through UNICEF).

Agreed

I1.

Negotiation on Financial matters:

a. The budget for 6 months of the project implementation agreed as bellow:

Cost Item NGOs Contribution Cost requested Total Price of the
(AFN) from MoPH contract
(AFN)
1- Remuneration 0 15,623,000
2- Reimbursable 0 16,562,000
3- Indirect cost 5% 0 1,609,250
4- Contingency cost (10%) 0 3,218,500
Total 0 37,012,750

b. The agreed financial points during the negotiation were as follow:

No Discussed issues Agreed points

) The SP agreed to spend the allocated amount for Agreed
the implementation of COVID-19 project only.

> The contract ceiling is exclusive of local indirect Agreed— - .
taxes and inclusive of all local direct taxes. _.- /y 3
Th P

3 e SP agreed to spend .the allocated amount of d&gre d;}f O /L\
this contract after effectiveness of the contract, | P° < 2" "

o




unless the MoPH officially instructed the SP for
any changes.

The SP agreed to consider/implement the approved | Agreed
guideline of salary and allowances by Afghanistan
cabinet for the relevant staff of COVID-19 project
in the province.

SP should consider 10% of total budget as Agreed
contingency fund and this budget should not be
included in the budget ceiling. This allocated

5 | contingency fund will be released based on the
Service Provider request/proposal and
MoPH/GCMU prior approval as per the need
during the contract execution.

II. Negotiations on contract conditions:

» Contract duration and starting date:

The time period shall be 45 months starting from August 03, 2020 till March 31, 2024.

Note 1: This contract includes six-month project work plan with the related cost. For the remaining
period (39-months), the work plan and its related cost shall be agreed by both parties during the
implementation of the first six-month on yearly basis, subject to availability of fund and satisfactory
performance of the service provider.

Note 2: In case of need during the implementation of the project, the current scope of work would be

expanded, subject to availability of fund and satisfactory performance of the consultant.

e Currency of Payment: AFN

e Payment Condition: as per the contract

e Separate bank accounts: is required and SP will provide the new bank account for this project.

Conclusion of the meeting and next steps
e Pending documents and deadline: all the documents must be signed and stamped.
o Revised Technical and Financial Proposal Yes

o Separate bank accounts: Yes
o Certified list of SP board of trustee and founders: Yes
o Confirm Power of Attorney/Authority to negotiate Yes ~
o Confirm availability of proposed key staff (prowdmg the ccmﬁrmatmn le:tter signed by
each key staff) Yes > Vs \
V4 ( i -
Negotiation Team members: 4 2
For and on behalf of the Ministry of PMIth_{MJﬂ} _ -_.,‘gr
- - Y 5
Name Designation fﬁrgan,lzatlon Sl%aturg' &
s ol /3\ /3 J
1. Dr. Khwaja Zabiullah Hasan Sr. GMS Sl s MQPH,;{(\;‘,CMU P \/ t i ;
¥ *:\\U\ oy ‘)\, q;}
2. Samim Hameedi Finance Specialist’ N MoPH/DBD_{, Ky e‘$$‘°¢
“\‘ : : #‘\q‘d‘f

\ o
For and on behalf of Service Provider (SP): AADA ' =

P

Name Designation Organization Signature
1. Dr. Mohammad Najeeb Baleegh : Program Director AADA
2. Mr. Masoodullah Siddiqui Finance Director AADA
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