



**ISLAMIC REPUBLIC OF AFGHANISTAN
MINISTRY OF PUBLIC HEALTH**

Project Name:
**Afghanistan COVID-19 Emergency Response and Health Systems Preparedness Project in
Jawzjan province**

(Project ID: P173775)
(Grant ID: D5930-AF)

**Contract No: AFG/MoPH/GCMU/COVID-19/13
Amendment-2**

**Lump-Sum
CONTRACT FOR CONSULTANT'S SERVICES
DIRECT SELECTION**

Between

Ministry of Public Health (MoPH)

and

Solidarity for Afghan Families (SAF)

Funded by:
International Development Association (IDA)

Dated: November 2020

X

1



This CONTRACT (hereinafter called the “Contract”) was made on *April/30/2020*, between, on the one hand, *the Ministry of Public Health (MoPH)* (hereinafter called the “Client”) located at *Great Massoud Square, Kabul, Afghanistan* and, on the other hand, *Solidarity for Afghan Families (SAF)* (hereinafter called the “Consultant”), was amended on September 20, 2020 and is hereby amended (amendment-2) on *November 03, 2020* as under:

I. AMENDMENTS IN THE SPECIAL CONDITIONS OF CONTRACT (SCC):

The following special conditions of contract shall constitute an amendment of, and supplement to the General Condition of initial contract. Whenever there is conflict, the provisions herein shall prevail over those in the General Conditions of initial contract and amendment-1.

11.1	The date on which this amendment shall come into effect is November 03, 2020												
14.1	<p>This clause replaces the earlier 14.1:</p> <p>The period of this contract amendment will be till March 31, 2024.</p> <p>Note 1: This contract amendment-2 includes the second six-month project work plan with the related cost. For the remaining period, the work plan and its related costs shall be agreed by both parties during the implementation of the second six-month and subsequent years, subject to availability of funds and satisfactory performance of the service provider; contract will be amended (as and when required) to cover the costs for the consecutive years as per respective work plans; accordingly, the work plan and ToR will be revised on semi-annual or yearly basis.</p> <p>Note 2: In case of need during the implementation of the project (the second six-month), the current scope of work (ToR) would be modified (increased or decreased), subject to availability of fund and satisfactory performance of the consultant; in such case the work plan will also be revised accordingly.</p>												
38.1	<p>This clause replaces the earlier 38.1:</p> <p>The new contract ceiling amount for the 12 months is: (AFN 76,132,997) Seventy-Six million and One Hundred Thirty-Two Thousand and Nine Hundred Ninety-seven Afghani only;</p> <p>i. Contract Price for COVID-19 EMERGENCY Response and Health Systems Preparedness Project is:</p> <table data-bbox="327 1344 1356 1444"> <tr> <td>a. COVID-19 contract price for the first 6-month:</td> <td>AFN 35,926,806</td> </tr> <tr> <td>b. COVID-19 contract price for the second 6-month under amendment-2:</td> <td>AFN 33,285,009</td> </tr> <tr> <td>c. COVID-19 contract price for 12-month (c=a+b):</td> <td>AFN 69,211,815</td> </tr> </table> <p>ii. Contingency fund (10%) of contract price is:</p> <table data-bbox="327 1478 1356 1579"> <tr> <td>d. Contingency fund for the first 6-month:</td> <td>AFN 3,592,681</td> </tr> <tr> <td>e. Contingency fund for the second 6-month-available for utilization under amendment-2:</td> <td>AFN 3,328,501</td> </tr> <tr> <td>f. Contingency fund for 12-month (f=d+e):</td> <td>AFN 6,921,182</td> </tr> </table> <p>The contingency fund to be reimbursed according to the item under (Para E Contingency fund) of the ToR incorporated in this contract amendment</p> <p>iii. The new contract ceiling amount (iii=c+f) AFN 76,132,997</p> <p>All above costs are fixed inclusive of local direct taxes and exclusive of local indirect taxes.</p> <p>Contract will be amended (as and when required) to cover the costs for the consecutive years as per respective work plans; accordingly, the work plan and ToR will be revised on semiannual or yearly basis.</p>	a. COVID-19 contract price for the first 6-month:	AFN 35,926,806	b. COVID-19 contract price for the second 6-month under amendment-2:	AFN 33,285,009	c. COVID-19 contract price for 12-month (c=a+b):	AFN 69,211,815	d. Contingency fund for the first 6-month:	AFN 3,592,681	e. Contingency fund for the second 6-month-available for utilization under amendment-2:	AFN 3,328,501	f. Contingency fund for 12-month (f=d+e):	AFN 6,921,182
a. COVID-19 contract price for the first 6-month:	AFN 35,926,806												
b. COVID-19 contract price for the second 6-month under amendment-2:	AFN 33,285,009												
c. COVID-19 contract price for 12-month (c=a+b):	AFN 69,211,815												
d. Contingency fund for the first 6-month:	AFN 3,592,681												
e. Contingency fund for the second 6-month-available for utilization under amendment-2:	AFN 3,328,501												
f. Contingency fund for 12-month (f=d+e):	AFN 6,921,182												
41.2	The following table is added to the payment schedule of amended-1:												













COVID-19 Emergency Response and Health System Preparedness Project Contract Amendment-2

# of installment	Due date for submission of progress activity report and invoices	Amount and Percentage of the contract price (mentioned in bullet i of SCC 38.1)	Deliverables
1st installment	Jadi 21, 1399 (Jan 10, 2021)	Forty percent (40%) of the contract amendment-2 price (mentioned in bullet i (b) of SCC 38.1)	1-Upon submission and acceptance of November and December 2020 (monthly) activity reports. 2-This installment will be made full payment and then adjusted in the 3 rd installment based on the TPM verification report.
2nd installment	Hamal 21, 1400 (April 10, 2021)	Thirty percent (30%) of the contract amendment-2 price (mentioned in bullet i (b) of SCC 38.1)	1-Upon submission and acceptance of January, February and March 2021 (monthly) activity reports. 2-This installment will be made full payment and then adjusted in the 3 rd installment based on the TPM verification report.
3rd (final) installment	Saratan, 1400 (July, 2021)	Thirty percent (30%) of the contract amendment-2 price (mentioned in bullet i (b) of SCC 38.1)	1-Upon submission of April 2021 (monthly) activity report and end of project report (the second six-month) accepted by MoPH. 2-This instalment will be made after due verification by the TPM. 3-After verification by the TPM; Excessive costs if any given during the 1 st and 2 nd instalments will be adjusted in this instalment.

All other terms and conditions of the original contract and amendment-1 remained the same.

Prepared by	KH.Zabiullah Hasan	Sr. Grant Management Specialist, GCMU/MoPH	Signature: 
Checked by	Dr. Niaz Mohammad Naeb	Acting Head of GCMU/MoPH	Signature: 
Attested by	Mr. Adillyar Shekib,	Procurement Director of MoPH	Signature: 
Reviewed by	Mr. Hamed Hameedi	Sr. Procurement and Finance Advisor to the Minister	Signature: 

For and on behalf of Ministry of Public Health	For and on behalf of Solidarity For Afghan Families(SAF)
Ahmad Jawad Osmani Acting Minister of Public Health	Mr. Mohammad Zahir Fayez
Signature: 	Signature: 
	

تعديل شماره دوم قرارداد كويد-19 تحت پروژه ERHSP ولايت جوزجان

اين قرارداد (از اين به بعد به نام "قرارداد" ياد می شود) كه بتاريخ 30 اپريل 2020 في مابين، از يك جانب، وزارت صحت عامه (از اين به بعد به نام "مشتري" ياد می شود) كه در چهار راهی مسعود بزرگ، كابل، افغانستان موقعيت دارد و از جانب ديگر، SAF (كه از اين به بعد به نام "مشاور" ياد می شود) به امضا رسیده است، و بتاريخ 20 سپتمبر 2020 تعديل (تعديل شماره اول) گردیده است، اينكه به تاريخ 3 نومبر 2020 ذيلاً تعديل (تعديل شماره دوم) ميگردد: شرايط خاص قرارداد كه ذيلاً تذكر رفته است، تعديل گردیده و متمم شرايط عمومي قرارداد اصلي ميباشد. هر زمانيكه تناقض موجود بود اين ماده بر ماده های كه در شرايط عمومي قرارداد اصلي و تعديل شماره اول ذكر شده برتری دارد.

11.1	اين تعديل سر از تاريخ 3 نوامبر 2020 قابل اعتبار ميباشد				
14.1	<p>اين فقره جاگزين فقره قبلي 14.1 ميباشد. مدت زمان اين تعديل قرارداد الي 31 مارچ 2024 ميباشد.</p> <p>نوت-1: اين تعديل دوم قرارداد شامل پلان كاری و بودجه مربوطه برای شش ماه دوم پروژه ميباشد.</p> <p>برای مدت زمان باقیمانده قرارداد، پلان كاری و بودجه مربوط به آن در جریان تطبيق شش ماه دوم و سال های بعدی با توافق هر دو جانب، مشروط بر موجوديت بودجه و اجراء قناعت بخش تطبيق کننده؛ قرارداد (در صورت لزوم) تعديل خواهد گردید تا بر مبنی آن بودجه برای سالهای بعدی مطابق به پلان كاری تحت پوشش قرار خواهد گرفت، مطابق به آن لايحه وظيف و پلان كاری پروژه بصورت شش ماه و يا سالانه بازنگری خواهد شد.</p> <p>نوت-2: بنابر نیازمندی در جریان تطبيق شش ماه دوم ساحه كاری (ToR) اين پروژه با در صورت موجوديت بودجه و اجراء قناعت بخش تطبيق کننده، تعديل (توسعه يا کاهش) خواهد یافت، كه درین صورت مطابق آن پلان كاری نیز بازنگری خواهد گردید.</p>				
38.1	<p>اين فقره جاگزين فقره قبلي 38.1 ميباشد. مقدار سقف جديد قرارداد برای 12 ماه مبلغ (AFN 76,132,997) هفتاد و شش ميليون و يكصد و سي و دوهزار و نوصد و نود و هفت افغانی است.</p> <p>i. قيمت قرارداد برای پروژه پاسخ دهی عاجل و آماده سازی صحت كويد-19:</p> <p>a. قيمت قرارداد كويد-19 برای شش ماه نخست: 35,926,806 افغانی</p> <p>b. قيمت قرارداد كويد-19 برای شش ماه دوم تحت تعديل شماره دوم: 33,285,009 افغانی</p> <p>c. قيمت قرارداد برای 12 ماه (c=a+b): 69,211,815 افغانی</p> <p>ii. بودجه احتیاطی (10 فيصد) قيمت قرارداد:</p> <p>d. بودجه احتیاطی برای شش ماه نخست: 3,592,681 افغانی</p> <p>e. بودجه احتیاطی برای شش ماه دوم- كه تحت تعديل شماره دوم قابل استفاده ميباشد: 3,328,501 افغانی</p> <p>f. بودجه احتیاطی برای 12 ماه (f=d+c): 6,921,182 افغانی</p> <p>اين بودجه احتیاطی مطابق به فقره پاراگراف E بودجه احتیاطی كه در لايحه كاری تذكر رفته است قابل پرداخت ميباشد.</p> <p>iii. قيمت جديد سقف قرارداد (iii=c+f) (AFN 76,132,997) هفتاد و شش ميليون و يكصد و سي و دوهزار و نوصد و نود و هفت افغانی است.</p> <p>تمامی قيمت های فوق الذكر شامل تكس های مستقيم داخلی بوده و تكس های داخلی غير مستقيم در آن شامل نميباشد.</p> <p>قرارداد (در صورت لزوم) تعديل خواهد گردید تا بر مبنی آن بودجه برای سالهای بعدی مطابق به پلان كاری تحت پوشش قرار خواهد گرفت، مطابق به آن لايحه وظيف و پلان كاری پروژه بصورت شش ماه و يا سالانه بازنگری خواهد شد.</p>				
41.2	جدول ذیل در تقسیم اوقات پرداخت تعديل شماره اول علاوه گردید:				
	<table border="1"> <tr> <td data-bbox="268 1713 343 1883">تعداد اقساط</td> <td data-bbox="343 1713 502 1883">تاريخ تسليم دهی راپور پیشرفت</td> <td data-bbox="502 1713 662 1883">مقدار و فيصدی قيمت قرارداد (درقسمت i شرايط خاص</td> <td data-bbox="662 1713 1428 1883">راپور ها و اسناد قابل تسليم دهی (Deliverable)</td> </tr> </table>	تعداد اقساط	تاريخ تسليم دهی راپور پیشرفت	مقدار و فيصدی قيمت قرارداد (درقسمت i شرايط خاص	راپور ها و اسناد قابل تسليم دهی (Deliverable)
تعداد اقساط	تاريخ تسليم دهی راپور پیشرفت	مقدار و فيصدی قيمت قرارداد (درقسمت i شرايط خاص	راپور ها و اسناد قابل تسليم دهی (Deliverable)		

2017
 Ministry of
 Procurement
 Contract No.

Handwritten signatures and stamps at the bottom of the page, including a circular stamp with the text "Solidarity for Afghan Children" and "SAF".

		فعالیت ها و انوایس ها	قرارداد تحت شماره 38.1 تذکر رفته (است)
قسط اول	21 جدی 1399 (10 جنوری 2021)	40% قیمت تعدیل شماره دوم قرارداد (درقسمت i(b) شرایط خاص قرارداد تحت شماره 38.1 تذکر رفته (است)	1- به تعقیب تسلیم دهی و قبول شدن راپور فعالیت ماهانه ماه های نومبر و دسیمبر 2020 2- این قسط بطور مکمل پرداخت میگردد و در قسط سوم بعد از دریافت راپور تاییدی جناح ثالث تسویه (adjust) میگردد.
قسط دوم	21 حمل 1400 (10 اپریل 2021)	30% قیمت قرارداد (درقسمت i(b) شرایط خاص قرارداد تحت شماره 38.1 تذکر رفته (است)	3- به تعقیب تسلیم دهی و قبول شدن راپور فعالیت ماهانه ماه های جنوری، فیبروری و مارچ 2021 این قسط بطور مکمل پرداخت میگردد و در قسط سوم بعد از دریافت راپور تاییدی جناح ثالث تسویه (adjust) میگردد.
قسط سوم	سرطان 1400 (جولای 2021)	30% قیمت قرارداد (درقسمت i(b) شرایط خاص قرارداد تحت شماره 38.1 تذکر رفته (است)	1- به تعقیب تسلیم دهی راپور فعالیت ماهانه ماه اپریل 2021 و راپور ختم پروژه (شش ماه دوم) که توسط وزارت صحت عامه مورد قبول قرار گیرد. 2- این قسط به تعقیب تاییدی جناح ثالث صورت میگردد. 3- این قسط بعد از تاییدی توسط جناح ثالث، مصارف که در قسط اول و دوم زیاد پرداخته شده باشد (در صورت موجودیت) درین قسط تسویه میگردد.

تمام مواد و شرایط دیگر قرارداد اصلی و تعدیل شماره اول به عین شکل باقی میماند و قابل اجرا میباشد.

امضا	مشاور ارشد مدیریت قرارداد ها	خواجه ذبیح الله حسن	ترتیب شده توسط
امضا	سرپرست آمریت خدمات مشورتی و تنظیم کمک ها	داکتر نیاز محمد نایب	بررسی شده توسط
امضا	ریس تهیه و تدارکات وزارت صحت عامه	عادلپار شکیب	تایید شده توسط
امضا	مشاور ارشد مالی و تدارکاتی مقام وزارت	حمید حمیدی	مرور شده توسط

از جانب مشاور یا SAF	از جانب وزارت صحت عامه
داکتر محمد ظاهر فایض	احمد جواد عثمانی سرپرست وزارت صحت عامه
امضا	امضا



II. AMENDMENTS IN APPENDICES: the following appendices are amended as:
APPENDIX A: This appendix replaces the earlier appendix A (Terms of References):

TERMS OF REFERENCE

For the Afghanistan COVID-19 Emergency Response and Health System Preparedness Project (ERHSP), Project ID: (P173775)

A. Background

A cluster of pneumonia of unknown cause detected in Wuhan, China was first reported to the WHO Country Office in China on December 31, 2019. On February 11, 2020 the World Health Organization announced an official name for the disease that is causing the 2019 novel coronavirus outbreak, first identified in Wuhan China. The new name of this disease is coronavirus disease 2019, abbreviated as COVID-19. In COVID-19, 'CO' stands for 'corona,' 'VI' for 'virus,' and 'D' for disease. Formerly, this disease was referred to as "2019 novel coronavirus" or "2019-nCoV".

This virus was first detected in Wuhan City, Hubei Province, China. The first infections were linked to a live animal market, but the virus is now spreading from person-to-person. It's important to note that person-to-person spread can happen on a continuum. The virus that causes COVID-19 seems to be spreading easily and sustainably in the community ("community spread") in some affected geographic areas. That is why CDC recommends that these patients be isolated either in the hospital or at home (depending on how sick they are) until they are better and no longer pose a risk of infecting others.

WHO announced COVID-19 outbreak a pandemic on March 11, 2020. As of today, Oct 17, 2020, around 40 million people have been infected in 213 countries and more than 1 million have died of the coronavirus and more than 29 million people have recovered.

Afghanistan has had around 40,000 confirmed cases of COVID-19, around 1500 have died and 33500 people have recovered (Coronavirus). Kabul province has the highest number of confirmed cases.

In response to this outbreak the MoPH has started some measures nationwide including establishing the Center for Combating Covid-19 in central level, headed by the Minister of Public Health. Also established committees at the central level on health services, planning, capacity building and support areas.

Considering the possibility of second wave of COVID-19 particularly in upcoming winter, the Ministry of Public Health planned to continue the NGOs contract under Afghanistan COVID-19 Emergency Response and Health System Preparedness project supporting by the World Bank.

OVERALL OBJECTIVES:

The overall objectives of the project are to protect our citizens from the spread of COVID-19; to respond and mitigate the threat posed by COVID-19 in Afghanistan and to strengthen national health systems preparedness and capacity to respond to public health emergencies. One of the aims of this project is to avoid disruption of BPHS/EPHS service delivery under Sehatmandi project.

The specific objectives of this project are:

1. To increase public awareness and promote healthy behaviors in regard to COVID-19
2. To conduct community surveillance and early detection of COVID-19 suspected cases
3. To manage and isolate cases of COVID-19 suspected and confirmed cases
4. To regularly supply oxygen, medicines, and other materials

4



5. To ensure proper screening of visitors/clients at points of entry which may include flights, road highways, main borders...etc.
6. To ensure infection prevention and control measures at the health facilities and community level

B. Table-1, INDICATORS and TARGETS FOR SP:

No	Indicators	Baseline	End Targets	Means of Verification	Timeline	Remarks
1	Percentage of samples transferred to Lab facilities from all suspected cases	0%	100%	Progress reports	Monthly	As per MoPH updated protocol
2	Percentage of identified contacts who are successfully traced	0%	70%	Progress reports	Monthly	
3	Percentage of active beds for management of COVID-19 severe cases	80%	80%	Progress reports	Monthly	
4	Percentage of active beds for management of COVID-19 critical cases	20 %	20 %	Progress reports	Monthly	
5	Number of technical staff (Health workers) recruited for COVID-19 project	Current	XX	Progress reports	Monthly	Disaggregated by profession and gender
6	Availability of equipment (both medical and non-medical) as per the specified guideline for managing of COVID-19	0	100%	Progress reports	Monthly	The medical equipment will be provided by UN
7	Number of people trained for COVID-19	0	XX	Progress reports	Monthly	Disaggregated by profession and gender
8	Percentage of HFs complying with IPC protocols	0	100%	Progress reports	Monthly	Verified by TPM
9	Proportion of population able to identify three key symptoms of COVID-19 and/or seasonal influenza and three personal prevention measures (as assessed by TPM)	0	50%	Progress reports	Monthly	Verified by TPM

C. SCOPE OF SERVICES:

Although the scope of the overall project is nationwide, this contract will cover the entire population of the Jawzjan province including returnees, Kochies and IDPs. The primary project beneficiaries will be infected people, at-risk populations, medical and emergency personnel as well as service providers (both public and private), medical and testing facilities staff. Staff of key technical departments and provincial health offices will also benefit from the project as their capabilities increase through the strengthening institutional capacity of the MoPH.

5



The service provider will be involved in the national, provincial and district level mechanisms to combat the epidemic and support the structure and functions described by the MoPH at all these levels. The SPs are required to ensure proper staffing, training, and efficient logistics to functionalize the provincial and district level centers for combating corona virus epidemic.

- i. At Provincial Level: There is a provincial Center for Combating Corona virus, headed by the Provincial governor and/or Provincial Health director. The center will have four main functions a) health services, b) surveillance c) monitoring and risk communication; d) logistic/ finance support. The Service provider needs to be engaged actively in all four functions and work closely with the provincial center.
- ii. At District Level: At each district level, there should be one District Center (DC). District Hospital (DH) should be chosen preferably as DC; in locations where a DH is not available to serve as DC, a CHC+, CHC, or BHC should be selected. One technical staff (MD or nurse) preferably female to be deployed in each DC. The staff at DC to carry out key interventions including, medical consultation, screening, referral, risk communication, facilitate sampling of COVID-19 suspected cases, coordination between RRTs and COVID-19 hospital, reporting of surveillance data and other tasks instructed by his/her line manager.
- iii. The Rapid Response Team (RRT) to be functionalized per 300,000 population according to the MoPH instruction. All the SPs are required to ensure that RRTs are deployed to achieve key activities including: sample collection, contact tracing, and data entry, risk communication (case referral), transport of samples to lab site, and medical consultation of mild and moderate cases as well as establishing coordination with ambulance services for managing severe and critical cases.

The number of RRTs will be modified based on COVID-19 situation in the country or province. As such, the contract shall be amended accordingly.

The RRT should have one MD, one Public Health graduate (preferred)/nurse and one lab technician (as per the MoPH developed Job Description for RRTs). Each RRT will be equipped with one vehicle/ or any other available transportation means, tablets for data entry purposes, essential diagnostic tools (infrared/thermometer, sphygmomanometer, stethoscope, pulse oximeter), and PPE kits. The SP is responsible to cover urban areas of each province by the same services through RRTs.

The details of tasks are explained below:

1. Risk Communication (Public awareness and promotion of healthy behaviors)


The service provider should maintain proper communication with the entire population to update them on the existing facilities, where they should attend if they have any problems, who to call if they have problem and how/ why to change their behavior to protect themselves and others around them. Using available channels to establish two-way communication with the people is the priority required from the Service Providers. The SP should follow the updated risk communication SoP/Guideline provided by MoPH related to COVID-19. In addition, the SPs shall distribute functional contact details of RRTs with those who need assistance at community level

2. Early detection and surveillance of cases at community level:

- i. **Passive surveillance:** All health facilities are responsible to report immediately any suspected cases that match with the case definition of COVID-19 to related RRTs.



6



2021
1391
جمہوریہ اسلامی پاکستان
وزارت صحت
پنجاب
Ministry of Health
Government of Punjab
Punjab
Country of Service Provider

- ii. **Contact tracing:** Contact tracing shall be done to identify suspected secondary contact cases and in case of developing signs and symptoms with immediate evacuation.
 - iii. **Follow up of people in home quarantine:** The service provider to follow the suspected people at their residence and provide health education through RRTs and CHWs network as per the quarantine guideline of MoPH which include home quarantine guidance. In case of developing any signs and symptoms to be referred to COVID-19 ward/hospital.
 - iv. **Taking samples and transfer it to the nearest reference lab facility:** The SPs need to take samples from suspected cases (as per the MoPH developed operational procedures for laboratory) at health facilities/community level and transfer them to nearest reference lab for Covid-19 testing and follow up of their results.
3. **To manage and isolate COVID-19 suspected and confirmed cases:** The SP is responsible to deliver essential health care services to the people who are infected with COVID-19. Maintain/operationalize COVID-19 ward/hospital for severe and critical cases. The MoPH has already provided the infrastructures in the province; the SP will be responsible to rationalize staffing based on HR plan, beds, and running the ward/hospital. The need for increasing/decreasing number of beds shall be subject to certain criteria which will be determined by the MoPH. As per the MoPH guideline, the mild and moderate COVID-19 cases should be advised to stay at their home and the SP should trace their contacts. Moreover, SP needs to refer severe and critical suspected cases directly to COVID-19 hospitals for further case management based on hospital SoPs for COVID-19 cases
4. **To regularly supply oxygen, medicines, and other materials:**
- a. The SP should develop a comprehensive plan to supply the COVID-19 ward/hospital RRTs and DCs on regular basis.
 - b. The SP is responsible to provide the required amount of oxygen to COVID-19 ward/hospital (for severe and critical patients) based on need and circumstances.
 - c. The SP is responsible to supply required medicines to all the COVID-19 wards/hospitals. This shall be applicable until the medicine supplies are carried out by UNICEF. However, the necessary equipment will be provided by MoPH through UN agency.
 - d. Service provider will supply medical materials/consumables and other logistics required for COVID-19 patients rather than purchased by UN agency.
 - e. The SP is responsible to provide heating materials (winterization supplies) for COVID-19 ward/hospital.
5. **To ensure proper screening of visitors/clients at points of entry which may include flights, road highways, main borders:** This intervention shall be implemented in accordance with the MoPH Screening Guideline which has been adopted based on International Health Regulation (IHR-2005).
6. **Infection prevention and control measures at health facility level:** The COVID-19 outbreak could last for a long time at community level. Depending on the severity of the outbreak, the SP may recommend community actions to help keep people healthy, reduce exposures to COVID-19, and slow down the spread of the disease.
- The SP should make sure that infection prevention and control measures are taken in both health facility (COVID-19 and BPHS/EPHS), and community levels. The SP should develop

7



جمهوری اسلامی افغانستان
وزارت صحت عامه
سازمان تهیه و تدارکات
دولت
Ministry of Public Health
Procurement Department
Grants & Services, Contracts
دولت

a plan for cascading of IPC training and monitoring the implementation of IPC at RRTs and COVID-19 hospital/ward. In addition, all health personnel should practice IPC protocols. The SP is responsible to ensure the IPC materials and supplies are available in COVID-19 ward/hospital as well as for RRTs. However, IPC materials and supplies will be provided to BPHS/EPHS health facilities through Sehatmandi Project.

- i. **COVID-19 Facility Level Infection Prevention and Control (IPC):** Triage, applying standard precautions for all patients (which includes hand hygiene, respiratory hygiene, rational use of PPE kits, safe disposal of all types of wastes, environmental cleaning, and sterilization of patients care equipment), Administrative controls (based on MoPH developed guideline).
 - ii. **Community level infection prevention and control:** The SPs need to supervise and monitor the implementation of community level measures decided by the MoPH at their respected communities including social distancing, home quarantine, management of dead bodies, movement restrictions...etc.
7. **To enhance capacity of health care providers:** The SP is responsible to cascade all capacity building activities at COVID-19 wards and hospitals as well as RRTs. These may include potential training events needed to train COVID-19 staff.
 8. Service provider will supply the medical materials, consumable and other logistics required for COVID-19 patients rather than purchased by UN agency as per Para-L.
 9. Service provider shall provide remuneration, risk& other benefits and food allowance as defined by the approved guideline.
 10. Service provider shall budget running cost - including minor renovations and maintenance of the COVID-19 wards/hospitals.
 11. MoPH Guidelines for COVID-19 case management, referral, and contact tracing, IPC, home Quarantine...etc. shall be implemented accordingly.

Table-2: Beds, RRTs and DCs profile.

Province	Name & Location of Hospital/Ward	# of Beds	# of RRTs	# of District Centers (DC)
Jawzjan	Sheberghan city COVID-19 hospital	20	2	12

D. Contingency fund:


Considering the possibility of 2nd Wave of COVID-19 in Afghanistan, the COVID-19 might be increased dramatically. The country may face with public health challenges and related emergencies. Therefore, the SP shall be required to allocate a 10% budget from the total contract amount to respond the COVID-19 emergency as contingency fund.

This allocated contingency fund will be released based on the Service Provider request/proposal and MoPH/GCMU prior approval as per the need during the contract execution. Based on COVID-19 spreading in the province, the Service Provider needs to prepare a specific work plan including indicators to be tracked during implementation/utilization of the contingency funds.

E. LOCATION AND DURATION OF SERVICES

The above-mentioned services will be delivered to the entire population in Jawzjan province, including returnees, Kochies, prisoners, and IDPs.

8



The original contract for the period of (47) months which began on (03 May 2020) till March 31st, 2024 would include the second 6 months' budget and work-plan (effective from 03 November 2020 till 02 May 2021).

For the remaining period of the contract, the work plan and its related cost shall be agreed by both parties during the implementation of the second six months of the project, subject to availability of fund and satisfactory performance of the service provider.

F. COMPLIANCE WITH TECHNICAL GUIDELINES

In carrying out the services described above, the service provider will comply with MoPH protocols/guidelines (which might be updated from time to time) for managing COVID-19 (screening of travelers, registration, referral, mobile surveillance, taking/transferring samples, PPE kits, contact tracing, home quarantine and case management, lab safety procedures and safe disposal of waste and burial...etc.).

G. QUALIFICATIONS OF KEY PROFESSIONAL STAFF:

The service provider shall be required to ensure the availability of full-time professional key staff with the minimum qualifications and experiences described below:

Table-3, Qualifications and Experiences of key professional staff:

Education	Adequacy for the assignment
Technical Manager (K1)	
MD/equivalent medical degree from university certified by relevant higher education authority in Afghanistan or other countries.	At least two-years full time experience in managing of provincial health projects/ Technical health positions (after graduation from university)
Financial Officer (K2)	
At least DBA or equivalent in the field of finance.	At least one-year full time experience in positions of accounting and finance after graduation

H. DATA, SERVICES, AND FACILITIES PROVIDED BY THE CLIENT

The Client (MoPH) will provide the Service Provider with the following inputs: (i) relevant available information about COVID-19. (ii) all MoPH health facilities in the provinces; (iii) copies of standard reporting and recording forms; (iv) access to MoPH training courses; (v) technical assistance when needed, including opportunities to discuss results with the MoPH relevant departments; (vi) where appropriate, coordinate visits to intervention areas of other Service Provider doing similar work in the country and (vii) The funds to cover all the services defined in the ToR. (viii) A copy of the necessary documents regarding policies, strategies and other required information will be provided to the Service Provider.

I. AUTHORITY AND RESPONSIBILITIES OF MoPH (GCMU, PMO, PPHD AND TECHNICAL DEPARTMENTS) AND THE SERVICE PROVIDER:

I.1. The Provincial Public Health Directorate (PPHD) has the following responsibilities:

1. Monitoring and supervision of the project.
2. To review the technical report of the Service Provider and provide required feedback.

9



3. Ensure effective coordination of all health providers such as MoPH, Service Provider, Private sector, UN agencies and other sectors at the Province level.
4. The MoPH/PPHD will provide the space for hospital settings if required.
5. Ensure effective coordination of community surveillance system.

I.2. MoPH through the GCMU/PMO has the following responsibilities:

1. GCMU will follow the adherence of the contract terms signed between Service Provider and the MoPH.
2. Provision of technical assistance to SP.
3. Conduct performance management missions to monitor the work and performance of the Service Provider.
4. Review project technical reports submitted by the Service Provider and provide necessary feedback.
5. Convene meetings to discuss and resolve issues related to Afghanistan COVID-19 Emergency Response and Health System Preparedness Project implementation and other issues under scope of services
6. Sharing update policies and strategies with the Service Provider along with all revised technical guidelines
7. Process the payments in close coordination with Development Budget Department (DBD)/MoPH to the implementing partners
8. Facilitate the Service Provider communication with MoPH departments

I.3. MoPH Technical Departments (TDs) have the following responsibilities:

1. Attend Joint monitoring Missions together with GCMU/PMO
2. Provide technical assistant to service providers' staff on technical guidelines and/ or changes in guidelines.
3. Review information and data associated with COVID-19 and provide regular feedback on weekly basis

I.4. The Service Provider has the following responsibilities:

1. The SP is responsible to transport specimen from district and province to nearest reference laboratory
2. The Service Provider will have sole discretion in the procurement of drugs, supplies, equipment, and other resources needed to meet contractual obligations except for items being supplied by UN Agencies.
3. The Service Provider will enjoy sole discretion in the recruitment, posting, disciplining, and termination of staff paid for under this contract
4. Ensure transparency and accountability by sharing the project plan and the progress made with stakeholder at different levels.
5. Cooperate with any monitoring and evaluation processes authorized by the MoPH/ GCMU/PMO and Third-Party Monitor.
6. Resolve any deficiencies that are reasonably pointed out by the MoPH/GCMU/PMO
7. Cascade all trainings conducted by WHO/UNICEF to relevant staff of COVID-19
8. The Service Provider will technically support and actively participate in related provincial sub-committees

10



9. The Service Provider should actively participate in all joint monitoring visits of the COVID-19 activities
10. The Service Provider must respond to MoPH-GCMU/PMO communications on timely basis by an authorized person(s) through proper channel
11. The service provider should pay salary to the staff (health worker and supportive staff) involved in managing COVID-19 based on the Government's approved guidelines which included all benefits.
12. The service provider to pay death benefits to the family of staff (health worker and supportive staff) involved in managing COVID-19 based on the Government's approved guidelines.

J. REPORTING REQUIREMENTS AND SCHEDULE FOR SUBMISSION

The Service Provider will provide MoPH with the following reports which are also deliverables of the contract:

1. Daily reporting as per the surveillance guideline of COVID-19 through DHIS2 from COVID-19 ward/hospital, RRTs and district centers.
2. Monthly Activity Progress Report (the SP shall submit till 10th of next month).
3. Quarterly Financial Report.
4. Submission of the End of Project Report (EPR) one month after completion of the contract.
5. The Service Provider will provide any other reports as needed to the MoPH.



APPENDIX D: The following is added to the appendix D of the original contract (Breakdown of Contract Price):

FIN-2 SUMMARY OF Financial proposal under Contract Amendment-2

Cost of the Financial Proposal	Currency (Afghani)
(1) Remuneration	18,623,007
(2) Reimbursable	13,077,002
(3) admin cost (5% of 1+2)	1,585,000
(4) Total of Remuneration and Reimbursable and admin cost (4=1+2+3)	33,285,009
(5) Contingency Fund (5=10% of 4)	3,328,501
(6) Total Cost of the Financial Proposal (6=4+5):	36,613,510
{Should match the amount in Form FIN-1}	






FIN-3 BREAKDOWN OF REMUNERATION under Contract Amendment-2

No	Position Name	# of Position	Person-month remuneration rate	Time input in person/month	Total cost AFA
	Key experts				
1	Technical Manager K1	1	83,111	6	498,666
2	Financial Officer K2	1	60,667	6	364,002
	Non Key Expert				
3	Surveillance officer Sub office	1	60,667	6	364,002
4	Capacity development Officer / Supervisor SO	1	60,667	6	364,002
5	Project Coordinator Main Office 50%	1	41,556	6	249,333
6	M&E Officer Main Office 50%	1	21,834	6	131,001
7	Admin Finance Officer Main Office 50%	1	30,334	6	182,001
8	Hospital Director	1	100,000	6	600,000
9	Medical Director	1	80,000	6	480,000
10	Medical Specialist	1	90,000	6	540,000
11	Medical Doctor	4	70,000	6	1,680,000

Ministry of Public Health
 Procurement Department
 Jawzjan

Technical Proposal – Standard Forms for COVID-19 Emergency Response and Preparedness in Jawzjan

12	Head Nurse	2	50,000	6	600,000
13	ICU Nurse	4	50,000	6	1,200,000
14	Ward Nurse	6	50,000	6	1,800,000
15	X-Ray technician	2	40,000	6	480,000
16	Ph. Tech	2	40,000	6	480,000
17	Lab. Tech	4	40,000	6	960,000
18	Admin	1	40,000	6	240,000
19	Medical. Record officer	2	40,000	6	480,000
20	Pro. Officer	1	40,000	6	240,000
21	Ad. Assistant	1	40,000	6	240,000
22	Stock Keeper	1	40,000	6	240,000
23	Cashier	1	40,000	6	240,000
24	HR. Asistant	1	40,000	6	240,000
25	Ele/mechanic	1	40,000	6	240,000
26	Cleaner	4	25,000	6	600,000
27	Laundry	1	25,000	6	150,000

14

Ministry of Health
Province of Jawzjan
Grant Support Contracts

Technical Proposal – Standard Forms for COVID-19 Emergency Response and Preparedness in Jawzjan

28	غسال	2	25,000	6	300,000
29	Tailor	1	25,000	6	150,000
30	Cook	1	25,000	6	150,000
31	Gurad	2	25,000	6	300,000
	RRT Teams				-
32	Medical Doctor	2	40,000	6	480,000
33	Public Health /Nurse	2	40,000	6	480,000
34	Labrants	2	40,000	6	480,000
	District Center				-
35	Medical doctor/nurse	10	40,000	6	2,400,000
Total					
					18,623,007
Admin Cost 5%					
					931,150
Grand total					
					19,554,157



 Ministry of Health
 Jawzjan Province
 Public Health Department
 Jawzjan, Afghanistan

FIN-4 BREAKDOWN OF REIMBURSABLE EXPENSES under Contract Amendment-2

No	Type of Reimbursable Expenses	# of Months	Unit	Unit cost	Quantity	Total cost AFA
1	Travel (Airfare)	6	Trip	15,000	3	270,000
2	Travel (Road)	6	Trip	5,000	3	90,000
3	Perdiem	6	Trip	500	14	42,000
4	Mobile top card for Management	6	Month	10,000	1	60,000
5	Mobile top up card hospital	6	Month	25,000	1	150,000
6	Mobile top up card RRT	6	Month	5,000	1	30,000
7	Internet cost for hospital	6	Month	20,000	1	120,000
8	Renovation of hospital and 10 district center	1	Month	10,000	10	100,000
9	Repair & maint (generator, medical, non medical equip, building and furniture)	6	Month	35,000	1	210,000
10	Electricity, water, gas and fuel	6	Month	90,000	1	540,000
11	Stationary and HMIS forms	6	Month	20,000	1	120,000
12	Medicine and Medical supplies	1	Month	166,667	6	1,000,002
13	IP control at community level material	1	Month	100,000	2	200,000
14	Oxygen	6	Month	250,000	1	1,500,000
15	Office supply	6	Month	30,000	1	180,000



 16

Technical Proposal – Standard Forms for COVID-19 Emergency Response and Preparedness in Jawzjan

16	Winterization including purchasing of heaters	4	Month	343,750	1	1,375,000
17	Cascading training for staffs	1	Month	210,000	1	210,000
18	Food cost for employees and patient	6	Month	6,000	60	2,160,000
19	Akrameya for hospital and RRT team	1	Month	100,000	5	500,000
20	RRT vehicle rent	6	Month	50,000	2	600,000
21	Vehicle rent FO	6	Month	50,000	1	300,000
22	Ambulance for provincial Hospital	6	Month	50,000	2	600,000
23	Stock Rent	6	Month	20,000	1	120,000
24	Specimens transportation	6	Month	2,000	10	120,000
25	Printing IEC Material	1	Month	100,000	2	200,000
26	Portable X-ray machine and ECG machine and Micro Lab, Microscope, Ultrasound	1	Equipments	2,000,000	1	2,000,000
27	Purchasing of tablet	1	Equipments	20,000	14	280,000
Total						13,077,002
Admin Cost 5%						653,850
Grand Total						13,730,852

Handwritten signature and official stamp of the Ministry of Health, Jawzjan Province, Afghanistan. The stamp includes the text: "Ministry of Health, Jawzjan Province, Afghanistan" and "Public Health Department".

APPENDIX E: The following is added to the appendix E of the original contract (WORK PLAN):

WORK SCHEDULE AND PLANNING FOR DELIVERABLES FOR SIX-MONTH

N°	Deliverables ¹ (D-..)	Months												
		1	2	3	4	5	6	7	8	9	n	TOTAL	
Activities related to inception phase														
D-1	Establishment of office and staff recruitment.													1
D-2	Orienting the key stakeholders.													1
D-3	Developing project operational plan.													1
Activities related to Specific Objective #1: To increase public awareness and promote healthy behaviors in regard to COVID-19.														
D-4	Communicating with people effectively to inform them on available resources.													6
D-5	Coordinate with provincial call center to allow people ask for advice.													6
D-6	Provide the contact numbers of RRTs to the people seeking advice.													6
D-7	Install LCD/TV at provincial hospital.													
Activities related to Specific Objective #2: To conduct community surveillance and early detection of COVID-19 suspected cases.														
D-8	Operationalize 2 RRTs in the province.													6
D-9	Contact tracing secondary cases and referring individuals to isolation wards.													6
D-10	Follow up of people in home quarantine.													6
D-11	Taking samples and transfer it to the nearest reference lab facility.													6
Activities related to Specific Objective #3: To ensure infection prevention and control measures at the health facilities and community level.														
D-12	Recommend and support community actions to reduce exposures to COVID-19.													6
D-13	Applying triage and standard precautions for all patients.													6
D-14	Ensure availability of the IPC materials and supplies in all BPHS HFs.													6



 18

D-15	Supervising/monitoring implementation of community level measures.																				6
Activities related to Specific Objective #4: To Manage and isolate cases of COVID-19 suspected and confirmed cases.																					
D-16	Ensure proper staffing and running of the established isolation ward.																				6
D-17	Running 10 DCs in the selected HFs.																				2
D-18	Cascade all conducted trainings provided by WHO/UNICEF to relevant staff.																				2
D-19	Upgrading/Downgrade the isolation ward based on MoPH's requirements.																				1
D-20	Implementing MoPH's Guidelines for COVID-19 case management, referral, contact tracing, IPC, home Quarantine.																				6
Activities related to Specific Objective #5: (To regularly supply oxygen, medicines, and other materials).																					
D-21	Provide required amount of oxygen to COVID-19 ward/hospital.																				2
D-22	Supply required medicines to the COVID-19 ward/hospital.																				6
D-23	Supply medical materials and logistics required for Covid 19 patients.																				2
D-24	Provide heating materials (winterization supplies) for COVID-19 ward/hospital.																				3
D-25	Provide project staff with remuneration, risk benefit, food cost and other benefits defined in approved guideline.																				6
D-26	Ensure minor renovation and maintenance of the COVID-19 isolation ward.																				6
Activities related to Specific Objective #6: (To ensure proper screening of visitors at points of entry which may include flights, road highways, main borders																					
D-27	Screening clients at points of entry.																				
Close out Phase:																					
D-28	Handover/submit the project assets and end final report to MoPH																				1



 19

APPENDIX F: NEGOTIATION MINUTES OF CONTRACT AMENDMENT-2

**of the Jawzjan Province under
Afghanistan COVID-19 Emergency Response and Health System Preparedness (ERHSP) Project
AFG/MoPH/GCMU/COVID-19/ 13- amendment-2**

Service Provider: SAF
Date: November 08, 2020
Time: 2:00 PM
Venue: GCMU

Agenda: Clarification of the technical issues and negotiation on financial proposal

Background:

The Ministry of Public Health (MoPH) of Afghanistan has signed the contracts with current BPHS/EPHS implementing partner under Afghanistan COVID-19 Emergency Response and Health Systems Preparedness (ERHSP) for four years covering the period of May 2020 till March 31, 2024. The original contract included 6 months' budget and work-plan. As the first six months of the contract will come to an end in early November 2020 and considering the possibility of second wave of COVID-19 particularly in upcoming winter, the MoPH planned to amend the current contract under COVID-19 ERHSP project for another six months.

Therefore, SAF was requested to submit a brief technical and detailed financial proposals for **Jawzjan** province. After the review of the proposals, the SAF organization was invited to contract negotiations.

Following is the details of discussed and agreed points during the negotiation meeting:

Preliminary Matters

- Confirm Power of Attorney/Authority to negotiate
- Confirm availability of proposed key staff (providing the confirmation letter signed by each key staff).

I. Negotiation on Technical points:

No	Discussed issues	Agreed Points
1	Authority of the Technical Manager (K-1 position): According to the nature of the project, the K-1 should be given sufficient managerial and financial authority (at least 100,000 AFN/invoice), under a well-defined internal control system.	Agreed
2	The SP agreed to ensure 100% availability of two project key staff at the project level. In case of unviability of any key-staff for more than two months in the province, the required disciplinary action will be taken by the MoPH accordingly.	Agreed
3	The contract Technical Manager (K1) position is changed in the second six months' amendment. The proposed Key staff by SP (Dr Mohammad Qasim Rahimi) meet the required criteria and replaced.	Agreed
4	The SP agreed to revise the work plan and reflect the activities which have been missed in the submitted work plan. The SP agreed to implement the project work plan as per the agreed timeline.	Agreed
5	The SP is responsible to maintain the required number of technical and supportive staff in the COVID-19 ward/hospital for functionalizing of 50% of the beds. Maintaining technical, supportive and administrative staff to be through a transparent process and in close coordination with PPHD.	Agreed with minimum staff required
6	The SP agreed to adjust the number of Rapid Response Team (RRT) as per the ToR from the effective date of contract amendment-2. Each RRT should be equipped with one vehicle (rental).	Agreed

	Note: One RRT is covering 300,000 populations in the province. Hence the number of RRT in this province is two (2) and the location will be selected in the first week of contract commencement in close coordination with PPHD. As per Released TOR the Public health graduated should prefer to hire instead of Nurse in each RRT.	
7	The medicine will be provided by MoPH through UNICEF, however the SP is responsible to supply required medicines and avoid stock out.	Agreed
8	The SP is responsible to provide the oxygen as per the actual need.	Agreed
9	The SP agreed to establish/functionalize the District Centre (DC) in each district for combating COVID-19 as per the ToR. Number of DC are: 10	Agreed
10	The SPs agreed to cascade the trainings conducted by the World Health Organization (WHO). For this purpose the SP will provide a detailed training plan to GCMU/MoPH.	Agreed
11	The number of beds remain the same as the original contract (the first six month), however, 50% number of beds shall be functionalized from the beginning of the amendment-2 (the second six month). The utilization of related/assigned budget for another 50% of beds, is subject to MoPH/GCMU prior approval. For this purpose, the SP shall submit their official request for the functionalization of more number of beds (based on the need) along with the justification during the contract amendment-2 (the second six month) to MoPH/GCMU.	Agreed
12	The SP agreed to consider/implement existed and any new/updated guidelines and introduced intervention to fighting with COVID-19	Agreed
13	The SP ensured to implement Sehatmandi project smoothly and implementation of COVID-19 project should not affect the Sehatmandi project negatively. However, the same central and provincial offices, health facilities and ambulance are excepted from this clause.	Agreed
14	In case of need during the implementation of the project (the second six-month), the current scope of work (ToR) including work plan would be modified (increased or decreased), in such case the contract will be amended, subject to availability of fund and satisfactory performance of the consultant.	Agreed
15	The SP is responsible to cooperate the MoPH and TPM assessments and monitoring missions and provide the required documents.	Agreed

II. Negotiation on financial matters:

a. The budget for the second 6 months of the project implementation under amendment-2 agreed as bellow:

Cost Item	NGOs Contribution (AFN)	Cost requested from MoPH (AFN)	Total cost
(1) Remuneration	0	18,623,007	18,623,007
(2) Reimbursable	0	13,077,002	13,077,002
(3) admin cost (5% of 1+2)	0	1,585,000	1,585,000
(4) Total of Remuneration and Reimbursable and admin cost (4=1+2+3)	0	33,285,009	33,285,009
(5) Contingency Fund (5=10% of 4)	0	3,328,501	3,328,501
(6) Total Cost of the Financial Proposal (6=4+5): {Should match the amount in Form FIN-1}	0	36,613,510	36,613,510

b. The agreed financial points during the negotiation were as follow:



(Handwritten signature)

No	Discussed issues	Agreed points
1	The SP agreed to spend the allocated amount for the implementation of COVID-19 project only.	Agreed
2	The contract ceiling is exclusive of local indirect taxes and inclusive of all local direct taxes.	Agreed
3	The SP agreed to spend the allocated amount of this contract amendment-2 after effectiveness date (November 03, 2020).	Agreed
4	The SP agreed to consider/implement the guideline of salary and allowances approved by Afghanistan cabinet for the staff of COVID-19 project.	Agreed
5	The SP agreed to pay the required amount (اكراميه) as per guideline approved by Afghanistan cabinet to the COVID-19 project staff who are died due to COVID-19. In case, the required amount exceeds the agreed budget, SP will pay the needed amount from contingency fund after MoPH approval.	Agreed
6	The SP is not allowed to rent additional offices for the COVID-19 project at provincial/central level.	Agreed

III. Negotiations on contract amendment-2 conditions:

- **Contract amendment-2 duration:** The time period for amendment-2 shall be six months.
- **Currency of Payment:** AFN
- **Payment Condition:** as per the contract

Conclusion of the meeting and next steps

- **Pending documents and deadline:** all the documents must be signed and stamped.
 - Revised Technical and Financial proposal: Yes
 - Revised Work Plan: Yes
 - Detailed of training plan: Yes
 - Confirm availability of proposed key staff (providing the confirmation letter signed by each key staff): Yes

Negotiation Team members:

For and on behalf of the **Ministry of Public Health (MoPH)**

No	Name	Designation	Organization	Signature
1	Dr Talib Noori	Senior Performance Management Specialist	MPO/MoPH	
2	Dr	Surveillance specialist	DGEHIS/MoPH	
3	Dr Wassim	COVID-19 officer	COVID-19 Directorate	
4	Hamid Samim	Senior Finance Specialist	DBD/MoPH	
5	Khawaja Zabiullah Hasan	Senior Grant Management Specialist	GCMU/MoPH	

For and on behalf of Service Provider (Solidarity for Afghan Families): **SAF**

No	Name	Designation	Organization	Signature
1	Dr. Mohammad Zahir Fayeze	General Director	SAF	
2	Dr. Faramarz	DGD	SAF	

2020
 وزارت سلامت و
 خدمات طب عامه
 د. محمد زاهر فایزه
 22
 Ministry of Public Health
 Department of
 Grant Management
 Dr. Mohammad Zahir Fayeze



Handwritten signature in blue ink.

CURRICULUM VITAE (CV)

Position Title and No.	Technical Manager (K1) for Jawzjan COVID-19 Emergency Response Project
Name of Expert:	Dr. Mohammad Qasim Rahimi
Date of Birth:	30/03/1978
Country of Citizenship/Residence	Afghanistan

Education:


No	Date	Institution	Degree
1	1997-2005	Medical Faculty Balkh University	MD
2	1984-1996	Bakhter High school	Baccalaureate

Trainings Attended:

Date	Firm	Training	Date	Firm	Training
05 -13 July 2020	SAF	ICU and IP case management	17 SEP-11 OCT 2018	SAF	SQUEAC
08-10 October 2017	SAF	Supply chain management ToT	2-5 SEP 2013	SCA	LEADERSHIP
19-21 September 2017	SAF	Supervision and monitoring	10-12 November 2007	DEWS	AI/PI Rapid response

Employment record relevant to the assignment:

Period	Employing organization and your title/position. Contact information for references	Country	Summary of activities performed relevant to the Assignment
May 2020 till Now	SAF Jawzjan COVID-19 (ERHSP) Project Capacity Building Officer Ref: Position: Project Manager Base: Jawzjan Name: Dr. Jalaludin "Hemat" Project manager SAF Jawzjan Tel: 0780898938	Afghanistan	1- Conduct and evaluate needs assessment for the training of COVID-19 project. 2-Train all COVID-19 project, staff and project beneficiaries. 3-Monitor progress of training and public awareness workshops conducted and Trainers 4- Coordinate the delivery of services among different program activities to increase effectiveness and efficiency 5- Design, prepare, and review health training material for legal coordinator and awareness of beneficiaries regarding covid-19 6- Train outreach social workers on health education, triage/screening, case identification and referral of suspected case to hospital - provide and write training monthly and quarterly.
November 2019 till 10-May-2020	SAF Capacity Building Officer of Jawzjan Sehatmandi Project Ref: Position: Project Manager Base: Jawzjan Name: Dr. Jalaludin "Hemat" Project manager SAF Jawzjan Tel: 0780898938	Afghanistan	1-Plan, organize and implement SAF training program. 2-To develop, arrange and review all training curricula. 3-Take active part in training sessions as a trainer; 4-Supervise the training activities and give proper Feedback 5-To write monthly reports on all training activities, preparation of certificates; 6-Provide teaching materials, equipment and books for trainings



			<p>7-Coordinate training program with the PM, DPM, all members of training team and admin/logistic for their support</p> <p>8-Supervise the mental health services in HFs</p> <p>9-Provide monthly and quarterly reports of mental health and 10-Conduct orientation sessions on mental health services for HF's staff; 12-Conduct mental health training for HF's staff</p>
January 2019 till 30 July 2019,	<p>SAF AHF project manager</p> <p>Ref: Position: Project Manager Base: Jawzjan Name: Dr. Jalaludin "Hemat" Project manager SAF Jawzjan</p> <p>Tel: 0780898938</p>	Afghanistan	<p>1-Working with co-operative attitude and keep high standard quality</p> <p>2-Develop spirit of co-operative and understanding among members of the Organization.</p> <p>3-Follow SAF established policies procedures and objectives ,continuous improvement initiative works/performance</p> <p>4-Conducted regular supervision and monitoring from project implantation</p> <p>5-Preparation of submission report of monthly and activities of project to Kabul Maine office</p>
July 2017-December 2018	<p>SAF Communicable Disease Control /Nutrition Officer of Jawzjan Sehatmandi Project</p> <p>Ref: Position: Project Manager Base: Jawzjan Name: Dr. Jalaludin "Hemat" Project manager SAF Jawzjan</p> <p>Tel: 0780898938</p>	Afghanistan	<p>1-Supervise the whole activities carryout in the health facilities of related cluster.</p> <p>2-Ensure the diagnosis, treatment of the patient done according to the national treatment guidelines.</p> <p>3-Ensure that all registration & medical records system follows according to the guidelines.</p> <p>4-In cooperation with the project manager oversee the planning & implementation of BPHS in the relevant area.</p> <p>5-Provide on the job training to staff of health facilities to staff of health facility in defined cluster.</p> <p>6- Prepare monthly activity report.</p>

Language Skills (indicate only languages in which you can work): Dari, Pashtoo, and English
Adequacy for the Assignment:

Detailed Tasks Assigned on Consultant's Team of Experts:	Ref. to Prior Work that Best Illustrates Capability to Handle the Assigned Tasks
The proposed technical manager will be responsible for the overall management (Planning, Organizing, Staffing, Leading and Controlling) of the project.	He has more than five years working experience in managerial and technical positions of health and BPHS projects in Samangan and Balkh Province. Moreover, he has strong commitment which will help him in obtaining the expected results.

Contact information : E-mail : drqrahimi@gmail.com Phone : 080200016/0770736007

Name of Expert (Dr. Qasim)

Signature

Date: 01-11-2020

Name of authorized (Dr. Mohammad Zaher Fayeze, GD, SAF) Signature

Date: 01-11-2020

Representative of the Service Provider
(The same who signs the Proposal)