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I. Form of Contract
LumPp-SUM

This CONTRACT (hereinafter called the “Contract™) is made the April 30, 2020, between, on
the one hand, Ministry of Public Health (hereinafter called the “Client™) And. on the other
hand a Joint Venture Bu Ali Rehabilitation and Aid Network (BARAN) consisting of the
following entities, each member of which will be jointly and severally liable to the Client for
all the Service provider’s obligation under this Contract, namely. Bu Ali Rehabilitation and
Aid Network (BARAN) and Organization for Health Promotion and Management
(OHPM ) (hereinafter called the “Consultant or Service provider”)].

WHEREAS

(a) the Client has requested the Service Provider to provide certain consulting services
as defined in this Contract (hereinafter called the “Services™);

(b) the Consultant, having represented to the Client that it has the required professional
skills, expertise and technical resources, has agreed to provide the Services on the
terms and conditions set forth in this Contract;

(c) the Client has received a grant from the International Development Association (IDA)
toward the cost of the Services and intends to apply a portion of the proceeds of this
grant to eligible payments under this Contract, it being understood that (i) payments
by the Bank will be made only at the request of the Client and upon approval by the
Bank; (ii) such payments will be subject, in all respects, to the terms and conditions
of the grant agreement, including prohibitions of withdrawal from the grant account
for the purpose of any payment to persons or entities, or for any import of goods, if
such payment or import, to the knowledge of the Bank, is prohibited by the decision
of the United Nations Security council taken under Chapter VII of the Charter of the
United Nations; and (iii) no party other than the Client shall derive any rights from
the grant agreement or have any claim to the grant proceeds;

NOW THEREFORE the parties hereto hereby agree as follows:

1 The following documents attached hereto shall be deemed to form an integral part of
this Contract:

(a) The General Conditions of Contract (including Attachment | “Fraud and
Corruption™);

(b) The Special Conditions of Contract;

(c) Appendices:

Appendix A: Terms of Reference
- Appendix B: Progress Report Formats
* - =7Appendix C: Key Experts
/. “Appendix D: Breakdown of Contract Price
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Appendix E:  Work plan
Appendix F: Minutes of Contract Negotiations

In the event of any inconsistency between the documents, the following order of precedence
shall prevail: The Special Conditions of Contract; the General Conditions of Contract,
including Attachment 1; Appendix A; Appendix B; Appendix C; Appendix D; Appendix E
Appendix F; Any reference to this Contract shall include, where the context permits, a
reference to its Appendices.

2. The mutual rights and obligations of the Client and the Service Provider shall be as set
forth in the Contract, in particular:

(a)  the Service Provider shall carry out the Services in accordance with the
provisions of the Contract; and

(b) the Client shall make payments to the Service Provider in accordance with the
provisions of the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

For and on behalf of Ministry of Pufyea!ﬂr

"

Ferozuddin Feroz MD, MBA, MS{: o
Minister of Public Health

For and on behalf of each of the member of the Joint Venture(JV) BARAN

Eng. Farid Haider Finance and Reporting Direct,

For and on behalf of OHPM

& y Dr Ahmad Shekib Fal;g,h’]}epuly Progmm Director
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

II. General Conditions of Contract

A. GENERAL PROVISIONS

1. Definitions 1.1 Unless the context otherwise requires, the following terms
whenever used in this Contract have the following meanings:

(a) “Applicable Law”™ means the laws and any other instruments
having the force of law in the Client’s country, or in such other
country as may be specified in the Special Conditions of
Contract (SCC), as they may be issued and in force from time to
time.

(b) “Bank™ means the International Bank for Reconstruction and
- Development (IBRD) or the International Development
Association (IDA),

(c) “Borrower” means the Government, Government agency or other
entity that signs the financing agreement with the Bank.

(d) “Client” means the implementing agency that signs the Contract
for the Services with the Selected Consultant.

(e) ““Consultant” means a legally-established professional consulting
firm or entity selected by the Client to provide the Services under
the signed Contract.

(f) “Contract” means the legally binding written agreement signed
between the Client and the Service Provider and which includes
all the attached documents listed in its paragraph | of the Form of
Contract (the General Conditions (GCC), the Special Conditions
(SCC), and the Appendices). -

= (g) “Day” means a working day unless indicated btherwise.

(h) “Effective Date™ means the date on which this Contract comes into
force and effect pursuant to Clause GCC 11.

(i) “Experts” means, collectively, Key Experts, Non-Key Experts, or
any other personnel of the Consultant, Sub-Service Provider or JV
member(s) assigned by the Service Provider to perform the
Services or any part thereof under the Contract.

() “Foreign Currency” means any currency ofher than the currency
of the Client’s country. ’]ﬂfi )

(k) “GCC” means these General Conditions of Contract.
it () “Government” means the government of the Client’s country.

I_fl \ R (m) “Joint Venture (JV)” means an association with or without a legal
08 - v personality distinct from that of its members, of more than one

\ g |‘ Ess . 3/ P, E:,_:.?r ‘a._g%o;‘-‘-'ﬁ-———-r
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2. Relationship
between the
Parties

3. Law Governing
Contract

4. Language

5. Headings

6. Communications

entity where one member has the authority to conduct all
businesses for and on behalf of any and all the members of the JV,
and where the members of the JV are jointly and severally liable
to the Client for the performance of the Contract.

(n) “Key Expert(s)” means an individual professional whose skills,
qualifications, knowledge and experience are critical to the
performance of the Services under the Contract and whose
Curricula Vitae (CV) was taken into account in the technical
evaluation of the Consultant’s proposal.

(0) “Local Currency™ means the currency of the Client’s country.

(p) “Non-Key Expert(s)” means an individual professional provided
by the Service Provider or its Sub-Service Provider to perform the
Services or any part thereof under the Contract.

(q) “Party” means the Client or the Consultant, as the case may be,
and “Parties” means both of them.

(r) “SCC” means the Special Conditions of Contract by which the
GCC may be amended or supplemented but not over-written.

(s) “Services” means the work to be performed by the Consultant
pursuant to this Contract, as described in Appendix A hereto.

(t) “Sub-Consultant™ means an entity to whom/which the Consultant
subcontracts any part of the Services while remaining solely liable
for the execution of the Contract.

(u) “Third Party” means any person or entity other than the
Government, the Client, the Consultant or a Sub-consultant.

2.1. Nothing contained herein shall be construed as establishing a
relationship of master and servant or of principal and agent as between
the Client and the Consultant. The Consultant, subject to this Contract.
has complete charge of the Experts and Sub-Consultant , if any,
performing the Services and shall be fully responsible for the Services
performed by them or on their behalf hereunder.

3.1. This Contract, its meaning and interpretation, and the relation
between the Parties shall be governed by the Applicable Law.

4.1. This Contract has been executed in the language specified in the
SCC, which shall be the binding and controlling language for all
matters relating to the meaning or interpretation of this Contract.

5.1. The headings shall not limit, alter or affect the meaning of this
Contract.

6.1. Any communication required or permitted to be given or made
pursuant to this Contract shall be in writing in the language specified
in Clause GCC 4. Any such notice, request or consent shall be deemed
to have been given or made when delivered in person to an authorized

. I 153y .Iljlm..-.n-k
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7. Location

8. Authority of
Member in
Charge

9. Authorized
Representatives

10. Fraud and
Corruption

a. Commissions

and Fees

representative of the Party to whom the communication is addressed,
or when sent to such Party at the address specified in the SCC.

6.2. A Party may change its address for notice hereunder by giving
the other Party any communication of such change to the address
specified in the SCC.

7.1.  The Services shall be performed at such locations as are
specified in Appendix A hereto and, where the location of a particular
task is not so specified, at such locations, whether in the Government’s
country or elsewhere, as the Client may approve.

8.1.  In case the Consultant is a Joint Venture, the members hereby
authorize the member specified in the SCC to act on their behalf in
exercising all the Consultant’s rights and obligations towards the
Client under this Contract, including without limitation the receiving
of instructions and payments from the Client.

9.1.  Any action required or permitted to be taken, and any document
required or permitted to be executed under this Contract by the Client
or the Consultant may be taken or executed by the officials specified
in the SCC.

10.1 The Bank requires compliance with the Bank’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures as set
forth in the WBG’s Sanctions Framewaork, as set forth in Attachment
I to the GCC.

10.2 The Client requires the Consultant to disclose any commissions,
gratuities or fees that may have been paid or are to be paid to agents
or any other party with respect to the selection process or execution
of the Contract. The information disclosed must include at least the
name and address of the agent or other party, the amount and
currency, and the purpose of the commission, gratuity or fee. Failure
to disclose such commissions, gratuitic:s"o‘lnf At {m}ay'- result’ in
termination of the Contract and/or sanctions by the Bank.

B. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF

11, Effectiveness of
Contract

12, Termination of
_...Contract for

5 Lol
g

CONTRACT

11.1. This Contract shall come into force and effect on the date (the
“Effective Date™) of the Client’s notice to the Consultant instructing
the Consultant to begin carrying out the Services. This notice shall
confirm that the effectiveness conditions, if any, listed in the SCC
have been met.

12.1. If this Contract has not become effective within such time
period after the date of Contract signature as specified in the SCC,
either Party may, by not less than twenty two (22) days written notice
to the other Party, declare this Contract to be null and void. and in the

Bage 2003 .
Organization for Heolth
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

Failure to Become
Effective

13. Commencement
of Services

14. Expiration of
Contract

15. Entire Agreement

16. Modifications or
Variations

17. Force Majeure

a. Definition

b. No Breach of
Contract

~

event of such a declaration by either Party, neither Party shall have
any claim against the other Party with respect hereto.

13.1. The Consultant shall confirm availability of Key Experts and
begin carrying out the Services not later than the number of days after
the Effective Date specified in the SCC.

14.1. Unless terminated earlier pursuant to Clause GCC 19 hereof,
this Contract shall expire at the end of such time period after the
Effective Date as specified in the SCC.

15.1. This Contract contains all covenants, stipulations and
provisions agreed by the Parties. No agent or representative of either
Party has authority to make, and the Parties shall not be bound by or
be liable for, any statement, representation, promise or agreement not
set forth herein.

16.1. Any modification or variation of the terms and conditions of
this Contract, including any modification or variation of the scope of
the Services, may only be made by written agreement between the
Parties. However, each Party shall give due consideration to any
proposals for modification or variation made by the other Party.

16.2. In cases of substantial modifications or variations, the prior
written consent of the Bank is required.

17.1. For the purposes of this Contract, “Force Majeure™ means an
event which is beyond the reasonable control of a Party, is not
foreseeable, is unavoidable, and makes a Party’s performance of its
obligations hereunder impossible or so impractical as reasonably to
be considered impossible under the circumstances, and subject to
those requirements, includes, but is not limited to, war, riots, civil
disorder, earthquake, fire, explosion, storm, flood or other adverse
weather conditions, strikes, lockouts or other industrial action
confiscation or any other action by Government agencies.

17.2. Force Majeure shall not include (i) any event which is caused
by the negligence or intentional action of a Party or such Party’s
Experts, Sub-Consultant or agents or employees, nor (ii) any event
which a diligent Party could reasonably have been expected to both
take into account at the time of the conclusion of this Contract, and
avoid or overcome in the carrying out of its obligations hereunder.

17.3. Force Majeure shall not include insufficiency of funds or
failure to make any payment required hereunder.

17.4. The failure of a Party to fulfill any of its obligations hereunder
shall not be considered to be a breach of, or default under. this
Contract insofar as such inability arises from an event of Force

Majeure, provided that the Party affected by such an event has taken
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

all reasonable precautions, due care and reasonable alternative
measures, all with the objective of carrying out the terms and
conditions of this Contract.

¢.  Measures to 17.5. A Party affected by an event of Force Majeure shall continue
be Taken to perform its obligations under the Contract as far as is reasonably
practical, and shall take all reasonable measures to minimize the

consequences of any event of Force Majeure.

17.6. A Party affected by an event of Force Majeure shall notify the
other Party of such event as soon as possible, and in any case not later
than fourteen (14) calendar days following the occurrence of such
event, providing evidence of the nature and cause of such event, and
shall similarly give written notice of the restoration of normal
conditions as soon as possible.

17.7. Any period within which a Party shall, pursuant to this
Contract, complete any action or task, shall be extended for a period
equal to the time during which such Party was unable to perform such
action as a result of Force Majeure.

17.8. During the period of their inability to perform the Services as
a result of an event of Force Majeure, the Consultant, upon
instructions by the Client, shall either:

(a) demobilize, in which case the Consultant shall be
reimbursed for additional costs they reasonably and
necessarily incurred, and, if required by the Client, in
reactivating the Services: or

(b) continue with the Services to the extent reasonably possible,
in which case the Consultant shall continue to be paid under
the terms of this Contract and be reimburseq for additional
costs reasonably and necessarily incurred. )

17.9. In the case of disagreement between-the Parties-as to the
existence or extent of Force Majeure, the matter shall be settled
according to Clauses GCC 44 & 45.

18. Suspension 18.1. The Client may, by written notice of suspension to the
Consultant, suspend part or all payments to the Consultant hereunder
if the Consultant fails to perform any of its obligations under this
Contract, including the carrying out of the Services, provided that such
notice of suspension (i) shall specify the nature of the failure, and (ii)
shall request the Consultant to remedy such failure within a period not
exceeding thirty (30) calendar days after receipt by the Consultant of] [} (} 4
such notice of suspension.

19. Termination 19.1. This Contract may be terminated by either Party as per
e provisions set up below:
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a.

b.

By the Client

By the
Consultant

o

19.1.1. The Client may terminate this Contract in case of the
occurrence of any of the events specified in paragraphs (a)
through (f) of this Clause. In such an occurrence the Client
shall give at least thirty (30) calendar days’ written notice of
termination to the Consultant in case of the events referred to in
(a) through (d): at least sixty (60) calendar days’ written notice
in case of the event referred to in (e); and at least five (5)
calendar days’ written notice in case of the event referred to in

(H):

(a) If the Consultant fails to remedy a failure in the
performance of its obligations hereunder, as specified in a
notice of suspension pursuant to Clause GCC 18:

(b)  Ifthe Consultant becomes (or, if the Consultant consists of
more than one entity, if any of its members becomes)
insolvent or bankrupt or enter into any agreements with
their creditors for relief of debt or take advantage of any
law for the benefit of debtors or go into liquidation or
receivership whether compulsory or voluntary:

(¢)  If the Consultant fails to comply with any final decision
reached as a result of arbitration proceedings pursuant to
Clause GCC 45.1;

(d) If, as the result of Force Majeure, the Consultant is unable
to perform a material portion of the Services for a period
of not less than sixty (60) calendar days:

(e) If the Client, in its sole discretion and for any reason
whatsoever. decides to terminate this Contract;

(f)  If the Consultant fails to confirm availability of Key
Experts as required in Clause GCC 13.

19.1.2. Furthermore, if the Client determines that the
Consultant has engaged in Fraud and Corruption in competing for
or in executing the Contract, then the Client may, after giving
fourteen (14) calendar days written notice to the Consultant,
terminate the Consultant's employment under the Contract.

19.1.3. The Consultant may terminate this Contract, by not
less than thirty (30) calendar days” written notice to the Client.
in case of the occurrence of any of the events specified in
paragraphs (a) through (d) of this Clause.

(a) If the Client fails to pay any money due to the Consultant
pursuant to this Contract and not subject to dispute pursuant
to Clause GCC 45.1 within forty-five (45) calendar days
after recewmg written notice from the Consultant tlgq

s
payment is overdue. ’n Hec&'ﬂ"
qgmm" gemer
?mmn‘n{)
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c.  Cessation of
Rights and
= Obligations

d. Cessation of
Services

e. Payment
upon
Termination

(b) If] as the result of Force Majeure, the Consultant is unable
to perform a material portion of the Services for a period of
not less than sixty (60) calendar days.

(c) Ifthe Client fails to comply with any final decision reached
as a result of arbitration pursuant to Clause GCC 45.1.

(d) Ifthe Client is in material breach of its obligations pursuant
to this Contract and has not remedied the same within forty-
five (45) days (or such longer period as the Consultant may
have subsequently approved in writing) following the
receipt by the Client of the Consultant’s notice specifying
such breach.

19.1.4.  Upon termination of this Contract pursuant to Clauses
GCC 12 or GCC 19 hereof, or upon expiration of this Contract
pursuant to Clause GCC 14, all rights and obligations of the
Parties hereunder shall cease, except (i) such rights and
obligations as may have accrued on the date of termination or
expiration, (ii) the obligation of confidentiality set forth in
Clause GCC 22, (iii) the Consultant’s obligation to permit
inspection, copying and auditing of their accounts and records
set forth in Clause GCC 25 and to cooperate and assist in any
inspection or investigation, and (iv) any right which a Party may
have under the Applicable Law.

19.1.5.  Upon termination of this Contract by notice of either
Party to the other pursuant to Clauses GCC 19a or GCC 19b, the
Consultant shall, immediately upon dispatch or receipt of such
notice, take all necessary steps to bring the Services to a close in
a prompt and orderly manner and shall make every reasonable
effort to keep expenditures for this purpose to a minimum. With
respect to documents prepared by the Consultant and equipment
and materials furnished by the Client, the Consultant shall
proceed as provided, respectively, by Clause§ GCQ 27 of GCC
28.

19.1.6. Upon termination of this Contract, the Client shall"
make the following payments to the Consultant:

(a) payment for Services satisfactorily performed prior to the
effective date of termination: and

(b) in the case of termination pursuant to paragraphs (d) and (e)
of Clause GCC 19.1.1, reimbursement of any reasonable
cost incidental to the prompt and orderly termination of this
Contract, including the cost of the return travel of the
Experts.

'
C-\MJL:&‘,BJIJIMP }3
Organization for Health
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C. OBLIGATIONS OF THE CONSULTANT

20. General

a. Standard of 20.1 The Consultant shall perform the Services and carry out the
Performance  Services with all due diligence, efficiency and economy, in accordance
with generally accepted professional standards and practices, and shall
observe sound management practices, and employ appropriate
technology and safe and effective equipment, machinery, materials and
methods. The Consultant shall always act, in respect of any matter
relating to this Contract or to the Services, as a faithful adviser to the
Client. and shall at all times support and safeguard the Client’s
legitimate interests in any dealings with the third parties.

20.2. The Consultant shall employ and provide such qualified and
experienced Experts and Sub-Consultant as are required to carry out

the Services.

20.3. The Consultant may subcontract part of the Services to an
extent and with such Key Experts and Sub-Consultant as may be
approved in advance by the Client. Notwithstanding such apprmal the
Consultant shall retain full responsibility for the Services.

b. Law 20.4. The Consultant shall perform the Services in accordance with
Applicable to  the Contract and the Applicable Law and shall take all practicable steps
Services to ensure that any of its Experts and Sub-Consultant, comply with the

Applicable Law.

20.5. Throughout the execution of the Contract. the Consultant shall
comply with the import of goods and services prohibitions in the

Client’s country when

(a) as a matter of law or official regulations, the Borrower’s
country prohibits commercial relations with that country:

or

(b) by an act of compliance with a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United Nations, the Borrower’s Country
prohibits any import of goods from that country or any
payments to any country, person, or entity in that country.

20.6. The Client shall notify the Consultant in writing of relevant
local customs, and the Consultant shall, after such notification, respect

such customs.

21. Conflict of Interest 21.1. The Consultant shall hold the Client’s interests paramount,
without any consideration for future work, and strictly avoid conflict
with other assignments or their own corporate interests.

a. Consultant 21.1.1 The payment of the Consultant pursuant to GCC F

Not to Benefit (Clauses GCC 38 throug
from . only payment in connectiOn
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d,

Commissions,
Discounts, ete.

Consultant
and Affiliates
Not to Engage
in Certain
Activities

Prohibition of
Conflicting
Activities

Strict Duty to
Disclose
Conflicting
Activities

22. Confidentiality

23. Liability of the
Consultant

Clause GCC 21.1.3, the Consultant shall not accept for its own
benefit any trade commission, discount or similar payment in
connection with activities pursuant to this Contract or in the
discharge of its obligations hereunder, and the Consultant shall
use its best efforts to ensure that any Sub-Consultant , as well as
the Experts and agents of either of them, similarly shall not
receive any such additional payment.

21.1.2  Furthermore, if the Consultant, as part of the Services,
has the responsibility of advising the Client on the procurement
of goods, works or services, the Consultant shall comply with the
Bank’s Applicable Regulations, and shall at all times exercise
such responsibility in the best interest of the Client. Any
discounts or commissions obtained by the Consultant in the
exercise of such procurement responsibility shall be for the
account of the Client.

21.1.3 The Consultant agrees that, during the term of this
Contract and after its termination, the Consultant and any entity
affiliated with the Consultant, as well as any Sub-Consultant and
any entity affiliated with such Sub-Consultant , shall be
disqualified from providing goods, works or non-consulting
services resulting from or directly related to the Consultant’s
Services for the preparation or implementation of the project.

21.1.4  The Consultant shall not engage, and shall cause its
Experts as well as its Sub-Consultant not to engage, either
directly or indirectly, in any business or professional activities
that would conflict with the activities assigned to them under
this Contract.

21.1.5 The Consultant has an obligation and shall ensure that
its Experts and Sub-Consultant shall have an obligation to
disclose any situation of actual or potential conflict that
impacts their capacity to serve the best interest of their Client,
or that may reasonably be perceived as having this effect.
Failure to disclose said situations may lead to tz-. £y
disqualification of the Consultant or the términ ?ion of its
Contract.

22.1  Except with the prior written consent of the Client, the
Consultant and the Experts shall not at any time communicate to any
person or entity any confidential information acquired in the course
of the Services, nor shall the Consultant and the Experts make public
the recommendations formulated in the course of, or as a result of]
the Services.

23.1  Subject to additional provisions, if any, set forth in the SCC, the
Consultant’s liability under- this Contract shall be provided by the =
Applicable Law. 30086
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24. Insurance to be
taken out by the
Consultant

25. Accounting,
Inspection and
Auditing

26. Reporting
Obligations

27. Proprietary Rights
of the Client in
Reports and
Records

24.1 The Consultant(i) shall take out and maintain, and shall cause
any Sub-Consultant to take out and maintain, at its (or the Sub-
Consultant’, as the case may be) own cost but on terms and conditions
approved by the Client, insurance against the risks, and for the
coverage specified in the SCC, and (ii) at the Client’s request, shall
provide evidence to the Client showing that such insurance has been
taken out and maintained and that the current premiums therefore have
been paid. The Consultant shall ensure that such insurance is in place
prior to commencing the Services as stated in Clause GCC 13.

25.1 The Consultant shall keep, and shall make all reasonable
efforts to cause its Sub-Consultant to keep, accurate and systematic
accounts and records in respect of the Services and in such form and
detail as will clearly identify relevant time changes and costs.

25.2 Pursuant to paragraph 2.2 e. of Appendix to the General
Conditions the Consultant shall permit and shall cause its
subcontractors and sub Consultant to permit, the Bank and/or persons
appointed by the Bank to inspect the Site and/or the accounts and
records relating to the performance of the Contract and the submission
of the bid, and to have such accounts and records audited by auditors
appointed by the Bank if requested by the Bank. The Consultant’s and
its Subcontractors’ and sub Consultant ™ attention is drawn to Sub-
Clause 10.1 which provides, inter alia, that acts intended to materially
impede the exercise of the Bank’s inspection and audit rights
constitute a prohibited practice subject to contract termination (as well
as to a determination of ineligibility pursuant to the Bank’s prevailing
sanctions procedures).

26.1 The Consultant shall submit to the Client the reports and
documents specified in Appendix A, in the form, in the numbers and
within the time periods set forth in the said Appendix.

27.1  Unless otherwise indicated in the SCC, all reports and relevant
data and information such as maps, diagrams, plans. databases. other
documents and software, supporting records or material compiled or
prepared by the Consultant for the Client in the course of the Services
shall be confidential and become and remain the absolute property of
the Client. The Consultant shall, not later than upon termination or
expiration of this Contract, deliver all such documents to the Client,
together with a detailed inventory thereof. The Consultant may retain
a copy of such documents, data and/or software but shall not use the
same for purposes unrelated to this Contract without prior written
approval of the Client.

27.2  If license agreements are necessary or appropriate between the
Consultant and third parties for purposes of development of the plans,
drawings. specifications, designs, databases, other documents and
software, the Consultant shall obtain the Client’s prior written approval
to such agreements, and the Client shall be entitled at its disgy ugﬁm"’
require recovering the expenses related to-IheSwe skxpfﬁﬁg)
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program(s) concerned. Other restrictions about the future use of these
documents and software, if any, shall be specified in the SCC.

28. Equipment, 28.1 Equipment, vehicles and materials made available to the
Vehicles and Consultant by the Client, or purchased by the Consultant wholly or
Materials partly with funds provided by the Client, shall be the property of the

Client and shall be marked accordingly. Upon termination or
expiration of this Contract, the Consultant shall make available to the
Client an inventory of such equipment, vehicles and materials and shall
dispose of such equipment, vehicles and materials in accordance with
the Client’s instructions. While in possession of such equipment,
vehicles and materials, the Consultant, unless otherwise instructed by
the Client in writing, shall insure them at the expense of the Client in
an amount equal to their full replacement value.

28.2  Any equipment or materials brought by the Consultant or its
Experts into the Client’s country for the use either for the project or
personal use shall remain the property of the Consultant or the Experts
concerned, as applicable.

D. CONSULTANT’S EXPERTS AND SUB-CONSULTANT

29. Description of Key  29.1  The title, agreed job description., minimum qualification and
Experts estimated period of engagement to carry out the Services of each of
the Consultant’s Key Experts are described in Appendix B.

30. Replacement of Key 30.1 Except as the Client may otherwise agree in writing. no
Experts changes shall be made in the Key Experts.

30.2  Notwithstanding the above, the substitution of Key Experts
during Contract execution may be considered only based on the
Consultant’s written request and due to circumstances outside the
reasonable control of the Consultant, including but not limited to death
or medical incapacity. In such case, the Consultant shall forthwith
provide as a replacement, a person of equivalent or 'better
qualifications and experience, and at the samg rate of remuneration.

31. Removal of Experts 31.1 If the Client finds that any of the Experts or Sub-Consultant
or Sub-Consultant  has committed serious misconduct or has been charged with having
committed a criminal action, or if the Client determines that a
Consultant’s Expert or Sub-Consultant has engaged in Fraud and
Corruption while performing the Services, the Consultant shall, at the

Client’s written request, provide a replacement.

31.2  Inthe event that any of Key Experts, Non-Key Experts or Sub-
Consultant is found by the Client to be incompetent or incapable in
discharging assigned duties, the Client, specifying the grounds
therefore, may request the sultant to provide a replacement.
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32. Assistance and
Exemptions

33.,A'§c-es$ to-Project
/. Site 4\

A

31.3  Any replacement of the removed Experts or Sub-Consultant
shall possess better qualifications and experience and shall be
acceptable to the Client.

31.4 The Consultant shall bear all costs arising out of or incidental
to any removal and/or replacement of such Experts.

E. OBLIGATIONS OF THE CLIENT

32.1 Unless otherwise specified in the SCC, the Client shall use its
best efforts to:

(a) Assist the Consultant with obtaining work permits and such other
documents as shall be necessary to enable the consultant to
perform the Services.

(b) Assist the consultant with promptly obtaining, for the Experts
and, if appropriate, their eligible dependents, all necessary entry
and exit visas, residence permits, exchange permits and any other
documents required for their stay in the Client’s country while
carrying out the Services under the Contract.

(¢) Facilitate prompt clearance through customs of any property
required for the Services and of the personal effects of the
Experts and their eligible dependents.

(c) Issue to officials, agents and representatives of the Government
all such instructions and information as may be necessary or
appropriate for the prompt and effective implementation of the
Services.

(d) Assist the consultant and the Experts and any Sub-Consultant
employed by the consultant for the Services with obtaining
exemption from any requirement to register or obtain any permit
to practice their profession or to establish themselves either
individually or as a corporate entity in the Client’s country
according to the applicable law in the Client’s country.

(e) Assist the Consultant, any Sub-Consultant and the Experts of
either of them with obtaining the privilege, pursuant to the
applicable law in the Client’s country, of bringing into the
Client’s country reasonable amounts of foreign currency for the
purposes of the Services or for the personal use of the Experts
and of withdrawing any such amounts as may be earned therein
by the Experts in the execution of the Services.

(f)  Provide to the Consultant any such other assistance as may be
specified in the SCC.

33.1 The Client warrants that the consultant shall have, free of
charge, unimpeded access to the project site in respect of which access
is required for the performance of the Services. The Client will be
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responsible for any damage to the project site or any property thereon
resulting from such access and will indemnify the consultant and each
of the experts in respect of liability for any such damage, unless such
damage is caused by the willful default or negligence of the consultant
or any Sub-Consultant or the Experts of either of them.

34. Change in the 34.1 If. after the date of this Contract, there is any change in the
Applicable Law applicable law in the Client’s country with respect to taxes and duties
Related to Taxes which increases or decreases the cost incurred by the consultant in
and Duties performing the Services, then the remuneration and reimbursable

expenses otherwise payable to the Consultant under this Contract shall
be increased or decreased accordingly by agreement between the
Parties hereto, and corresponding adjustments shall be made to the
Contract price amount specified in Clause GCC 38.1

35. Services, Facilities  35.1 The Client shall make available to the consultant and the
and Property of the Experts, for the purposes of the Services and free of any charge, the
Client services, facilities and property described in the Terms of Reference

(Appendix A) at the times and in the manner specified in said
Appendix A.

36. Counterpart 36.1 The Client shall make available to the Consultant free of
Personnel charge such professional and support counterpart personnel, to be
nominated by the Client with the Consultant’s advice, if specified in

Appendix A.

36.2  Professional and support counterpart personnel, excluding
Client’s liaison personnel, shall work under the exclusive direction of
the Consultant. If any member of the counterpart personnel fails to
perform adequately any work assigned to such member by the
consultant that is consistent with the position occupied by such
member, the consultant may request the replacement of such member,
and the Client shall not unreasonably refuse to act upon such request.

37. Payment 37.1  In consideration of the Services performed by the consultant

Obligation under this Contract, the Client shall make such payments to the

- consultant for the deliverables specified in Appendix' A and in such
manner as is provided by GCC F below. '

F. PAYMENTS TO THE CONSULTANT

38. Contract Price 38.1 The Contract price is fixed and is set forth in the SCC. The
- Contract price breakdown is provided in Appendix C.

38.2  Any change to the Contract price specified in Clause GCC 38.1
can be made only if the Parties have agreed to the revised scope of
Services pursuant to Clause GCC 16 and have amended in writing the
Terms of Reference in Appendix A.

[ 3
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39, Taxes and Duties 39.1 The Consultant, Sub-Consultant and Experts are responsible
for meeting any and all tax liabilities arising out of the Contract unless
it is stated otherwise in the SCC.

39.2  Asan exception to the above and as stated in the SCC, all local
identifiable indirect taxes (itemized and finalized at Contract
negotiations) are reimbursed to the consultant or are paid by the Client
on behalf of the Consultant.

40. Currency of 40.1  Any payment under this Contract shall be made in the
Payment currency (ies) of the Contract.

41. Mode of Billing and 41.1  The total payments under this Contract shall not exceed the
Payment Contract price set forth in Clause GCC 38.1.

41.2  The payments under this Contract shall be made in lump-sum
installments against deliverables specified in Appendix A. The
payments will be made according to the payment schedule stated in
the SCC.

41.2.1 Advance payment: Unless otherwise indicated in the
SCC, an advance payment shall be made against an advance
payment bank guarantee acceptable to the Client in an amount
(or amounts) and in a currency (or currencies) specified in the
SCC. Such guarantee (i) is to remain effective until the advance
payment has been fully set off, and (ii) is to be in the form set
forth in Appendix D, or in such other form as the Client shall
have approved in writing. The advance payments will be set off
by the Client in equal portions against the lump-sum installments
specified in the SCC until said advance payments have been fully
set off.

4122  The Lump-Sum Installment Payments. The Client shall
pay the Consultant within sixty (60) days after the receipt by the
Client of the deliverable(s) and the cover invoice for the related
lump-sum installment payment. The payment can be withheld
if the Client does not approve the submitted deliverable(s) as
satisfactory in which case the Client shall provide comments to
the consultant within the same sixty (60) days period. The
consultants hall thereupon promptly make any necessary
corrections, and thereafter the foregoing process shall be
repeated.

4123  The Final Paymeni. The final payment under this
Clause shall be made only after the final report have been submitted
by the consultant and approved as satisfactory by the Client. The
Services shall then be deemed completed and finally accepted by
the Client. The last lump-sum installment shall be deemed
approved for payment by the Client within ninety (90) calendar

gt % days after receipt of the final report by the Client unless the Client,
/ within such ninety (90) calendar day period.-giyes written notice . .

; the Consultant specifying in detail d theBetvices, the
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final report. The consultant shall thereupon promptly make any
necessary corrections, and thereafier the foregoing process shall
be repeated. 41.2.4 All payments under this Contract shall be
made to the accounts of the Consultant specified in the SCC.

4124  With the exception of the final payment under 41.2.3
above, payments do not constitute acceptance of the whole
Services nor relieve the consultant of any obligations hereunder.

42, Interest on Delayed 42.1  If the Client had delayed payments beyond fifteen (15) days
Payments after the due date stated in Clause GCC 41.2.2 , interest shall be paid
to the Consultant on any amount due by, not paid on, such due date for

cach day of delay at the annual rate stated in the SCC.

G. FAIRNESS AND GOOD FAITH

43. Good Faith 43.1  The Parties undertake to act in good faith with respect to each
other’s rights under this Contract and to adopt all reasonable measures
to ensure the realization of the objectives of this Contract.

H. SETTLEMENT OF DISPUTES

44. Amicable 44.1 The Parties shall seek to resolve any dispute amicably by
Settlement mutual consultation.

44.2  If either Party objects to any action or inaction of the other
Party, the objecting Party may file a written Notice of Dispute to the
other Party providing in detail the basis of the dispute. The Party
receiving the Notice of Dispute will consider it and respond in writing
within fourteen (14) days after receipt. If that Party fails to respond
within fourteen (14) days, or the dispute cannot be amicably settled
within fourteen (14) days following the response of that Party, Clause
GCC 45.1 shall apply. .
§ LI ?‘T j -
45. Dispute Resolution 45.1  Any dispute between the Parties arising under or related to this
Bivg Contract that cannot be settled amicably may be referred to by either
Party to the adjudication/arbitration in accordance with the provisions
specified in the SCC.
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I1. General Conditions
Attachment 1

Fraud and Corruption
(Text in this Appendix shall not be modified)

1. Purpose

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement
under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders
(applicants/proposers), Consultant, contractors and suppliers; any sub-contractors, sub-
Consultant, consultants or suppliers; any agents (whether declared or not); and any of their
personnel, observe the highest standard of ethics during the procurement process, selection
and contract execution of Bank-financed contracts, and refrain from Fraud and Corruption.

2.2 To this end, the Bank:

a.

Defines, for the purposes of this provision, the terms set forth below as follows:

i. “corrupt practice” is the offering. giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party;

ii. “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose. including to influence improperly the actions of
another party;

iv. “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

v. “obstructive practice™ is:

(a) deliberately destroying, falsifying, altering, or concealing of evidence material
to the investigation or making false statements to investigators in order to
materially impede a Bank investigation into allegations of a corrupt,
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters
relevant to the investigagn or from pursuing the investigation; or 5

(b) acts intended to mq‘eﬁr@ﬁ\ .hpede the exercise of the Bank’s inspection and
audit rights pro\yfi;it?ci:*}%p nder paragraph 2.2 e. below.
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¢. In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring misprocurement, if the Bank determines
at any time that representatives of the Borrower or of a recipient of any part of the
proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices during the procurement process, selection and/or execution of the contract in
question,  without the Borrower having taken timely and appropriate action
satisfactory to the Bank to address such practices when they occur, including by failing
to inform the Bank in a timely manner at the time they knew of the practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner;' (ii) to be a nominated? sub-contractor,
consultant, manufacturer or supplier, or consultant of an otherwise eligible firm being
awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan made
by the Bank or otherwise to participate further in the preparation or implementation of
any Bank-financed project;

¢. Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers),
Consultant , contractors, and suppliers, and their sub-contractors, sub-Consultant ,
consultants, suppliers, agents personnel, permit the Bank to inspect® all accounts,
records and other documents relating to the procurement process, selection and/or
contract execution,, and to have them audited by auditors appointed by the Bank.

(WIZAR

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation,

(i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated

sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of

such contract, and (if) entering into an addendum or amendment introducing a material modification to any existing

contract.

A nominated sub-contractor, nominated consultant, nominated manufacturer er supplier, or nominated service provider

(different names are used depending on the particular bidding document) is one which has been: (i) included by the

bidder in its pre-qualification application or bid because it brings specific and critical experiencgand know-how that :

allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower. ] D 1 1

Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities

undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits,

such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechaniﬁps‘

Such activity includes but is not limited to: accessing and examining a firm's or individual's financial rccm‘%

information, and making copies thereof as relevant; accessing and examining any other documents, dat aft e.d‘m o
5 information (whether in hard copy or electronic format) deemed relevant for the investigation/audiy arl ‘f‘&gﬁﬁis

thereof as relevant; interviewing staff and other relevant individuals; performing phys inwﬂﬁn&gj shEVIsits;

and obtaining third party verification of information. Q‘.@i{;.mf‘
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III.  Special Conditions of Contract

I_Number of GC | Amendments of, and Supplements to, Clauses in the General ‘

Clause Conditions of Contract |
1.1(a) The Contract shall be construed in accordance with the law of |!
Afghanistan.
: |
4.1 The language is: English.
6.1 and 6.2 The addresses a_re: 4
Client: Ministry of Public Health -

Great Massoud Square, Kabul Afghanistan |
Attention:  Ferozuddin Feroz Minister of Public Health
Facsimile:  Not Applicable |
E-mail : info@gemu-moph.gov.af

Consultant:  BARAN/OHPM

Attention: Eng. Farid Haider Finance and Reporting Director |

' Facsimile:  Not Applicable ‘

E-mail: faridhaider{a,}.baran.org.af

Phone No: +93 0785808585 |
Nationality: Afghan

8.1 The Lead Member on behalf of the JV is: BARAN

[9.1 The Authorized Representatives are: j
| For the Client: Ferozuddin Feroz, Minister of Public Health

For the Consultant: Eng. Farid Haider Finance and Reporting|
Director

11.1 The effectiveness conditions are the following: After signing of the
contract, the Service Provider shall mobilize the contract,

12.1 Termination of Contract for Failure to Become Effective:

The time period shall be seven (7) calendar days from date of contract |

signature. J
130 Commencement of Services: After signing of the mntrac(,‘,.-"‘ega
o P )
i 292 e o
o R€ o©

. Tl G A
T ; > ,\‘;:'-'3:" q”b]\

o™

£
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Confirmation of Key Experts’ availability to start the Assignment shall
be submitted to the Client in writing as a written statement signed by
each Key Expert.

14.1 Expiration of Contract:

The time period shall be 47 months starting from May 03 2020 till,
March, 31 2024.

Note 1: This contract includes six-month project work plan with the
related cost. For the remaining 41 months, the work plan and its related
costs shall be agreed by both parties during the implementation of the
initial six-month and subsequent years, subject to availability of funds
and satisfactory performance of the service provider; the contract will
=3 be amended for a period of rest of the consecutive years on yearly basis.

Note 2: In case of need during the implementation of the project, the
current scope of work would be expanded, subject to availability of fund
and satisfactory performance of the consultant; in which case the Work
Plan and ToR will be revised to revise the scope of services for the
respective year/s.

17.1 COVID — 19 pandemic for which the contract is awarded, cannot be
invoked under the clause.

19.1 Termination of contract

Failure to achieve the specified targets for indicators will trigger
disciplinary actions by the MoPH which could lead to termination of
the contract.

231 No additional provisions. “WidB

'R

24.1 The insurance coverage against the risks shall be as follows:
(a) Professional liability insurance, with a minimum coverage of equal
| to contract ceiling;

(b) Third Party motor vehicle liability insurance in respect of motor
vehicles operated in the Client’s country by the Service Provider or
its Experts or Sub-Service Provider, with a minimum coverage of

: USD50,000.00
(¢) Third Party liability insurance, with a minimum coverage of ten (10)
percent of the confract value; o 4
o1t

(d) employer’s liability and workers’ compensation insurance in respect
of the experts and Sub-Service Provider in accordance with the
relevant provisions of the applicable law in the Client’s country, as

. well as, with respect to such Experts, any such life, health, accident,

< travel or other insurance as may be appropriate; and
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—

(e) insurance against loss of or damage to (i) equipment purchased in
whole or in part with funds provided under this Contract, (ii) the
Consultant’s property used in the performance of the Services. and
(iii) any documents prepared by the Service Provider in the
performance of the Services.

27.2

The Service Provider shall not use these for purposes unrelated to this
Contract without the prior written approval of the Client.

30.2

The replacement of a key staff shall be based on meeting the minimum
qualification and experience criteria indicated in the ToR.

38.1

The Contract amount for the first year is: (AFN 76,230,000) Seventy-
six million and Two hundred thirty thousand Afghani only:

1. Contract Price for COVID-19 EMERGENCY Response and
Health Systems Preparedness Project is: AFN 69,300,000 fixed
inclusive of all local direct taxes as per the break-down provided
in Appendix D.

ii. Contingency fund (10%) of contract price (bullet # i mentioned
above): AFN 6,930,000 to be reimbursed according to the (Para
E Contingency fund) of the ToR in this contract

liii.  Total cost of the Contract (iii=i+ii) AFN 76,230,000

All above costs are fixed inclusive of local direct taxes and exclusive of
local indirect taxes.

| Contract will be amended (as and when required) to cover the costs for

the consecutive years as per respective work plans; accordingly, the
work plan and ToR will be revised on yearly basis.

39.1 and 39.2

The Client warrants that the Consultant, the Sub-Service Provider and the
Experts shall be exempt from any indirect taxes, duties. fees., levies and
other impositions imposed, under the applicable law in the Client’s
country, on the Consultant, the Sub-Service Provider and the Experts in
respect of:

| (a) any payments whatsoever made to the Consultant, Sub-Service

Provider and the Experts (other than nationals or permanent residents
of the Client’s country), in connection with the carrying out of the
Services;

(b) any equipment, materials and supplies brought into the Client’s
country by the Service Provider or Sub-Service Provider for the
purpose of carrying out the Services and which, after having been
brought into suchﬁ}ewitories, will be subsequently withdrawn by
them: = a.}*{_&\v i

J.;}" N 0

Py \"'\Dl Pt

o j_.\-:&\lo o X
0*;?;@@‘0“ LN
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(¢c) any equipment imported for the purpose of carrying out the Services
and paid for out of funds provided by the Client and which is treated
as property of the Client;

(d) any property brought into the Client’s country by the Consultant, any
Sub-Service Provider or the Experts (other than nationals or
permanent residents of the Client’s country), or the eligible
dependents of such experts for their personal use and which will
subsequently be withdrawn by them upon their respective departure
from the Client’s country, provided that:

(i) the Consultant, Sub-Service Provider and experts shall
follow the usual customs procedures of the Client’s country in
importing property into the Client’s country: and

(ii) if the Consultant, Sub-Service Provider or Experts do not
i withdraw but dispose of any property in the Client’s country
upon which customs duties and taxes have been exempted, the
Consultant, Sub-Service Provider or Experts, as the case may
be, (a) shall bear such customs duties and taxes in conformity
with the regulations of the Client’s country, or (b) shall
reimburse them to the Client if they were paid by the Client at
the time the property in question was brought into the Client’s
country.

41.2 The payment schedule for the COVID-19 Project amount for the first
six-month (as per the bullet # i under clause # 38.1, of the SCC):
Payment shall be made in three (3) installments according to the following

schedule:
' - | Due date for Amount and i Deliverables |
% | submission of | Percentage of the
2 | progress contract price
;—. | activity report | (mentioned in bullet
e g and invoices iof SCC 38.1) [
- Two (2) days Thirty percent I-Upon submission of commitment ]|
Z. | after signing of | (30%) of the letter from SP Trustee Board accepted |
Z | the contract contract price by “ MoPH; will be (reated as |
| ? fmentioned in bullet |I1k]of[:1llizali0|ll,cn_§tf ‘l‘fr -SFH::gd.uP of |
5 s v acHines, G LH pImEn e, cadicines,
. e HCC 38.4) doctors and utﬁer?ﬂsuurccs." I
| 2-This installment will be made full
payment and then will be adjusted in
! the 2* installment based on the TPM
Il verification report.
N
B HGP W0
355 e '~ 3013
Pt D :
- O":\\‘L f\%‘

Aol J (2

d after fifteen (15) days of contract commencement date and submission of
ed in commitment letter.

F i E
‘ fInception report shoul
« | 34 % inception-report should be
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Sartan 21, 1399] Sixty percent (60%) | 1-Upon submission and acceptance ol’i
(July 11.2020) | of the contract price |
(mentioned in bullet | previous quarter. meeting the minimum|
i of SCC 38.1) requirements as laid down in the T{]R'
and progress on the implementation of]|
work plan. i
2-This installment will be made full|
pavment and then will be adjusted in the |
3" installment based on the TPM|
verification report.
3-After wverification by the TPM;
Excessive costs if any given during the
first instalment will be adjusted in this
instalment.
Agrab 20, 1399 | Ten percent (10%) | 1- Upon submission of relevant
( Nov 11, 2020) | of the contract price | monthly activity reports and end of the
(mentioned in bullet first si»&mnﬁi project reports accepted
rG by MoPH and after due verification by
iof SCC 38.1) the TPM. |
2-After werification by the TPM;
Excessive costs if any given during the
2nd instalment will be adjusted in this
| instalment.

WAWRISUL b

AW RISU| ([euL)) pE

Note 1: Service Provider must retain receipts, invoices and relevant
records for procurement done for various kits. equipment, medicines;
resources hired etc. to the utmost under this contract which shall be used
as base costs for calculating the expenditure incurred during the contract
implementation period.

Note 2: No expenditures in above categories will be reimbursed
incurred after completion of the contract.

Note 3: Any money paid under this contract is intended to be spent for the
purposes of the COVID-19 project in agreed geographical areas within the
time schedule agreed by the client and the service provider. Through
regular monitoring and evaluation visits, the MoPH and any authorized
auditing firm will monitor Service Provider’ inputs, and spending. At the
end of the contract period any fund remains unspent will be refunded by
the Service Provider to MoPH specific bank account or will be used for
the extension of contract based on decision of MoPH.

Note 4: Contingency fund: AFN 6,930,000 to be reimbursed according

[ to the para E of the ToR in this contract.

Note 5: Payment schedule will be re-drawn for the consecutive years of
the contract period with revised work plan and ToR; both of which will
be part of the amended contract, as and when agreed between the parties.

41.2.1

The following provisions shall apply to the advance payment and the
advance bank payment guarantee: The first payment should be done upon
submission of inception repprt but the payment after inception report will
be laid the mobili?ati(m.-dg implementation of the project. therefore, a
commitment Iette{,;ﬁz@ﬁ\ ‘rvice Provider trustee board should be
submitted to p B;tﬁ‘c-oﬁ‘st payment.

/ 41»24

Cjé.li&ﬁjzal currency is:
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Account Name: COVID-19 KDR

Bank Name: AZIZI BANK

Bank Address: Zanbaq Square, Kabul City Afghanistan
Account number: 003801101540227

Currency of account:  AFN

Swift Code: AZBAAFKA

Correspondent Bank: TRANSCAPITAL BANK, MOSCOW RU

Note: The Service Provider shall maintain two separate bank Accounts for
each contract, one for their Kabul office (which is stipulated in this contract
and MoPH will transfer the installments to this account) and another for
their provincial office and all transactions for the contact shall be through
these accounts only. The bank statement shall be submitted along with
quarterly financial reports.

42.1

The interest rate is; NA

45.1

Disputes shall be settled by arbitration in accordance with the
| following provisions:

|.  Selection of Arbitrators. Each dispute submitted by a Party to
arbitration shall be heard by a sole arbitrator or an arbitration panel
composed of three (3) arbitrators, in accordance with the following
provisions:

(a) Where the Parties agree that the dispute concerns a technical
matter, they may agree to appoint a sole arbitrator or, failing
agreement on the identity of such sole arbitrator within thirty
(30) days after receipt by the other Party of the proposal of a
name for such an appointment by the Party who initiated the
proceedings, either Party may apply to the Federation
Internationale des Ingenieurs-Conseil (FIDIC) of Lausanne,
Switzerland for a list of not fewer than five (5) nominees and,
on receipt of such list, the Parties shall alternately strike names
therefrom, and the last remaining nominee on the list shaﬁjli be |
the sole arbitrator for the matter in dispute. If the last rénai
nominee has not been determined in this manner within sixty
(60) days of the date of the list, the Federation Internationale
des Ingenieurs-Conseil (FIDIC) of Lausanne, Switzerland
shall appoint, upon the request of either Party and from such list
or otherwise, a sole arbitrator for the matter in dispute.

(b) Where the Partics do not agree that the dispute concerns a
technical matter, the Client and the Service Provider shall each
rbitrator, and these two arbitrators shall jointly
arbitrator, who shall chair the{arbitration panel.
named by the Parties do not succeed in}
Third arbitrator within thirty (30) days after the

/1 .

he two (2) arbitrators named by the Parties has been

= 1
ning

=

(A



COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

(c)

appointed. the third arbitrator shall, at the request of cither
Party, be appointed by the secretary general of the permeant
court of arbitration, The Hague

If, in a dispute subject to paragraph (b) above, one Party fails to
appoint its arbitrator within thirty (30) days after the other Party
has appointed its arbitrator, the Party which has named an
arbitrator may apply to the secretary general of the permeant
court of arbitration, The Hague to appoint a sole arbitrator for
the matter in dispute, and the arbitrator appointed pursuant to
such application shall be the sole arbitrator for that dispute.

(a)

' (b)

(c)

5. Miscellaneous. In any arbitration proceeding hereunder:

proceedings shall, unless otherwise agreed by the Parties, be
held in Dubai, United Arab Emirate (UAE)

the English language shall be the official language for all
purposes; and

the decision of the sole arbitrator or of a majority of the
arbitrators (or of the third arbitrator if there is no such majority)
shall be final and binding and shall be enforceable in any court
of competent jurisdiction, and the Parties hereby waive any
objections to or claims of immunity in respect of such
enforcement.
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IV. Appendices

Appendix —A
TERMS OF REFERENCE
For the Afghanistan COVID-19 Emergency Response and Health System Preparedness

Project: (P173775)
A. Background

A Cluster of pneumonia of unknown cause detected in Wuhan, China was first reported to the
WHO Country Office in China on December 31, 2019. On February 11, 2020 the World Health
Organization announced an official name for the disease that is causing the 2019 novel
coronavirus outbreak, first identified in Wuhan China. The new name of this disease is
coronavirus disease 2019, abbreviated as COVID-19. In COVID-19, ‘CO’ stands for ‘corona,’
“VI" for ‘virus,” and ‘D’ for disease. Formerly, this disease was referred to as 2019 novel
coronavirus™ or “2019-nCoV™.

This virus was first detected in Wuhan City, Hubei Province, China. The first infections were
linked to a live animal market, but the virus is now spreading from person-to-person. It’s
important to note that person-to-person spread can happen on a continuum. The virus that
causes COVID-19 seems to be spreading easily and sustainably in the community (“community
spread”) in some affected geographic areas. That is why CDC recommends that these patients
be isolated either in the hospital or at home (depending on how sick they are) until they are
better and no longer pose a risk of infecting others.

WHO announced COVID-19 outbreak a pandemic on March 11, 2020. As of today, April 2,
2020, around one million people have been sickened in 203 countries and around 50,000 have
died of the coronavirus and more than 200,000 people have recovered, the World Health
Organization (WHO) and figures from health officials.

Afghanistan has had a total of 665 confirmed cases of COVID-19 (Coronavirus). Herat
province has the highest number of confirmed cases.

The Government of Afghanistan has re-opened its border with Iran, which had been closed

briefly to all air and ground travels. The Ministry of Public Health (MoPH) has assigned health

teams to airports and land borders to screen passengers for symptoms of COVID-19. All

passengers who have traveled to China, Iran, Italy, or South Korea and counitriel with'

community spread during the one month prior to arrival in Afghanistan are separated from

other passengers, checked for symptoms of COVID-19, and those with symptoms will be taken

directly to a designated hospital for testing.

In response to this outbreak the MoPH has started some measures nationwide including

establishing the Center for Combating Covid-19 in central level, headed by the Minister of

Public Health. Also established committees at the central level on health services, planning,

capacity building and support areas. The same structure is established at the provincial level

headed by the Provincial Public Health Directors focus on health services and functionalizing

a district center. " 1015
Ju

Considering the rapid spread of this outbreak, PO“ﬂ‘j,%l for greater loss of life and geographical

location of Afghanistan in cighborin&;{g\imﬁé&hﬂ government of Afghanistan called for

ﬁwmhb@dﬂ%e country. In response the World Bank

< humanitarian assista
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has proposed an emergency response project called “Afghanistan COVID-19 Emergency
Response and Health System Preparedness project™.

B. OVER ALL OBJECTIVES

The overall objectives of the project are to protect our citizens from the spread of COVID-19:
to respond and mitigate the threat posed by COVID-19 in Afghanistan and to strengthen
national health systems preparedness and capacity to respond to public health emergencies.
One of the aim of this project is to avoid disruption of BPHS/EPHS service delivery under
Sehatmandi project.

The specific objectives of this project are:

1. To increase public awareness and promote healthy behaviors in regard to COVID-1 9

2. To conduct community surveillance and early detection of COVID-19 suspected cases

3. To ensure infection prevention and control measures at the health facilities and community
level

4. To Manage and isolate cases of COVID-19 suspected and confirmed cases

C. INDICATORS and TARGETS FOR SP:

3 g End Means of T
No Indicators Baseline Targels Verification Timeline Remarks
Percentage of samples As per MoPH
transferred to Lab updated protocol
L | facilities from all 0% 100% Frogress Monthly
cilities from a reports
suspected cases
Percentage of identitied
-5 | PR 5
2 | contacts who are 0% T0% Progress Monthly
successfully traced reports i
Number of active beds
for isolations and case
3 Progress
management of COVID- | 30 Beds | 50 Beds repgms Monthly
19
Percentage of isolation 5% 5%
4 beds dedicated for ICU e
for managing of critical o pg; i Monthly
cases of COVID-19
Number of technical Disaggregated
5 staff (Health workers) — by profession
: 5 ; d d
recr'ultcd for COVID-19 0 105 reports Monthly and gender
praject
Availability of b/,-? The medical
6 | equipment (both medical s do _Progress equipment will |
and non-medical) as per ° i{.}‘ﬁa%zo < reports Monthly | be provided by |
the specified guideline | UN

VAN g
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for managing of COVID-
19
Number of people Disaggregated |
T | sainied tise (F;()\I: 1D-19 0 1389 Prr:gr:i_s Monthly by P%ffléfsion
ports and gender
Percentage of HFs
8 | comply with I[PC 0 100% Progress Monthly Verified by TPM |
protocols reports .
Proportion of population |
able to identily three key |
symptoms of COVID-19
9 | and/or seasonal influenza 0 50% Progress Monthly | Verified by TPM
and three personal reports ¥
prevention measures (as
assessed by TPM),

D. SCOPE OF SERVICES

Although the scope of the overall project is nationwide, this contract will cover the entire
population of the Kandahar province including returnees, Kochies and IDPs. The primary
project beneficiaries will be infected people, at-risk populations, medical and emergency
personnel as well as service providers (both public and private), medical and testing facilities
staff. Staff of key technical departments and provincial health offices will also benefit from the
project as their capabilities increase through the strengthening institutional capacity of the
MoPH.

The service provider will be involved in the national, provincial and district level mechanisms
to combat the epidemic and support the structure and functions described by the MoPH at all
these levels. The SPs are required to ensure proper staffing, training, and efficient logistics to
functionalize the provincial and district level centers for combating corona virus epidemic.

i. At the Provincial Level: There is a provincial Center for Combating Corona virus,
headed by the Provincial governor and/or Provincial Health director. The center
will have three main functions a) health services, b) surveillance ¢) monitoring and
risk communication; d) logistic/ finance support. The Service provider needs to be
engaged actively in all three functions and work closely with the provincial center.

ii. At the District Level: The District Center for Combating Corona virus should be
established. The MoPH has to facilitate the infrastructure and necessary equipment
and supply will be provided. The World Health Organization (WHQO) provides the
training, but SPs need to plan cascading ofthe trainings. The Rapid Response Team
(RRT) to be functionalized according to the MoPH instruction (the list/number of "
RRT/province is attached). ThejBaahould link the RRT with the District Center’ V
based on priority; Each R 'E_o&?lgjkm é;.quipped with one vehicle. The RRT have to
run district centers in : wgpfﬁ*lth existence/available resources. These centers

€ ’ ) 5
- have to dgSmeveit g;:g:%‘@éa'éhe finding (active through contact tracing, and passive
R\ 20
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by consulting patients coming to the center). taking samples for lab test as per
protocol, transport of samples to the lab, health education and risk communication,
in case of necessity hospitalize and isolate patients. refer cases with severe signs
and symptoms through a dedicated ambulance to the provincial ICU dedicated for
Covid-19. The SP is responsible to cover urban areas of each province by the same

services.

The details of tasks are explained below:

2,

Risk Communication (Public awareness and promote healthy behaviors)

The service provider should maintain proper communication with the entire population to
update them of the existing facilities, where they should attend if have problems, who to call if
they have problem and how/ why to change their behavior to protect themselves and others
around them. Establish coordination with provincial call center to allow people call and ask for
advice anytime they need. Distributing the contact numbers of district RRT to the people to
seek advice when they needed. Using available channels to establish two-way communication
with the people is the priority required from the Service Providers.

3.

il

iii.

4.

il

iii.

Early detection and surveillance of cases at community level:

Passive surveillance: all health facilities are responsible to report immediately any
suspected cases that match with the case definition of COVID-19 to the district RRT.
Contact tracing: Contact tracing shall be done to identify suspected secondary cases and

in case of developing signs and symptoms with immediate evacuation/referral to isolation
center located at provincial/district level based on MoPH developed guideline.
Follow up of people in home quarantine: The service provider to follow the suspected
people at their residence and provide health education through CHWs network. In case of
developing any signs and symptoms to be referred to the isolation centers. See the home
quarantine guideline of MoPH.
Taking samples and transfer it to the nearest reference lab facility: The SPs need to
take samples from suspected cases as per protocol at the district or provincial centers and
transfer it to the nearest reference lab for Covid-19 test and follow up the results. The
suspected cases can be referred/ transported to the provincial or district center for isolation.
To Manage cases and isolate of COVID-19 suspected and confirmed cases: The SP is
responsible to deliver essential health care service to the people who are infected with
COVID-19.
Establish/Operationalize the COVID-19 isolation ward in the province. The MoPH will
provide the infrastructures in the province and the SP will be responsible to staff them
and run the centers. This activity will start with a minimum number of beds and will be
upgraded based on need and inst{?‘ﬁon of the MoPH leadership.
The service provider shall egy Q};\1§ COVID-19 specific hospital. However, the
necessary equipment will be °:§" & by MoPH through UN agency as per Para-L.
Service provider shall follgy c_;.gﬁgquuired staffing based on the MoPH estimation.
Service provider will aﬂ‘fo ' @13 medical materials, consumable and other logistic
required for CO Vo dt@nts rather than purchased by UN agency as per Para-L.
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v, Service provider shall provide remuneration, risk benefit, food cost and other benefits
defined in approved guideline.
vi.  Service provider shall budget running cost - including minor renovation and
maintenance of the COVID-19 isolation ward in the hospital.
vil.  WHO guideline for case management shall be implemented accordingly.
5. Infection prevention and control measures at the health facilities level:

The COVID-19 outbreak could last for a long time in the communities. Depending on the
severity of the outbreak, health workers may recommend community actions to help keep
people healthy, reduce exposures to COVID-19, and slow down the spread of the disease.
Infection prevention and control measures should be done at all health facilities and
communitics. The SP is responsible to ensure the IPC materials and supplies available in
all BPHS and EPHS health facilities and health personnel practice IPC protocols.

1. Facility Level Infection Prevention and Control (IPC): Triage, applying standard
precautions for all patients (which includes hand hygiene, respiratory hygiene, rational
use¢ of PPE kits, safe disposal of all types of wastes, environmental cleaning, and
sterilization of patients care equipment), Administrative controls (based on MoPH
developed guideline).

ii.  Community level infection prevention and control: The SPs need to supervise and
monitor the implementation of community level measures decided by the MoPH at their
respected communities including social distancing, home quarantine, management of
dead bodies, movement restrictions and etc.

Hospital/Ward Location District centres Location
Province {at provincial (with functional (to be proposed by SP based an
T level) RRT) the priority)
' Kandahar city Daman, Dand, Arghandab,

Arghistan, Speen Boldak,
50 . 14 Nish, Mianshin, Ghorak,
Kandahar Beds I Zheray, Maiwla]n ‘Khakl_‘j_z,
Shawali Kot, Pang Wayee,
Marof, Shorabak, Takhta
Pol, Kandahar city and Rig

*Number and location of district centers with functional RRT will be specified/agreed during the contract

negotiation.

E. Contingency fund: ~ 1017
Looking to the fast spreading of COVID-19 and mass movement of population across the
borders, the COVID-19 might be increased dramatically. The country may face with public
health challenges and related emergencies. Therefore, the Service Provider should allocate 10
% of contract amount for responding such COVID-19 EMERGENCY as comi]:g%ncy fund

; Lo \
under this contract. L
o I e
3 Lo LT~

4 o ‘A O.}
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This allocated contingency fund will be rcleased based on the Service Provider
request/proposal and MoPH/GCMU prior approval as per the need during the contract
execution. Based on COVID-19 spreading in the province, the Service Provider needs to
prepare a specific work plan including indicators to be tracked during
implementation/utilization of the contingency funds.

F. LOCATION AND DURATION OF SERVICES

The above mentioned services will be delivered to the entire population in Kandahar province,
including returnees, Kochies, prisoners and IDPs. The contract is for four years starting from
June 03 till March 31, 2024. This contract includes six-month project work plan with its related
cost.

For the remaining 40 months, the work plan and it related cost shall be agreed by both parties
during the implementation of the project, subject to availability of fund and satisfactory
performance of the service provider.

G. COMPLIANCE WITH TECHNICAL GUIDELINES

In carrying out the services described above, the service provider will comply with developed
MoPH standard protocols/guidelines (which might be updated from time to time) for managing
COVID-19 (screening of travelers, registration, referral, mobile surveillance,
taking/transferring samples, PPE kits, contact tracing, isolation and case management, lab
safety procedures and safe disposal of waste and burial and etc.).

H. QUALIFICATIONS OF KEY PROFESSIONAL STAFF:

The service provider shall be required to ensure the availability of full time professional key
staff with the minimum qualifications and experiences described below:

Qualifications and Experiences of key professional staff:

| Education | Adequacy for the assignment
Technical Manager (K1)

| MD/equivalent medical degree from | At least two-years full time experience in managing
university certified by relevant of provincial health projects/ Technical health
higher education authority in positions (after graduation from university)
Afghanistan or other countrics.
Financial Officer (K2) _ _
At least DBA or equivalent in the At least one-year full time experience in positions
field of finance. of accounting and finance after graduation

I. DATA, SERVICES, AND FACILITIES PROVIDED BY THE CLIENT

The Client (MoPH) will provide the Service Provider with the following inputs: (i) relevant
available information about COVID-19. (ii) all MoPH health facilities in the provinces:
(ii1) copies of standard reporting and recording forms; (iv) access to MoPH training courses;
(v) technical assistance when needed, including opportunities to discuss I‘CSUITS{‘S“@@qth
MnE:H relevant departments; (vi) where appropriate, coordinate visits to in;MM’?reés

i o)
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of other Service Provider doing similar work in the country and (vii) The funds to cover all
the services defined in the ToR. (viii) A copy of the necessary documents regarding
policies, strategies and other required information will be provided to the Service Provider

J. AUTHORITY AND RESPONSIBILITIES OF MoPH (GCMU, PMO, PPHD AND
TECHNICAL DEPARTMENTS) AND THE SERVICE PROVIDER:

I.1. The Provincial Public Health Director (PPHD) has the following responsibilities:

1. Monitoring and supervision of the project.

2. To review the technical report of the Service Provider and provide required
feedback.

3. Ensure effective coordination of all health providers such as MoPH, Service
Provider, Private sector, UN agencies and other sectors at the Province level.

4. The MoPH/PPHD will provide the space for hospital settings if required.

5. Ensure effective coordination of community surveillance system.

I.2. MoPH through the GCMU/PMO has the following responsibilities:

1. Ensure the Service Provider and the MoPH adhere to the terms of the contract.

2. Provision of technical assistance to SP.

Relevant technical staff from GCMU/PMO will conduct performance management
missions to monitor the work and performance of the Service Provider.

4. Review the project technical reports submitted by the Service Provider and provide
necessary feedback.

5. Convene meetings to discuss and resolve issues related to the Afghanistan COVID-19
Emergency Response and Health System Preparedness Project implementation and
other issues under scope of services.

6. Sharing the updated policies and strategies with the Service Provider along with all
revised technical guidelines. '

7. Process the timely transfer of fund in close coordination with Development Budget
Department (DBD) of MoPH to the implementing partners.

8. Facilitate the Service Provider communication with MoPH departments.
i /T/

I.3. The MoPH technical departments have the following responsibilities:

I. Joint monitoring with GCMU/PMO

2. Provide technical assistant to service providers staff on technical guidelines and/ or
changes in guidelines.

L] r
I.4. The Service Provider has the following responsibilities: ]

=

oy

1. The SP is responsible to transport the specimen from district and central of province to
nearest reference laboratory center th rgl_.;glf RRTs.
2. The Service Provider will have L;?Wﬂn in the procurement of drugs, supplies,
equipment, and other rc?ﬁ;éﬁj\gmwefo meet contractual obligations rather than
.« purchased by U ﬁ@dﬁ%@ﬂﬂﬂi.
W
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10.

11.

12.

The Service Provider will enjoy sole discretion in the recruitment, posting, disciplining,
and termination of staff paid for under this contract.

Ensure transparency and accountability by sharing the project plan and the progress
made with stakeholder at different level.

Cooperating with any monitoring and evaluation process authorized by the MoPH/
GCMU/PMO and Third Party.

Resolving quickly such deficiencies that are reasonably pointed out by the
MoPH/GCMU/PMO.

SP is responsible to cascade all conducted trainings by WHO to relevant staff of
COVID-19 specific hospital and RRTs.

The Service Provider will technically support and actively participate in all provincial
relevant sub-committees.

The Service Provider should actively participate in all joint monitoring visits of the
COVID-19 hospital and RRTs as planned by PPHCC and other assigned
representatives of MoPH technical departments.

The Service Provider must be responsive to all MoPH-GCMU/PMO communications
on timely basis by an authorized person(s) through proper channel.

The service provider should pay salary to the staff (health worker and supportive staff)
involved in managing COVID-19 based on the Government’s approved guidelines
which included all benefits.

The service provider to pay the death benefit to the family of staff (health worker and
supportive staff) involved in managing COVID-19 based on the Government’s
approved guidelines.

K. REPORTING REQUIREMENTS AND SCHEDULE FOR SUBMISSION
The Service Provider will provide the MoPH with the following reports which are also
deliverables of the contract:

L,

O LN b 1D

y

Inception report, 15 days after signing of the contract.

Monthly Activity Progress Report.

Quarterly Financial Report.

Daily reporting as per the surveillance guideline of COVID-19.

Implement online reporting system as per the MoPH requirement.

Submission of the End of Project Report (EPR) one month after completion of the
contract.

The Service Provider will provide any other reports as needed to the MoPH.

List of Equipment, Consumables, Lab reagents, X-Ray films, Medicine and PPE for
Health Care Staff which will be provided by MoPH through UNICEF:

Consumables for ICU patients

Consumables for Mild and Moderate
patients

Item # Item

Thermometer infrared 1 Egeﬁﬁ'lula (20, 22.,24)

IV Chamber 263 0evdendask disposable |

Micro Drop .24 .%\A\Clﬁi@ﬁ%\ﬁzer Mask (different Size)

Bl (B = |3

IV ‘cannula (20, 22, N\ 0% 4] Syringe 10cc with needle

LA
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5 | Oxygen Mask disposable 5 | Syringe 5 ml with needle
6 | Filters for circuit of Ventilators | 6 | Wooden Tongue Depressor, 100/Pack
7 | Urine Bag 7 | Safety box
8 | Foley Catheter Different Size § | ECG Paper, 11 1mm width B
9 | Swab Sterile 9 | Leucoplast (large), 7.5cmx5m |
10 T;;z;‘“zer Bk (et 10 | Povidone -lodine 7.5% (Sol), 450 ml
Oxygen Nasal Cannula
11 (diffarent Skze) Il | Gas Pad 10X10 cm X 8 layer/pack
12 2;‘;:;"“ Seatheter (diteren) 12 | Alcohol Pad, 200/ Box
13 | Syringe 10cc with needle 13 | Disposable Cap, 100/ Pack
14 | Syringe 5 ml with needle 14 | Oxygen Gas 2000 Pound
15 | Syringe 60 ml with needle 15 | Cotton role (Medical)
16 | Syringe 50 ml with needle Laboratory Regents
17 | Syringe 20 ml with needle # Item
Wooden Tongue Depressor, ; X
18 100/Pack 1 | Glucometer strip, on call plus
3 Diluent (Hematology Analyzer) reagent,
13 | Batety bow - Mindray or ( equivalent) 20lit/bottle
= *
20 | ECG Paper, 111mm width 3 E ?Clenscr (Ha?matology Analyzer), 1*¥100 ml
Mindray or(equivalent)
Lyse (Hematology Analyzer)reagent,
=. | Leicnpiast (i), Tiomindi. | 4 500ml/bottle Mindray or equivalent
27 Povidone -lodine 7.5% (Sol), 5 Rinse (Hematology Analyzer)reagent, 20
450 ml liter/gallon Mindray or (equivalent)
23 ?as e SO S 6 | probe clener, 1*17 ml/bottle
ayer/pack
24 | Alcohol Pad, 200/ Box 7 | APTT, 6X2ml vial/kit
25 | Disposable Cap, 100/ Pack 8 | PT, 10X2ml vial/kit
26 | Airway Guider different size 9 | Bilirubin total , 5*20ml / kit e
- 7 x | N 71
27 Eff?j tracheal tube without 10 (SGPT)ALT, ( 5*80 mL) / Kit
28 | NG tube different size 11 | (SGOT)AST, ( 5*80 mL) / Kit
29 | ECG 50 pad/pack 12 | ALP(Alkaline phosphatase), ( 580 mL) / Kit
30 ggzter line catheter different 13 | Albumin, 5#25ml / kit
31 | Tracheostomy kit 14 | Total protein, 5*25ml bottle/kit
gz, | Betery Lo laryngoieope 15 | Cholesterol, 1*2-250ml bottle/kit
middle size
33 | ECG gel 4000cc 16 | Triglyceride, 1*2*250ml bottle/kit
34 | lidocaine gel 17 | Urea reagent, ( 5*80 mL) / Kit
35 | Oxygen Gas 2000 Pound 18 Q;eatininc reagent, ( 5*80 mL) / Kit t
36 | Tourniquet 1921 Tube, 100Pic/Box
X-Ray Requirement L 30, @‘Icrum Tube, 1*500piece/box (Glass tube)
. \ﬂ._o‘\facu:amer tube with EDTA, 1¥100 (glass)
# ﬂem :\\ . 8 piece/box
1Y i B .
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1 | X-Ray film 30*40' blue 22 | Gel Tube +Clot Activator, 1*¥100 piece/Box
2 | X-Ray film 30*24' blue 23 | ESR tube disposable!*100peice/box
3 | X-Ray film 18*24' blue 24 | Yellow Tips, Disposable, 1000/Pack
4 | Fixer, 5 Liter/gallon 25 | Blue Tips, Disposable, 1000/Pack
5 | Developer, 5 Liter Gallon 26 Mi.cmeacro Pipit, 10-100 and 100-1000
Micron
6 | X-Ray Film, Laser, 14 *17 PPE for Health Care Staff
7 | X-Ray Film, Laser, 10*8 # | Item
8 | X-Ray Film, Laser, 10 *12 1 | Mask N 95
9 | Cassette for CR 14 *17 2 | Surgical Mask
10 | Cassette for CR 10*8 3 PPE kit (Overa_]l Gown sterile, Hair cover Cap,
Apron Face shields)
11 | Cassette for CR 10 *12 . 4 | Hand Sanitizer 500 ml
Ty m = 5 Gloves latex non sterile , Size SML (50
| pairs/Box)
6 | Shoes Cover
7 | Body Bag

List of Equipment and Medicine which will be provided by MoPH through ADB fund
under COVID-19 Project

Equipment Medicine
Medical Equipment for ICU wards Medicine for ICU Patients
it Item # Item
1 | Patient Monitor 1 | Inj. Azithromycin 500 mg
2 | Patient Monitor with etCo2 2 | Tab Azithromycin 500mg
3 | CMS system for Patient Monitor 3 | Tab. Hydroxychloroquine sulfate 200mg
4 | Auto C PAP machine 4 | Inhaler salbutamol
5 | Ventilator Machine 5 | Amp ipratropium Nebulizer solution
6 | Ventilator Machine face mask 6 | Tab Ribavirin 400mg
7 | Oxygen Concentrator 10Liter 7 | Amp. Norephniniprin 4 mg
8 | Ambo bag Different size ' 8 | Amp Dopamin200mg
9 | Infusion pump 9 | Amp. Atropine 1 mg/Iml
10 | Nebulizer Machine 10 | Amp. Adrenalin Img/Iml
11 | Defibrillator Machine 11 | Vial. Propanol 200mg/20 ml
12 | Suction machine 12 | Vial. Ketamine 50mg/2ml
13 | PH meter portable small 13 | Vial ceftriaxone g
14 | Oxygen Regulator 14 | Amp. Midazolam 5 mg
15 | Spirometer ' 15 | Amp. Morphine
16 | Emergency trolley (Turkey) 16 | Amo. Sodium Bi Carbonate 7.5%50 ml
17 ggg)ngoscope fRguiRs Porty; 17 | Vitamin C, 500mg in 5 ml inject Solution
18 | Bronchoscope 18 | Serum Ringer 1000cc with set
19 | Patient bed \,152 ,S".Mil:_‘ﬁﬁlucose 5% 1000cc with set
i for General W g e
Eumen o Conersl Wz o, 430 e 25720m
1 - ST
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# Item 21 | Inj. Paracetamol 500mg
1 | Patient Beds 22 | Sol. Metronidazole 500 mg/100 ml
3 Channel, Digital ECG, Machine ;
2 With Trolley(gﬁginal) 23 | Amp. Furosemide 20mg/2ml
3 (SK::ngoT;’gE:I?:;;tlf;r Adult 24 | Amp. Magnesium Sulphate 50%/10ml
4 | Stethoscope 25 | Amp. Phenobarbital 200mg/2ml )
5 | Pharmacy Refrigerator Glass Door | 26 | Amp. Diazepam 10mg/2ml
6 | Wheel Chair 27 | Amp. Ranitidine 50 mg
7 | Stretcher | 28 | Drop. Artificial tear
Medical Instrument | 29 | Vial. Omeprazale 40 mg
# Item | Medicine for Mild & Moderate Patients
1| Magile Forceps, different size # _ Item
2 | Tromel medium Size 1 | Inhaler salbutamol
3 | Tromel Large Size 2 | ipratropium BROMIDE Inhaler
4 | Tray medium size 3 | Tab Ribavirin 400mg
5 | Stylet Adult and Peads. Size 4 | Vial ceftriaxone l1g
6 | Sponge Forceps 5 | Syp Pholcodein
Laboratory Equipment 6 | Vitamin C, 500mg in 5 ml inject Solution
4 | Item 7 | Tab Vitamin C 500mg
1 | CBC Machine 8 | Serum Ringer 1000cc with set
g |ARCmushine Electrolya 9 | Tab. Paracetamol 500mg(Tab)
examining machines
3 | Automatic Chemistry Analyzers 10 | Omeprazole 40mg (Cap)
Microscope Bi Nuoculor
4 | (Olympus Japan) with different 11 | Syp. Paracetamol 100mg
lens
5 | INR machine Tab Metronidazole 400 mag
i Jdharal T E Tab Azithromycin 500mg
Tab. Hydroxychloroquine sulfate 200mg

D)
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Appendix-B

A. INCEPTION NARRATIVE REPORT
This report must be completed and signed by the Project responsible person
The information provided below must correspond to the financial information that appears in the
financial report.
Please expand the paragraphs as necessary.
The MoPH will reject any incomplete or badly completed reports.
The answer to all questions must cover the reporting period as specified in point 1.4 under
Description.
Description

1.1. Name of Implementing Agency:

1.2. Name of partners (Sub Consultant/Joint Venture)
1.3. Contract number:

1.4. Start date and end date of the reporting period:
1.5, Name of Province:

Assessment of implementation of activities

2.1. Activities and results
Please list all the activities in line with your work plan provided in the contract during the
reporting period of first 15 days:

Title of the activity: Topics/activities covered <please elaborate on the followings=>:

e Establishment of office and staff recruitment:

e Taking over of isolation hospital/ward and renewal of staff contract

Signing MoUs with PPHD and other stakeholders

Orientation meetings and visits to/with provincial authorities and community members
Making inventory for procurement of goods and equipment and supply drugs

Reason for modification for the planned activity <please elaborate on the problems -including
delay, cancellation, postponement of activities- which have arisen and how they have been
addressed= (if applicable):

e Results of this activity <please quantify these results, where possible >

* & & @

2.2. Please provide an updated detailed work plan

Year

Quarters/ Months
Activity 1 2 3 4+ 5 6
Example

Preparation Activity 1(title)

Execution Activity 1(title)

Preparation Activity 2 (title)

| Ete. |

3. Partners and other Co-operation

3.1. How do you assess the relationship between the formal partners of this Action (i.e. those
partners which have signed a partnership statement)? Please specify for each partner
organization '

3.2. How would you assess the relationship between your organization and State authorities in the
project area? How has this relationship affected the projei:t? "
Al e’

- 0 . & . .
3 |03§hjpi\$ﬁ|ﬂ§}9yf;@l¥1uer; organizations involved in

3.3. Where applicable, descri

s . Gt . N e
implementing the Action: D‘%:-.t}g" i, MONCee
e Associate(s) (if any) "
s Sub-contractor(s) (if any) r<
« Final Beneficiaries and Target groups !
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e Other third parties involved

3.4. Where applicable, outline any links you have developed with other actions

Name of the contact person for the ACHON: ...veeririivans semmsnvasminsnsssnssonsisnssssin
STENAIIEOY <« cvvnntr s rm it i s s et S
EOEAION: wuvsnunasmnsiaesfivimaia i
Elate teport dUBT .. vvsvswsssnnmnssammsmmssnsimmei s
Date report:sent; i nnanaisims

Quarter Number:
Province:

B. Monthly Activity Progress Report Format

Islamic Republic of Afghanistan
Ministry of Public Health

Monthly Activity Progress Report

Organization (s):

Service Provider (Leading Agency):

Phone:

Email:

Contact Details:

Reporting period; from: (day/month/vear) To: (day/month/year)

Signature/ Name and Designation: (All pages of report shall be stamped, and initialled by the
same authorized representative who signed the contract).

. Completeness of the reports:
Date the report received at
MoPH: Report Name Hard copy | Soft copy | Copied to PPHD:
Submitted by: enclosed enclosed Yes / No
Submitted to: Monthly Activity
Report
Financial Report
Name/Signature/Designation:
SECTION I: INDICATOR(S):
Province: Month: Year:
Table of Indicators and Targets for SP:
No Indicators Baseline | Achievement TE"d Remarks
BrEELS. | v ypw g )
I Percentage of samples transferred to Lab "1 As'per MoPH
facilities from all suspected cases 0% 100% | updated protocol
, | Percentage of identified contacts who are
“ | suceessfully traced 0% 70% |
3 Number of active he‘n.ih: .for isolations and XX XX
case management of COVID-19 Beds Beds
Percentage ol isolation beds dedicated for e r} E. N
4 | ICU for managing of critical cases of 59, 59, J e
COVID-19 '
5 Number of technical staft (Health workers) Disaggregated by
recruited for COVID-19 project 0 KX profession and
gender
Availability of equipment (both medical The medical
6 a@.@?;medieap as per the specified 0 100% cqumm! Q‘”ﬁﬁ"
glideline foi, mandging of CQYID-19 RISHAREL P~ -
i e £ T
[3 YT S /
{+ 3 i FAP AL 1y )
\© Organizotion for e+
\=z Promotion M oo
anagemen:
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s

Disaggregated by

7 | Number of people trained for COVID-19 0 XX 100% profession and
gender

g Percentage of HFs comply with [PC Verified by TPM
protocols 100%
Proportion of population able to identify
three key symptoms of COVID-19 and/or

9 | seasonal influenza and three personal 50% Verified by TPM
prevention measures (as assessed by
TPM).

SECTION I1: NARRATIVE SECTION
INSTRUCTION: For each of the following questions write a brief answer. You have a MAXIMUM of three pages total in
which to answer ALL the guestions. Do not use font less than 10.

|

Provide progress against the work plan (as may be revised and updated in consultation with the MoPH).

2 | Progress made toward delivery of COVID-19 EMERGENCY RESPONSE AN D HEALTH SYSTEMS
PREPAREDNESS PROJECT and achievements of specific objectives under the assignment:

3| Describe coordination activities such as meetings with PPHDs, WHO, UNICEF and other stakehaolders
which the Service Provider has conducted. Include here the number of meetings held. problems that have
arisen and solutions, clc.

4 | Describe any community level coordination activities: problems, or new program initiatives. which have
taken, place in the reporting period. Include solutions, approaches. and corrective actions lo problems
identified.

5 | What changes/improvements have you undertaken this reporting period?

6 | Describe any project level constraints, shortcomings in this reporting period Include solutions or approaches
to the constraints.

7| What external (incl. MoPH) monitoring or other visits have been made to your facilities this reporting

period?

SECTION I1I: TRAININGS COMPLETED DURING THIS REPORTING PERIOD:

No of
No | Topic of Training | Category of participants participants Start date | End date | Venue of training Congicted
Female | Male %
1
2
SECTION IV: KEY STAFF OF THE PROJECT:
No Name Title Start Date | Working Station Contract's period

1

2

SECTION V: CASE REPORT AND HOSPITAL/WARD MONTHLY REPORTING FORMS:

Each hospital/ward should complete one copy of a form each month, and submit it to the

Ministry of Public Health (MoPH). Also one form shoud be completed for every suspected

case of COVID-19 and should be submitted to MOT. These forms will be shared at the
‘:w.{\ e".“

lﬁsj_nning of the contract. 5

»
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Funding Agency:

Implementing Agency:

Project Name:
Province Name:
Activity Name:
Contract Number:

Currency:

C. Quarterly Financial Report Format

XXX
XXX
XXX
XXX
XXX
AXX
AXX

Component (Combined or Solo)  Xxxx

Financial Report Summary Sheet

Reporting Period From: xxx Qtr of 202x (Gregorian Calendar DD-MM-YYYY To DD-MM-YYYY) «(Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)

Budget iwTo Fundvs. | Remaining
udge S Total Expens i Total - Budget vs.
e Origina | g ¢sin Date | 5 nense | Imstallment | po, Budget
Sr.No (Major | : e (exclud | P Received :
. i Receive This g sTo : -
g | B d Quarter ing Date & in i
5) ‘ current Amou | . | Amou in %
quarter) nt nt
| Remuner Xxx Xxx Nxx XXX Xxx Xxx HXX Xxx XXX
ations
5 Recurren Xxx Xxx Nxx XXX Xxx Xxx XXX Xxx Xxx
i -
3 3' {'apital ] Xxx Xxx Xxx XXX XXX XXX XXX Xxx XXX
Grand Total Xxx Xax Kxx AKX Kxx Xxx XXX Xxx XXX
Prepare Checke Approv
d By d By ed By
Name : Name : Name :
Designa Design Designat
tion ; ation: ion :
AWAY;
mdﬁ&ii,.,hl m,& .
Organization for Health 10
Promation & Managemen
I
L L~ \
2. ) ,‘
f
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ASSETS LIST REPORT

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY To DD-MM-YYYY) :( Solar
Calendar DD-MM-YYYY to DD-MM-YY YY)

Funding Agency: XXX

Implementing Agency: XXX
Project Name: XXX
Province Name: XXX

Activity Name: XXX
Contract Number: XXX
Currency: XXX

Component (Combined or Solo)  Xxxx

tiva Co Ser Inven ‘ Curren | User
N | Inve | . Stat | Asset | Specifica | st | Q | tory | Suppli t / Rem
= ice i . ial : | = :
0. | ice# us Name tions in ty 2 No/ er Locatio | Recei | arks
Date No
Afs | Tag # n ver
1
2
3
Prepared By Checked By Approved By
Name: Name: Name:
Designation: Designation: Designation:
N Ty
b
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Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY to DD-MM-YYYY) :( Solar

WITHHOLDING TAX SHEET

Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX
Implementing Agency: XXX
Project Name: XXX
Province Name: XXX
Activity Name: XXX
Contract Number: XXX
Currency: XXX
Component (Combined or Solo) Kxxx
) ) Tax Status o —_—
No. Particulars E:;}T:;es W:tl'flt_l:ldmg Tax Tax Vtupua:;:r N':" Remark
deposited | Payable

| Remunerations

Recurrent

I

3 | Capital

Total

Note: It is confirmed that all taxes are withheld as per Afghanistan income tax law and deposited to
government revenue account and if there is any pending payable taxes, will be cleared next quarter.

Prepared By
Name:
Designation:

Checked By
Name :
Designation:

s LS § 0 b0} dosnige
Organizotion for Health
Promotion & Mangaemen

a
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BANK RECONCILIATION STATEMENT

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY to DD-MM-YYYY) :( Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX

Implementing Agency: XXX
Project Name: XXX
Province Name: XXX

Activity Name: XXX
Contract Number: XXX
Currency: 9,94

Component (Combined or Solo)  Xxxx

Closing balance as per bank statement as on XX/XX/XXXX (Main Account} KXXXX
Adjustments:
Add: (Prmilncla Account Balance, Cash On hand, KXXXX

Received Loan etc)
Less: (Paid Loan, etc)
Adjusted/Corrected 5
Balance per Bank XXXXX
Closing balance as per Book (Summary Sheet) as on XX/XX/XXXX XXXXX
Adjustments:
Add: Payable (Salary, Suppliers, etc)
Less: Charges and etc ( ) MXXXXX
Adjusted/Corrected o
Balance per Book SR

Difterence YR

Please attach scanned copy of Bank statements (Main and Provincial account for the Period) and Cash count sheet
of ending quarter

Prepared By Checked By Approved By
Name : Name : Name :
Designation : Designation : Designation :

Note: This quarterly financial report template can be changed later based on the requirement of the
project.
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

CURRICULUM VITAE (CV)

Form

CURRICULUM VITAE (CV)-K1

Position Title and No. [ Technical Manager (K1)
ame of Expert: Dr. Sayed Hussain Sajad
[ Date of Birth: 1967 |
"Country of Citizenship/Residence | NangarharAfghanistan N
Education:
No Date Institution Degree = 1]
1 2016 Medical faculty Aryana (University) Nangarhar MD Deploma
2 2002 Graduated Diploma Medical Institute of Dentistry Diploma
3 1992 Cold Chain Management course Peshawar Avicen Certificate |
4 1991 Vaccination course Peshawar Avicen Certificate |
3 | 1989 Med Tevel Health Worker Certificate |
6 | 1988 High school (, Sayeed Jamal Uddin Afghan Certificate ]
Trainings Attended:
Date Firm Training Date Firm Training |
2-5 Dec 2019 | MoPH EPR Training in 2-5 April WHO EPI Refresher course |
Kabul 2001
13- Nov- MoPH HMIS Review 4-9 May WHO AFP training workshop
2019 Workshop 2002 |
5- 23 Oct MCF Nutrition SMAR 12-16 July | WHO Measles Epidemic
2019 methodology training 2004 control training
Data Collection workshop
7-9 July WHO HERA training in 3-7 May WHO Water Quality testing
Kandahar 2005 ToT workshop
13- 15May | BRAC Malaria National 8-12 Sep WHO ETAT (Emergency
2018 Treatment guideline | 2006 treatment an
RDT and MLIS assessment training
workshop )
2-7 Sawar BRAC HMIS initial Training| 3-7 Oct WHO TOT NIDs
1397 2001
8-12- Seratn BRAC Infection Prevention | 24-27 Jan | Global HIV/ AIDS .
1397 Training 2018 Fund awareness workshop |
9-12 Asad BRAC RUD 4- 8 hamal | BRAC CDC refresher
1398 1398 training
8-12 Jaadi BRAC Mental Health 12-16 Sep | WHO Disaster management
1398 2007 workshop
4- 8 hamal Kanadhar | CDC refresher 2427 Jan | Kanahar | HIV/ AIDS awareness
1398 training 2018
15-19 Sep Kanahar | Hospital management| 14-18 Nov | Jalalabad [ Community
2016 workshop 2006 Mobilization
workshop
20-26 Aug Kabul Human resource 5-9 June Jalalabad | TYCF training
2015 management 2016 workshop
workshop (
2 7 March Leadership 2-6 Feb- Kabul Nutrition case
2014 development program| 2016 management works
mployment record relevant to the assignment: & i
- Employing organization Country | Summary of activities performed relevant to =
¢ | and your title/position. the Assignment |
= | Contact information for |
= | references J
Y s
SN oatn
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

BRAC International, BPHS
lus Coordinator Helmand
rovince

e Manage over all implementation of the project
work plan; ) ) )
o Up-date the project order (medical material and

mobilization.

1023

= equipmen‘? according to project standards;
2 | For references:0745181937 & » Responsible for overall coordination and
£ | rohullah.igichi@gmail com -?, communication with PPHD, donors, BPHS
c’?‘ Dr. Rohullah Mulakhil MD | ‘2 implementer and other related stakeholders;
& | DCH BPHS SEHAT Project | 2 o Implement properly the established norms and
S | Manager b standards for achievements according BPHS+
= < and MoPH standards policy;
= * According HMIS analyzing and supervision,
monitoring reports from the field and give
feedback;
¢ Report project activities on monthly basis.
FHI 160 / BRAC & Manage over all implementation of the work
International, /AYSO CBNP Ejlan in the project; ) )
= Proljt‘:cl Coordinator ¢ Up-date the project order (medical material and |
= | Helmand Provence equipment? according to project standards; |
12 = | ® Responsible for overall coordination and
= | For references:0745181937 = | communication with PPHD, donors, BPHS
© | rohullah.igichi@gmail.com s | implementer and other related stakeholders:
Z | Dr. Rohullah Mulakhil MD =. | ® Implement properly the established norms and
3. | DCH BPHS SEHAT Project & | standards for achievements according donor and |
o | Manager / BRAC/ AYS = | MoPH standards policy; o
= ¢ According HMIS analyzing and supervision, |
o monitoring reports from the field and give
feedback; |
* Report project activities on monthly basis. .
BRAC International, /AYSO e Conduct communicable diseases control related |
CBNP project CDC officer training need assessment in all under coverage
Helmand Provence HFs and take action accordingly.
s e Ensure proper implementation of Harmonized
g Quality Improvement Program (HQIP) standards
= | For references:0745181937 > | and Waste Management Procedure Manual of
5 | rehullah.igichi@gmail.com =g MoPH in all HFs in Helmand province
" | Dr. Rohullah Mulakhil MD = | » Participate in communicable diseases control
= | DCH BPHS SEHAT Project =.| coordination meeting in province level
& | Manager/ BRAC/ AYS & | * Functional system for control of communicable
1 = disease is established in all HFs
= # Ensure that all the HFs are equii)pcd with control
e of communicable disease guideline
e Establish and maintaining an effective ARI and
CDD weekly reporting system and on time |
analyzing mechanism. |
z MOPH / UNICEF * Manage over all implementation of the project; |
& | Mobile Health Clinics e Training and Orientation of MHT Staff;
= EMNCH) Project Provincial ¢ Conducting Community Mobilizatighy Program;
& | Coordinator, Z | ® Observing of Procurement and Provision of
= | Helmand Provence UE Drugs anﬁ Medical Supplies;
: £ | ¢ Supervision and Monitoring of the Project
g For references:0799 27 79 27 =
) | enayatghatTari@yvahoo.com E
t2 | Dr. Enayatullah Gaffer EOC
= | Manager Helmand
MOPH /UNICEF EPI e Manage over all implementation of the project
> | Advisor in Helmand EPI activities routine micro planning;
= | province. » Conducted EPI house hold survey .
= » Holding of quarterly bases EPI routine review
2 | For references:0700308536 Z | meetings.
= | drubaidpemthmd@gmail.com %2 | e Establishment and regular meetifigs of PEI/EPI
'g Dr.Ubaidulla-Dawoodzada- g sub committees; )
& | MD,MPH z' | » Data collection, entry, analgsis, interpretation
& | Polio-Consultant/Helmand- £ and sharing with the relate
=, | PEOC/BMGF %ggenciesr’or anizations )
(=]  Covering of outreach and mobile assigned areas;
o e Increasing of community awareness /social

Page 51 of 62

s BLESS g 8 jlal age
Organizaticn for Health
Promolion & MonoGemen!



COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

WHO TJalalabad Provincial o Implementing the standard strategy of WHO and |
Polio officer and Regional ICEF regarding measles outbreak response:
Data Manager Jalalabad e Project evaluation, supervision monitorin
v | Province e Planning implementation, monitoring an
g evaluation of routine immunization at regional
o | For references: 0700290180 and provincial level and provide technical input
g | dr.hakimjani@gmail E and timely feedback to concern stakeholders.
S | Dr.Hakim Jan Adeel WHO % | o Evaluation and Assessment of quality of both
= | Jalalabad RPO and PEI B supplementary immunization activities (SIAs) |
3 | Coordinator 7 and active AFP surveillance in all over the |
& E | Province, v o |
to e Actively facilitating the training, micro planning
= of NIDs, monitoring/supervision, social
s mobilization, advocacy, community involvement
and implementation of mosque-to-mosque and
house-to-house strategies for Mass immunization
campaign and National Immunization days. -

Language Skills (indicate only languages in which you can work): Pashtu, Dari and English
Adequacy for the Assignment:

Detailed Tasks Assigned on Consultant’s Ref. to Prior Work that Best Illustrates
Team of Experts: Capability to Handle the Assigned Tasks

1) Overall management of the project | Relevant Prior Works:
according to project contract, proposal & | 1.BPHS plus Coordinator BRAK International,

MoPH guidelines and protocols, 2) Plan, Helmand Province;
manage, supervise, monitor & analyze project | 2.CBNP Project Coordinator FHI 160 / BRAK |
activities and performance 3) coordination and International, /AY SO Helmand Provence; |
collaboration with the project team, PPHD, | 3.CBNP project CDC officer BRAK |
local authorities and community, 4) International, /AY SO Helmand Provence:
Preparation of informative, timely and accurate | 4.Mobile Health Clinics (MNCH Project :
technical activity reports, 5) Attend related Provincial Coordinator, MOPH / UNICEF
rovincial and national meetings, 6) Helmand Provence;
dentification of gaps, and taking of corrective | 5.EPI Advisor MOPH /UNICEF Helmand
actions 7) Ensure efficient utilization of rovince;
resources & performance improvement 8) Take | 6.Provincial Polio officer and Regional Data
active steps to build local capacity 9? Improve Manager WHO Jalalabad Jalalabad Province.
the ualng of service and Surveillance on | Relevant Prior Assignments:
COVID-19 10) ensure services are responsive |  Planning, implementation, supervising,
to the community 11) Improve community monitoring, and reporting all ?mjecz activities
engagement and government visibili?r at both technically and financially:
roject 12) Head of provincial complaints | e Coordination with PPHD, community and
randling committee of the project 13) Ensure other stakeholders;
adequate and_regular supply of medicine, | o Taking part in budget planning, evaluating and |
required equipment and other necessary implementation;
supplies, 14) Ensure existence of a proper | » Procurement and provision of medical and
response plan for outbreak and emergency of non-medical supply for HFs;
COVID-19 15) Ensuring overall quality ‘and | e Ensuring the client, donor and organization
standards are met according to MoPH policies and procedures are implementing ;
guidelines and recommendations. properly. |

Experts contact information : E-mail : hussainsajad53@gmail.com , phone : 0748886900

Date

Name of Expert Signature
Name of authorized ) ) Signature Date
Representative of the Service Provider i

(the same who signs the Proposal)

% R "Page 52 of 62



COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

CURRICULUM VITAE (CV)-K2

Position Title and No. Financial Officer (K2)
Name of Expert: Nasir Ahmad Nejati
Date of Birth: 1984 :
Country of Citizenship/Residence Kabul Afghanistan
Education:
No Date Institution Degree
| 2008 National Institute of Management & DMA (Management &
Accounting (NIMA). Accounting)
2 2009 ACCI Kabul Afghanistan DBA (Diploma
Business
Administration)
3 2005 Mahmood Tarzi high school Kabul Baccalaureate Degree
Afghanistan.
Trainings Attended:
Date Firm Training Date | Firm Training
2008 USAID Business Planning | 2018 | USAID | Basic Accounting
ASMED ASMED
2013 USAID Marketing 2018 | BRAC | Supportive School
ASMED Management Supervision
Employment record relevant to the assignment;:

- Employing organization | C | Summary of activities performed relevant to the

¢ | and your title/position. o | Assignment

= | Contact information for | u

2 | references n

tr
Y
BARAN UNDP/GF » Managing of cash follows, receiving treasury forecast of
= | Malaria Project ;ér leCT.,_C hecking with the budget and taking approval;

3 | Admin/Finance officer ¢ Collecting, compiling, analyzing & checking accountancy

o | Kabul Afghanistan 2 | reports in monthly basis and preparing accountancy &

=2 % | budget follow Lg}; _

& | For reference: £ | e Preparation of BVA, checking of financial transactions,

- | 0729880702, z | records and vouchers;

2 | mustafat@baran.org.afl & |  Checking bank books, cash books, EMIS database and

% | Sayed Ahmad Mustafa uick book to reconcile at the end of each month;

= | Muzafari HR Manager ® Preparing of monthly and quarterly financial reports.

BARAN SEHAT Project « Managing of cash follows, receiving treasury forecast of

— | Finance officer project, checking with the budget and taking approval;

= | BAMYAN Afghanistan » | ® Collecting, compiling, analyzing & checking accountancy

) qe* | reports in monthly basis and preparing accountancy &
=22 | For reference: Z | budget follow up: '
=@ | 0729880702, 2. | » Checking bank gooks, cash books, EMIS database and

'z mustafa@baran.org.af g uick book to reconcile at the end of each monthy né r/

= | Sayed Ahmad Mustafa 5 |  Preparing of monthly and quarterly financial reports. '

< | Muzafari HR Manager

AADA SEHAT Project e Responsible for overall monthly salaries & others

& | Cashier o Rizy'mer;tg. ) ) .

& | BAMYAN Afghanistan = | « Maintaining registers of salaries, leave, fixed assets bill
o2 | For reference: 0799 24 22 | & Baymcnt, stock, house rent, car rent, mobile card & etc;
s |02 _ E | ® Preparation of monthly accounts report for both central
| samin_nikfar@yahoo.co | @ | and field offices through financial software;

= | m Dr.Samin Nikfar & | » Following up auditors according to NGOs policy and

= | Project Manager strategy;

® Reconciling cash certificate with Bank accounts.
AADA SEHAT Project e Manage all human resource and administrative activities,

= | Admin HR officer o Overall management of all staff personal rec'érd_s; i

=, | BAMYAN Afghanistan » Prepare monthly time sheets, payroll of all staff and '

S ?’; update the personal records;

G | For reference: 07992422 |G | » hfanagement of filling system (employment records,

i 2 3 correspondence, meeting minutes, etc);

¥ | samin_nikfar@yahoo.co z | ® Plan, develop and implement strategy for HR management

S | m Dr.Samin Nikfar 2 and development of recruitment and selection policy

2 | Project Manager /practices; ) p

o ki o Establish and maintain appropriate systems for measuring =

necessary aspects of HR development.

: a&ﬁl__iu.u,p,lm__,.
Organization 1o: Hean
Promotion & Monagemen
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

AADA SEHAT Project
Admin Finance
officer/Cashier
BAMY AN Afghanistan

For reference: 0799 24 22

C

clo
%2( - Z10T AN
upIsIuBYI| Y

samin_nikfar@yahoo.co
m Dr.Samin Nikfar .
Project Manager

« Responsible for overall monthly salaries & others
ayments.
 Maintaining registers of salaries, leave, fixed assets bill
ayment, stock, house rent, car rent, mobile card & etc.
e Preparation of monthly accounts report for both central
and field offices through financial software.
e Following up auditors according to NGOs policy and
strategy.
Reconciling cash certificate with Bank accounts.

Adequacy for the Assignment:

Language Skills (indicate only languages in which you can work): Pashtu, Dari and English

Detailed Tasks Assigned on Consultant’s
Team of Experts:

Ref, to Prior Work that Best Illustrates
Capability to Handle the Assigned Tasks

1) Monitoring and analyzing all financial
| activities 2) Ensuring the Timplication of
| BARAN-OHPM  financial  policies and
procedures 3) Handling of in-come Tax issues of
project staff & managing monthly staff’s
Fayme_m & payrolls sheets 4) Ensuring all
inancial issues are according to NGO Financial
Policy, Chart of Accounts, and agreed MoPH
financial regulations specified in the contract 5)
Assisting Technical Manager in preparation of
treasury forecast for gﬁect’s expenditures &
sending it to BARAN-OHPM MOs for approval
6) Ensuring all expenditures based on approved
Treasury Forecast are in line with the Broject
budget “7) Maintaining of Accounting Books,
records of transactions in the Cash Book &
supportive documents for budgetary transactions
8) Ensuringl Cash Management System is
properly followed 9) Preparing — monthl

accountancy report & financial statements 10)
Facilitating wvisits of internal & indripendem
auditors assigned to audit the project financial
issues. 11) Ensuring accuracy of expenditures
recording and reporting in provineial level.

eManaging overall HR, Admin and financial

 Forecasting cash required for all related
» Checking cash, advances & clearness on

» Keeping records of expenditures in books &

Has been worked for more than six years in |

finance positions.

Relevant Prior Works:

1) UNDP/GF Malaria Pmlje:ct Admin/Finance
officer, BARAN Kabul Afghanistan:

2)Finance Officer SEHAT Project, BARAN
Bamyan Afghanistan;

3)Cashier SEHAT Project, ADAA BAMYAN
Afghanistan: '

4)Admin Finance officer/Cashier SEHAT |
Project, ADAA BAMYAN Afghanistan; ;

Relevant Prior Assignments:

activities and preparing reports of the project
based on Molﬁ-l. donor and NGO policies;

activities;

regular basis:

softcopies;

» Preparing and controlling budget and income

taxes statement. J

Experts contact information : E-mail : nasir.nejaty@gmail.com, phone : 0796512002

Name of Expert
Name of authorized ‘ :
Representative of the Service Provider
(the same who signs the Proposal)

Loy

2 &

———

Date

Signature

Signature Date
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

APPENDIX F: MINUTES OF CONTRACT NEGOTIATION
Contract Negotiation Minutes of the Kandahar Province
Afghanistan COVID-19 Emergency Response and Health System Preparedness Project

AFG/MoPH/GCMU/COVID-19/15
Service Provider: BARAN/OHPM

Date: April 28, 2020

Time: 11:00 am

Venue: Online Contract Negotiations

Agenda: Clarification of the technical and rationalization of financial proposal

Background:
A Cluster of pneumonia of unknown cause detected in Wuhan, China was first reported to the WHO

Country Office in China on December 31, 2019 and WHO announced COVID-19 outbreak a pandemic
on March 11, 2020.

Afghanistan has had a total of 1939 confirmed cases of COVID-19 (Coronavirus). Kabul province has
the highest number of confirmed cases.

Considering the rapid spread of this outbreak and potential for greater loss of life, the government of
Afghanistan called for humanitarian assistance to fight against COVID-19. In response the World Bank
has proposed a project called “Afghanistan COVID-19 Emergency Response and Health System
Preparedness project”. Based on the agreement between Afghanistan government and the World Bank,
the Ministry of Public Health (MoPH) started to contract the implementation of COVID-19 project with
the current Sehatmandi BPHS/EPHS service providers through direct selection method in 34 provinces.
Therefore, BARAN/OHPM was requested to submit a brief technical and financial proposals for
Kandahar province. After the review of the proposals, the BARAN/OHPM organization has invited to
contract negotiations.

Following is the details of discussed and agreed points during the negotiation meeting:

Preliminary Matters
e Confirm Power of Attorney/Authority to negotiate

e Confirm availability of proposed key staff (providing the confirmation letter signed by each

key staft).
i 2 | \
I. Negotiation on Technical points: AT
DAL e e Discussed issues ~Agreed Points.
Authority of the Technical Manager (K-1 position): . Agreed

According to the nature of the project, the K-1 should be given
sufficient managerial and financial authority (at least 500,000
AFN/invoice), under a well-defined internal control system,
The SP agreed to ensure 100% availability of two project key Agreed
staff at the project level.

2 | In case of unviability of any key-staff for more than two months
in the province, the required disciplinary action will be taken by
the MoPH accordingly. -
The SP agreed to revise the work plan and reflect the activities Agreed
which were missed in the work plan. The SP also agreed to

3 implement the project revised work plan as per the agreed
timeline.
: 4 Immediately after signing of the contract, the SP agreed to take Agreed

| over the isolation hospital/ward for COVID-19 from PPHD,
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

equipped. staffed and functionalize as per the ToR at the
provincial level.

If the related COVID-19 hospital/ward staff is already recruited
and deployed by the PPHD, the SP agreed to take over the
required number of the recruited staff as per HR plan shared by
MoPH/GCMU (this is only applicable to the health worker).
Supportive and administrative staff to be recruited through
transparent process.

Agreed

Immediately after signing of the contract, the SP agreed to take
over the existed Rapid Response Teams (RRTs) and deploy
required number of the RRT as per the MoPH guidance. Each
RRT should be equipped with one vehicle.

Note: One RRT is covering 100,000 populations in the
province. Hence the number of RRT in this province is 14.

Agreed

The SP agreed to establish/functionalize the District Centre for
combating COVID-19. The SP should link the RRT with the
district centre based on priority. Number of district centres
specified under this agreement are 14 District Centres

Agreed

The SPs agreed to cascade the trainings provided by WHO and
other stakeholders.

Agreed

The SP agreed to gradually functionalize 50 beds of the
hospital and to recruit the required number of staff pursuant to
increasing in the number of patients in close coordination with
PPHD.

Agreed

The SP agreed to consider/implement existed and any
new/updated guidelines and introduced intervention for fighting
against COVID-19

Agreed

11

The SP ensured to implement Sehatmandi project smoothly and
implementation of COVID-19 project should not affected the
Sehatmandi project negatively.

Agreed

The SP is not allowed to use the Sehatmandi financial resources
for the purpose of COVID-19 project. However, the same
central and provincial offices and health facility ambulance are
excepted from this clause.

Agreed

13

The SP agreed to pay the required amount (4x!_S') to the
COVID 19 project staff who are died due to COVID-19 in the
province.

Agreed

14

[t is the responsibility of the SP to provide all medical/non-
medical equipment and medicines to COVID-19 project in the
province (except those equipment which are listed in the ToR
and will be provided by the MoPH through UNICEF).

Agreed

Negotiation on Financial matters:

a. The budget for 6 months of the project implementation agreed as bellow

Cost Item NGOs Contribution Cost requested Total Price of the
(AFN) from MoPH contract
§ Ll (AFN)
1+ Reniuneration {] et 40,603,500 40,603,500 |
i ) '\ 5 . il EG\‘ ’
i x\of"‘ ‘“en
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2- Reimbursable 0 28,696,500 28,696,500
3- Contingency cost (10%) 0 6,930,000 6,930,000
Total 0 76,230,000 76,230,000

b. The agreed financial points during the negotiation were as follow:

No Discussed issues Agreed points

The SP agreed to spend the allocated amount for Agreed
the implementation of COVID-19 project only.
The contract ceiling is exclusive of local indirect Agreed
taxes and inclusive of all local direct taxes.
The SP agreed to spend the allocated amount of Agreed
this contract after effectiveness of the contract,
unless the MoPH officially instructed the SP for
any changes.

The SP agreed to consider/implement the approved Agreed
guideline of salary and allowances by Afghanistan
Cabinet for the relevant staff of COVID-19 project
in the province. B

The SP is not allowed to rent additional offices for Agreed
the COVID-19 project at provincial/central level.
SP should consider 10% of total budget as Agreed
contingency fund and this budget should not be
included in the budget ceiling. This allocated

6 | contingency fund will be released based on the
Service Provider request/proposal and
MoPH/GCMU prior approval as per the need
during the contract execution.

1L Negotiations on contract conditions:

e Contract duration and starting date:
The time period shall be 47 months starting from May 03, 2020 till March 31,2024

—_ Note 1: This contract includes six-month project work plmw [lhe rqlated cost. For the remaining
period (41-months). the work plan and its related cost sﬁd! eed by both parties during the
implementation of the first six-month on yearly basm bubjecl o av11lab|1|ty of fund and satisfactory
performance of the service provider,

Note 2: In case of need during the implementation of the project, the current scope of work would be
expanded, subject to availability of fund and satisfactory performance of the consultant.

e Currency of Payment: AFN

' 3031

dmg documents and deadline: all the documents must be signed and stamped.
N, Confisnfbywd?\sPAMbrmey/Authority to negotiate: Yes

for Health
Organization o
prgmchoﬂ Manageme .
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o Confirm availability of proposed key staff (providing the confirmation letter signed by
each key staff): Yes

Revised financial proposal: Yes

Separate bank accounts: Yes

Revised Work Plan:/No

Certified list of SP board of trustee and founders: Yes

0 0 0o 0

Negotiation Team members:
For and on behalf of the Ministry of Public Health (MoPH)

Name Designation Organization Signature

1. Dr. Zabbih Hasan Sr. G.M.S MoPH-GCMU

2. Hamidullah Noorzai Finance Specialist MoPH/GCMU E
- -

For and on behalf of Service Provider (SP):

Name Designation Organization

1. Dr. Said Husain Shah Hashimi Executive Director BARAN

2. Dr. Farhad Paiman General Director OHPM ((“1 !
—

3. Dr. Sayed Qais Hussaini Performance Manager BARAN

oo BLASH g o i) Amawgo
Organization for Health
promofion & Management
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