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I. Form of Contract
LumpP-Sum

This CONTRACT (hereinafter called the “Contract™) is made the May 19, 2020, between, on
the one hand, Ministry of Public Health (hereinafter called the “Client”) and, on the other
hand, Swedish Committee for Afghanistan (SCA) (hereinafter called the “Consultant or
Service Provider™).

WHEREAS

(a) the Client has requested the Service Provider to provide certain consulting services
as defined in this Contract (hereinafter called the “Services™);

(b) the Consultant, having represented to the Client that it has the required professional
skills, expertise and technical resources, has agreed to provide the Services on the
terms and conditions set forth in this Contract;

(c) the Client has received a grant from the International Development Association (IDA)
toward the cost of the Services and intends to apply a portion of the proceeds of this
grant to eligible payments under this Contract, it being understood that (i) payments
by the Bank will be made only at the request of the Client and upon approval by the
Bank; (ii) such payments will be subject, in all respects, to the terms and conditions
of the grant agreement, including prohibitions of withdrawal from the grant account
for the purpose of any payment to persons or entities, or for any import of goods, if
such payment or import, to the knowledge of the Bank, is prohibited by the decision
of the United Nations Security council taken under Chapter VII of the Charter of the
United Nations; and (iii) no party other than the Client shall derive any rights from
the grant agreement or have any claim to the grant proceeds;

NOW THEREFORE the parties hereto hereby agree as follows:

L The following documents attached hereto shall be deemed to form an integral part of
this Contract: -

(@) The Gcneral Conditions of Contract (including Attacl'mlent 1 “Fraud and
Corruption™

(b) The Special Condltions of Contract;

(c) Appendices:

o

Appendix A: Terms of Reference

Appendix B: Progress Report Formats

Appendix C: Key Experts

Appendix D: Breakdown of Contract Price q

Appendix E:  Work plan \

Appendix F: Minutes of Contract Negotiations \ o7

\ A0S

In the event of any inconsistency between the documents, the following order of precedence .
shall prevail: The Special Conditions of Contract; the General Conditions of Contract,
including Attachment 1; Appendix A; Appendix B; Appendix C; Appendix D; Appendix E;

_ Page 4 of 63
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Appendix F; Any reference to this Contract shall include, where the context permits, a
reference to its Appendices.

2, The mutual rights and obligations of the Client and the Service Provider shall be as set
forth in the Contract, in particular:

(@)  the Service Provider shall carry out the Services in accordance with the
provisions of the Contract; and

(b)  the Client shall make payments to the Service Provider in accordance with the
provisions of the Contract.

IN WITNESS WHEREQOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

<& For and on behalf of Ministry of Public Health

%
Ferozuddin Feroz MD, MBA, MSc W
Minister of Public Health

For and on behalf Swedistt Committee for Afghanistan (SCA)
o ' ’

Xph—"

Daniel Madhani
Country Director, Swedish Committee for Afghanistan (SCA)
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1. Definitions

II. General Conditions of Contract

1.1

A. GENERAL PROVISIONS

Unless the context otherwise requires, the following terms

whenever used in this Contract have the following meanings:

(a)

(b)

©

(d)

(©)

()

(g)
(h)

M

@)

“Applicable Law” means the laws and any other instruments
having the force of law in the Client’s country, or in such other
country as may be specified in the Special Conditions of
Contract (SCC), as they may be issued and in force from time to
time.

“Bank™ means the International Bank for Reconstruction and
Development (IBRD) or the International Development
Association (IDA).

“Borrower” means the Government, Government agency or other
entity that signs the financing agreement with the Bank.

“Client” means the implementing agency that signs the Contract
for the Services with the Selected Consultant.

“Consultant” means a legally-established professional consulting
firm or entity selected by the Client to provide the Services under
the signed Contract.

“Contract” means the legally binding written agreement signed
between the Client and the Service Provider and which includes
all the attached documents listed in its paragraph 1 of the Form of
Contract (the General Conditions (GCC),-the Special Conditions
(SCC), and the Appendices).

“Day” means a workmg djay unla% indicated otherwise.

“Effective Date” means the date on'which this Contract comes into

by the Service Provider to perform the
Services or any part thereof under the Contract.

“Foreign Currency” means any currency other than the currency
of the Client’s country.

(k) “GCC” means these General Conditions of Contract.

0]

(m) “Joint Venture (JV)” means an association with or without a legal

“Government”™ means the government of the Client’s country.

personality distinct from that of its members, of more than one
entity where one member has the authority to condiict all

\ e e

_Page 6 of 63 B \¢

CR,



=

"l

2. Relati
between the
Parties

3. Law Governing

Contract
4. Language
5. Headings

6. Communications

businesses for and on behalf of any and all the members of the IV,
and where the members of the JV are jointly and severally liable
to the Client for the performance of the Contract.

(n) “Key Expert(s)” means an individual professional whose skills,
qualifications, knowledge and experience are critical to the
performance of the Services under the Contract and whose
Curricula Vitae (CV) was taken into account in the technical
evaluation of the Consultant’s proposal.

(o) “Local Currency’” means the currency of the Client’s country.

(p) “Non-Key Expert(s)” means an individual professional provided
by the Service Provider or its Sub-Service Provider to perform the
Services or any part thereof under the Contract.

(@) *Party” means the Client or the Consultant, as the case may be,
and “Parties” means both of them.

(r) “SCC” means the Special Conditions of Contract by which the
GCC may be amended or supplemented but not over-written.

(s) “Services” means the work to be performed by the Consultant

_—jpursuant to this Contract, as described in Appendix A hereto.

4

(t) “Sub-Consultant” means an entity to whom/which the Consultant
subcontracts any part of the Services while remaining solely liable

/7 for the execution of the Contract
L
)u) “ThirdParty” means any person or entity other than the

overnment, the Client, the Consultant or a Sub-consultant.

2.1.  Nothing contained herein shall be construed as establishing a
relationship of master and servant or of principal and agent as between
the Client and the Consultant. l{he Consultant, subject to this Contract,
has complete charge of the Experts and Sub-Consultant , if any,
performing the Services and shall be fully responsible for the Services
performed by them or on their behalf hereunder.

3.1. This Contract, its meaning and interpretation, and the relation
between the Parties shall be governed by the Applicable Law.

4.1.  This Contract has been executed in the language specified in the
SCC, which shall be the binding and controlling language for all
matters relating to the meaning or interpretation of this Contract.

5.1. The headings shall not limit, alter or affect the meaning of ﬂ'llS
Contract. ;

6.1. Any communication required or penmtted 0, be given grmade

pursuant to this Contract shall be in writing in the lan‘guagﬁ speclﬂ
in Clause GCC 4. Any such notice, request or consent shalﬂie deémed
to have been given or made when delivered in person to an auﬂ'l,ormed

1 1. M Aamartiop
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representative of the Party to whom the communication is addressed,
or when sent to such Party at the address specified in the SCC.

6.2. A Party may change its address for notice hereunder by giving
the other Party any communication of such change to the address
specified in the SCC.

7. Location 7.1. The Services shall be performed at such locations as are
specified in Appendix A hereto and, where the location of a particular
task is not so specified, at such locations, whether in the Government’s
country or elsewhere, as the Client may approve.

8. Authority of 8.1. In case the Consultant is a Joint Venture, the members hereby
Member in authorize the member specified in the SCC to act on their behalf in
Charge exercising all the Consultant’s rights and obligations towards the

Client under this Contract, including without limitation the receiving
of instructions and payments from the Client.

9. Authorized 9.1.  Any action required or permitted to be taken, and any document
Representatives required or permitted to be executed under this Contract by the Client
or the Consultant may be taken or executed by the officials specified
in the SCC.
10. Fraud and 10.1 The Bank requires compliance with the Bank’s Anti-Corruption
Corruption Guidelines and its prevailing sanctions policies and procedures as set
forth in the WBG's Sanctions Framework, as set forth in Attachment
1 to the GCC.

a. Commissions 10.2 The Client requires the Consultant to disclose any commissions,
and E€es gratuities or fees that may have been paid or are to be paid to agents
or any other party with respect to the selection process or execution
of the Contract. The information disclosed must include at least the
and address of the agent or other party, the amount and
urrency, and the purpose of the commission, gratuity or fee. Failure
to disclose such commissions, gratuities or fees may result in
termination of the Contract and/or sanctions by the Bank.

B. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF

CONTRACT
11. Effectiveness of 11.1. This Contract shall come into force and effect on the date (the
Contract “Effective Date”™) of the Client’s notice to the Consultant instructing

the Consultant to begin carrying out the Services. This notice shall ~
confirm that the effectiveness conditions, if any, hsted in the SCC
have been met.

12. Termination of 12.1. If this Contract has not become effective \within such time
Contract for period after the date of Contract signature as 5pec1f‘i\e(;l Jinthe SCC, -
either Party may, by not less than twenty two (22) days wttten notice
to the other Party, declare this Contract to be null and void; :md in the

Page 8 of 63
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Failure to Become
Effective

13. Commencement
of Services

14. Expiration of
Contract

15. Entire Agreement

16. Modifications or
Variations

17. Force Majeure

a. Definition

b. No Breach of
Contract

event of such a declaration by either Party, neither Party shall have
any claim against the other Party with respect hereto.

13.1. The Consultant shall confirm availability of Key Experts and
begin carrying out the Services not later than the number of days after
the Effective Date specified in the SCC.

14.1. Unless terminated earlier pursuant to Clause GCC 19 hereof,
this Contract shall expire at the end of such time period after the
Effective Date as specified in the SCC.

15.1. This Contract contains all covenants, stipulations and
provisions agreed by the Parties. No agent or representative of either
Party has authority to make, and the Parties shall not be bound by or
be liable for, any statement, representation, promise or agreement not
set forth herein.

16.1. Any modification or variation of the terms and conditions of
this Contract, including any modification or variation of the scope of
the Services, may only be made by written agreement between the
Parties. However, each Party shall give due consideration to any
proposals for modification or variation made by the other Party.

16.2. In cases of substantial modifications or variations, the prior
written consent of the Bank is required.

17.1. For the purposes of this Contract, “Force Majeure” means an
event which is beyond the reasonable control of a Party, is not
foreseeable, is unavoidable, and makes a Party’s performance of its
obligations hereunder impossible or so impractical as reasonably to
be considered impossible under the circumstances, and subject to
those requirements, includes, but is not limited to, war, riots, civil
disorder; earthquake, fire, explosion, storm, flood or other adverse
ther conditions, strikes, lockouts or ‘other industrial action
confiscation or any other action by Government agencies.
i /i - A

17.2. Force Majeure shall not include (i) any event which is caused
by the negligence or intentional action of a Party or such Party’s
Experts, Sub-Consultant or agents or employees, nor (ii) any event

which a diligent Party could reasonably have been expected to both ™

take into account at the time of the conclusion of this Contract, and
avoid or overcome in the carrying out of its obligations hereunder.

17.3. Force Majeure shall not include insufficiency of funds or
failure to make any payment required hereunder. \

17.4. The failure of a Party to fulfill any of its ob]agatmhs hereundcr

shall not be considered to be a breach of, or default u:nder %h:sv-'

Contract insofar as such inability arises from an event'of" Force
Majeure, provided that the Party affected by such an event has taken

Page 9 of 63
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all reasonable precautions, due care and reasonable alternative
measures, all with the objective of carrying out the terms and
conditions of this Contract.

c.  Measures to 17.5. A Party affected by an event of Force Majeure shall continue
be Taken to perform its obligations under the Contract as far as is reasonably
practical, and shall take all reasonable measures to minimize the

consequences of any event of Force Majeure.

17.6. A Party affected by an event of Force Majeure shall notify the
other Party of such event as soon as possible, and in any case not later
than fourteen (14) calendar days following the occurrence of such
event, providing evidence of the nature and cause of such event, and
shall similarly give written notice of the restoration of normal
conditions as soon as possible.

17.7. Any period within which a Party shall, pursuant to this
Contract, complete any action or task, shall be extended for a period
equal to the time during which such Party was unable to perform such
action as a result of Force Majeure.

17.8. During the period of their inability to perform the Services as
a result of an event of Force Majeure, the Consultant, upon
instructions by the Client, shall either:

~. (@) demobilize, in which case the Consultant shall be
reimbursed for additional costs they reasonably and
necessarily incurred, and, if required by the Client, in
reactivating the Services; or

(b) continue with the Services to the extent reasonably possible,
in which case the Consultant shall continue to be paid under
the terms of this Contract and be reimbursed for additional
costs reasonably and necessarily incurred.

17.9. In the case of disagreement between the Parties as to the
existence or extent of Force Majeure, the matter shall be settled
according to Clauses GCC 44 & 455 |

18. Suspension 18.1. The Client may, by written notice of suspension to the
Consultant, suspend part or all payments to the Consultant hereunder
if the Consultant fails to perform any of its obligations under this
Contract, including the carrying out of the Services, provided that such
notice of suspension (i) shall specify the nature of the failure, and (ii)
shall request the Consultant to remedy such failure within a period not _
exceeding thirty (30) calendar days after receipt by the Consultant of .
such notice of suspension. \

19. Termination 19.1. This Contract may be terminated by either Party asper .
provisions set up below: S
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a.

b.

By the Client

By the
Consultant

19.1.1. The Client may terminate this Contract in case of the
occurrence of any of the events specified in paragraphs (a)
through (f) of this Clause. In such an occurrence the Client
shall give at least thirty (30) calendar days’ written notice of
termination to the Consultant in case of the events referred to in
(a) through (d); at least sixty (60) calendar days’ written notice
in case of the event referred to in (e); and at least five (5)
calendar days® written notice in case of the event referred to in

(f):

(a) If the Consultant fails to remedy a failure in the
performance of its obligations hereunder, as specified in a
notice of suspension pursuant to Clause GCC 18;

(b) Ifthe Consultant becomes (or, if the Consultant consists of
more than one entity, if any of its members becomes)
insolvent or bankrupt or enter into any agreements with
their creditors for relief of debt or take advantage of any
law for the benefit of debtors or go into liquidation or
receivership whether compulsory or voluntary;

(c) If the Consultant fails to comply with any final decision

reached as a result of arbitration proceedings pursuant to
Clause GCC 45.1;

'(d) If, as the result of Force Majeure, the Consultant is unable

to perform a material portion of the Services for a period
of not less-than sixty (60) calendar days;

If the Client, in its sole discretion and for any reason
whatsoever, decides to terminate this Contract;

() If the Consultant fails to confirm availability of Key
Experts as required in Clause GCC 13.

19.1.2. Furthermore, if the Client determines that the
Consultant has engaged in Fraud and Corruption in competing for
or in executing the Contract, then the Client may, after giving
fourteen (14) calendar days written notice to the Consultant,
terminate the Consultant's empldyment under the Contract.

19.1.3. The Consultant may terminate this Contract, by not
less than thirty (30) calendar days’ written notice to the Client,
in case of the occurrence of any of the events specified in
paragraphs (a) through (d) of this Clause.

(a) If the Client fails to pay any money due to the Consultant
pursuant to this Contract and not subject to dispute pursuant
to Clause GCC 45.1 within forty-five (45) calendar days
after receiving written notice from the Consultant that such

\

payment is overdue. \

\ i
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C.

d.

e.

Cessation of
Rights and
Obligations

Cessation of
Services

Payment
upon
Termination

(b) If, as the result of Force Majeure, the Consultant is unable
to perform a material portion of the Services for a period of
not less than sixty (60) calendar days.

(c) Ifthe Client fails to comply with any final decision reached
as a result of arbitration pursuant to Clause GCC 45.1.

(d) Ifthe Client is in material breach of its obligations pursuant
to this Contract and has not remedied the same within forty-
five (45) days (or such longer period as the Consultant may
have subsequently approved in writing) following the
receipt by the Client of the Consultant’s notice specifying
such breach.

19.1.4.  Upon termination of this Contract pursuant to Clauses
GCC 12 or GCC 19 hereof, or upon expiration of this Contract
pursuant to Clause GCC 14, all rights and obligations of the
Parties hereunder shall cease, except (i) such rights and
obligations as may have accrued on the date of termination or
expiration, (ii) the obligation of confidentiality set forth in
Clause GCC 22, (iii) the Consultant’s obligation to permit
inspection, copying and auditing of their accounts and records
set forth in Clause GCC 25 and to cooperate and assist in any
inspection or investigation, and (iv) any right which a Party may
have under the Applicable Law.

19.1.5. Upon termination of this Contract by notice of either
Party to the other pursuant to Clauses GCC 19a or GCC 19b, the
Consultant shall, immediately upon dispatch or receipt of such
notice, take all necessary steps to bring the Services to a close in
and orderly manner and shall make every reasonable
ort to keep expenditures for this purpose to a minimum. With
respect to documents prepared by the Consultant and equipment
and materials furnished by the Client, the Consultant shall
proceed as provided, respectively, by Clauses GCC 27 or GCC
28.

19.1.6. Upon termination of this Contract, the Client shall
make the following payments to the Consultant:

(a) payment for Services satisfactorily performed prior to the
effective date of termination; and

(b) inthe case of termination pursuant to paragraphs (d) and (e)
of Clause GCC 19.1.1, reimbursement of any reasonable-
cost incidental to the prompt and orderly termination of this
Contract, ‘including the cost of the return travel of the
Experts. . :

\
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C. OBLIGATIONS OF THE CONSULTANT

20. General

a. Standard of 20.1 The Consultant shall perform the Services and carry out the
Performance  Services with all due diligence, efficiency and economy, in accordance
with generally accepted professional standards and practices, and shall
observe sound management practices, and employ appropriate
technology and safe and effective equipment, machinery, materials and
methods. The Consultant shall always act, in respect of any matter
relating to this Contract or to the Services, as a faithful adviser to the
Client, and shall at all times support and safeguard the Client’s
legitimate interests in any dealings with the third parties.

20.2. The Consultant shall employ and provide such qualified and
experienced Experts and Sub-Consultant as are required to carry out
the Services.

20.3. The Consultant may subcontract part of the Services to an
extent and with such Key Experts and Sub-Consultant as may be
approved in advance by the Client. Notwithstanding such approval, the
Consultant shall retain full responsibility for the Services.

b. Law 20.4. The Consultant shall perform the Services in accordance with
Applicable to  the Contract and the Applicable Law and shall take all practicable steps
Services to ensure that any of its Experts and Sub-Consultant, comply with the

Applicable Law.

20.5. Throughout the execution of the Contract, the Consultant shall
comply with the import of goods and services prohibitions in the

~ Client’s country when
% as a matter of law or official regulations, the Borrower’s

country prohibits commercial relations with that country;
or

(b) by an act of compliance with a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United Nations, the Borrower’s Country
prohibits any import of goods from that country or any
payments to any country, person, or entity in that country.

20.6. The Client shall notify the Consultant in writing of relevant
local customs, and the Ctmsultant shall, after such notification, respect
such customs.

21. Conflict of Interest 21.1. The Consultant shall hold the Client’s interests paramount,
without any consideration for future work, and strictly avoid conflict
with other assignments or their own corporate interests.

a. Consultant 21.1.1 The payment of the Consultant pursuant to GCC F
Not to Benefit (Clauses GCC 38 through 42) shall constitute:the Consultant’s

from only payment in connection with this Contract,and, subject to
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Commissions,
Discounts, ete.

b. Consultant
- and Affiliates
Not to Engage
in Certain
- Activities

¢.  Prohibition of
Conflicting
Activities

& d.  Strict Duty to
Disclose
— Conflicting
— Activities

22. Confidentiality

23. Liability of the
Consultant

22.1

Clause GCC 21.1.3, the Consultant shall not accept for its own
benefit any trade commission, discount or similar payment in
connection with activities pursuant to this Contract or in the
discharge of its obligations hereunder, and the Consultant shall
use its best efforts to ensure that any Sub-Consultant , as well as
the Experts and agents of either of them, similarly shall not
receive any such additional payment.

21.1.2  Furthermore, if the Consultant, as part of the Services,
has the responsibility of advising the Client on the procurement
of goods, works or services, the Consultant shall comply with the
Bank’s Applicable Regulations, and shall at all times exercise
such responsibility in the best interest of the Client. Any
discounts or commissions obtained by the Consultant in the
exercise of such procurement responsibility shall be for the
account of the Client.

21.1.3 The Consultant agrees that, during the term of this
Contract and after its termination, the Consultant and any entity
affiliated with the Consultant, as well as any Sub-Consultant and
any entity affiliated with such Sub-Consultant , shall be
disqualified from providing goods, works or non-consulting
services resulting from or directly related to the Consultant’s
Services for the preparation or implementation of the project.

21.1.4 The Consultant shall not engage, and shall cause its
Experts as well as its Sub-Consultant not to engage, either
directly or indirectly, in any business or professional activities
that would conflict with the activities assigned to them under
this Contract.

21.1.5 The Consultant has an obligation and shall ensure that
its Experts and Sub-Consultant shall have an obligation to
disclose any situation of actual or potential conflict that
impacts their-capacity to serve the best interest of their Client,
ay reasonably be perceived as having this effect.
Failure to disclose said situations may lead to the

disqualification of the Consultant or the termination of its
Contract.

Except with the prior written cc-nsent"(;f the Client, the

Consultant and the Experts shall not at.any time communicate to any
person or entity any confidential information acqmred in the course
of the Services, nor shall the Consultant and the Experts make public
the recommendations formulated in'the’ course of, or asa result of,
the Services. \ 27

23.1

Subject to additional provisions, if any, siEt forth in the SCC, the

Consultant’s liability under this Contract shall be provided by the
Applicable Law.
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24. Insurance to be
taken out by the
Consultant

25. Accounting,
Inspection and
Auditing

24.1 The Consultant(i) shall take out and maintain, and shall cause
any Sub-Consultant to take out and maintain, at its (or the Sub-
Consultant’, as the case may be) own cost but on terms and conditions
approved by the Client, insurance against the risks, and for the
coverage specified in the SCC, and (ii) at the Client’s request, shall
provide evidence to the Client showing that such insurance has been
taken out and maintained and that the current premiums therefore have
been paid. The Consultant shall ensure that such insurance is in place
prior to commencing the Services as stated in Clause GCC 13.

25.1 The Consultant shall keep, and shall make all reasonable
efforts to cause its Sub-Consultant to keep, accurate and systematic
accounts and records in respect of the Services and in such form and
detail as will clearly identify relevant time changes and costs.

25.2 Pursuant to paragraph 2.2 e. of Appendix to the General
Conditions the Consultant shall permit and shall cause its
subcontractors and sub Consultant to permit, the Bank and/or persons
appointed by the Bank to inspect the Site and/or the accounts and
records relating to the performance of the Contract and the submission
of the bid, and to have such accounts and records audited by auditors

~__appointed by the Bank if requested by the Bank. The Consultant’s and

26. Reporting
Obligations

27. Proprietary Rights
of the Client in
Reports and
Records

its Subcontractors’ and sub Consultant * attention is drawn to Sub-
(;Iﬁuse 10.1 which vides, inter alia, that acts intended to materially

itute a prohibited practice subject to contract termination (as well
as to a determination of ineligibility pursuant to the Bank’s prevailing
sanctions procedures).

26.1 The Consultant shall submit to the Client the reports and
documents specified in Appendix A, in the form, in the numbers and
within the time periods set forth in the said Appendix.

27.1  Unless otherwise indicated in the SCC, all reports and relevant
data and information such as maps, diagrams, plans, databases, other
documents and software, supporting records or material compiled or
prepared by the Consultant for the Client in the course of the Services
shall be confidential and become and remain the absolute property of
the Client. The Consultant shall, not later than upon termination or
expiration of this Contract, deliver all such documents to the Client,
together with a detailed inventory thereof. The Consultant may retain
a copy of such documents, data and/or software but shall not use the
same for purposes unrelated to this Contract without prior written
approval of the Client.

27.2  If license agreements are neoc'is.éary or appropriate-between the
Consultant and third parties for purposes of development:of the plans;
drawings, specifications, designs, databases, other doc¢uments and
software, the Consultant shall obtain the Client’s prior written approval
to such agreements, and the Client shall be entitled at its discretion to
require recovering the expenses related to the development of the
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28. Equipment,
Vehicles and
Materials

program(s) concerned. Other restrictions about the future use of these
documents and software, if any, shall be specified in the SCC.

28.1 Equipment, vehicles and materials made available to the
Consultant by the Client, or purchased by the Consultant wholly or
partly with funds provided by the Client, shall be the property of the
Client and shall be marked accordingly. Upon termination or
expiration of this Contract, the Consultant shall make available to the
Client an inventory of such equipment, vehicles and materials and shall
dispose of such equipment, vehicles and materials in accordance with
the Client’s instructions. While in possession of such equipment,
vehicles and materials, the Consultant, unless otherwise instructed by
the Client in writing, shall insure them at the expense of the Client in
an amount equal to their full replacement value.

28.2  Any equipment or materials brought by the Consultant or its
Experts into the Client’s country for the use either for the project or
personal use shall remain the property of the Consultant or the Experts
concerned, as applicable.

D. CONSULTANT’S EXPERTS AND SUB-CONSULTANT

29. Description of Key
Experts

30. Replacement of Key
Experts

31. Removal of Experts
or Sub-Consultant

29.1  The title, agreed job description, minimum qualification and
estimated period of engagement to carry out the Services of each of
the Consultant’s Key Experts are described in Appendix B.

30.1  Except as the Client may otherwise agree in writing, no
changes shall be made in the Key Experts.

30.2  Notwithstanding the above, the substitution of Key Experts
during Contract execution may be considered only based on the
Consultant’s written request and due to circumstances outside the
reasonable control of the Consultant, including but not limited to death
edical incapacity. In such case, the Consultant shall forthwith
provide as a replacement, a person of equivalent or better
qualifications and experience, and at the same rate of remuneration.

31.1  If the Client finds that any of the Experts or Sub-Consultant
has committed serious misconduct or has been charged with having
committed a criminal action, or if the Client determines that a
Consultant’s Expert or Sub-Consultant has engaged in Fraud and
Corruption while performing the Services, the Consultant shall, at the
Client’s written request, provide a replacement.

31.2  Inthe event that any E)f Key Experts, Non-Key Experts or Sub-
Consultant is found by the Client to be incompetent or incapable in
discharging assigned duties, the Client, specifying the grounds
therefore, may request the Consultant to provide a replacement.
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31.3  Any replacement of the removed Experts or Sub-Consultant
shall possess better qualifications and experience and shall be
acceptable to the Client.

31.4  The Consultant shall bear all costs arising out of or incidental
to any removal and/or replacement of such Experts.

E. OBLIGATIONS OF THE CLIENT

32. Assistance and 32.1  Unless otherwise specified in the SCC, the Client shall use its
Exemptions best efforts to:

(a) Assist the Consultant with obtaining work permits and such other
documents as shall be necessary to enable the consultant to
perform the Services.

(b) Assist the consultant with promptly obtaining, for the Experts
and, if appropriate, their eligible dependents, all necessary entry
and exit visas, residence permits, exchange permits and any other
documents required for their stay in the Client’s country while
carrying out the Services under the Contract.

(c) Facilitate prompt clearance through customs of any property
required for the Services and of the personal effects of the
Experts and their eligible dependents.

[ssue to officials, agents and representatives of the Government

all such instructions and information as may be necessary or

appropriate for the prompt and effective implementation of the
~ Services.

Assist the consultant and the Experts and any Sub-Consultant
employed by the consultant for the Services with obtaining
exemption from any requirement to register or obtain any permit
to practice their profession or to establish themselves either
individually or as a corporate entity in the Client’s country
according to the applicable law in the Client’s country.

(e) Assist the Consultant, any Sub-Consultant and the Experts of
either of them with obtaining the privilege, pursuant to the
applicable law in the Client’s country, of bringing into the
Client’s country reasonable amounts of foreign currency for the
purposes of the Services or for the personal use of the Experts -
and of withdrawing any such amounts as may be earned therein . -
by the Experts in the execuplon of the Servmes

(f) Provide to the Consultant any such other asslstance as may be
specified in the SCC. A\ e

33. Access to Project 33.1 The Client warrants that the consultant shall have free of
Site chargc, unimpeded access to the project site in respect of which access
is required for the performance of the Services. The Client will be
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responsible for any damage to the project site or any property thereon
resulting from such access and will indemnify the consultant and each
of the experts in respect of liability for any such damage, unless such
damage is caused by the willful default or negligence of the consultant
or any Sub-Consultant or the Experts of either of them.

34. Change in the 34.1 If, after the date of this Contract, there is any change in the

Applicable Law applicable law in the Client’s country with respect to taxes and duties

_ Related to Taxes which increases or decreases the cost incurred by the consultant in
and Duties performing the Services, then the remuneration and reimbursable

expenses otherwise payable to the Consultant under this Contract shall
be increased or decreased accordingly by agreement between the
Parties hereto, and corresponding adjustments shall be made to the
Contract price amount specified in Clause GCC 38.1

35. Services, Facilities 35.1 The Client shall make available to the consultant and the
and Property of the Experts, for the purposes of the Services and free of any charge, the

Client services, facilities and property described in the Terms of Reference

- (Appendix A) at the times and in the manner specified in said
Appendix A.

= 36. Counterpart 36.1 The Client shall make available to the Consultant free of

Personnel charge such professional and support counterpart personnel, to be

nominated by the Client with the Consultant’s advice, if specified in
Appendix A.

36.2  Professional and support counterpart personnel, excluding
Client’s liaison personnel, shall work under the exclusive direction of
the Consultant. If any member of the counterpart personnel fails to
perform adequately any work assigned to such member by the
consultant that is consistent with the position occupied by such
~— member, the consultant may request the replacement of such member,
and the Client shall not unreasonably refuse to act upon such request.

- 37. Payment 37.1  In consideration of the Services performed by the consultant
Obligation under this Contract, the Client shall make such payments to the
consultant for the deliverables specified in Appendix A and in such

manner as is provided by GCC F below.

F. PAYMENTS TO THE CONSULTANT

38. Contract Price 38.1 The Contract price is fixed and is set forth in the SCC. The
Contract price breakdown is pmx;_igfled in Appendix C.

38.2  Any change to the Contract price specified in Clause GCC 38.1

can be made only if the Parties have agreed to the revised scope of
_ Services pursuant to Clause GCC 16 and have amended in writing the

Terms of Reference in Appendix A. B o, e
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39. Taxes and Duties

40. Currency of
Payment

41. Mode of Billing and
Payment

0

39.1  The Consultant, Sub-Consultant and Experts are responsible
for meeting any and all tax liabilities arising out of the Contract unless
it is stated otherwise in the SCC.

39.2  Asanexception to the above and as stated in the SCC, all local
identifiable indirect taxes (itemized and finalized at Contract
negotiations) are reimbursed to the consultant or are paid by the Client
on behalf of the Consultant.

40.1  Any payment under this Contract shall be made in the
currency (ies) of the Contract.

41.1  The total payments under this Contract shall not exceed the
Contract price set forth in Clause GCC 38.1.

41.2  The payments under this Contract shall be made in lump-sum
installments against deliverables specified in Appendix A. The
payments will be made according to the payment schedule stated in
the SCC.

41.2.1 Advance payment: Unless otherwise indicated in the
SCC, an advance payment shall be made against an advance
payment bank guarantee acceptable to the Client in an amount
(or amounts) and in a currency (or currencies) specified in the
SCC. Such guarantee (i) is to remain effective until the advance
payment has been fully set off, and (ii) is to be in the form set
forth in Appendix D, or in such other form as the Client shall
pproved in writing. The advance payments will be set off
by the Client in equal portions against the lump-sum installments
specified in the SCC until said advance payments have been fully
set off.

41.2.2  The Lump-Sum Installment Payments. The Client shall
pay the Consultant within sixty (60) days after the receipt by the

Client of the deliverable(s) and the cover invoice for the related
lump-sum installment payment. The payment can be withheld
if the Client does not approve the submitted deliverable(s) as
satisfactory in which case the Client shall provide comments to
the consultant within the same sixty (60) days period. The
consultants hall thereupon promptly make any necessary
corrections, and thereafter the foregoing process shall be
repeated. :

4123  The Final Payment. The final payment under this
Clause shall be made only after the firial report have been submitted
by the consultant and approved as satisfactory by the Client.. The
Services shall then be deemed completed and finally accepted by
the Client. The last lump-sum installment shall be deemed
approved for payment by the Client within-ninety (90) calendar
days after receipt of the final report by the Client unless the Client,
within such ninety (90) calendar day period, gives written notice to
the Consultant specifying in detail deficiencies in the Services, the
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final report. The consultant shall thereupon promptly make any
necessary corrections, and thereafter the foregoing process shall
be repeated. 41.2.4 All payments under this Contract shall be
made to the accounts of the Consultant specified in the SCC.

41.2.4  With the exception of the final payment under 41.2.3
above, payments do not constitute acceptance of the whole
Services nor relieve the consultant of any obligations hereunder.

42. Interest on Delayed 42.1  If the Client had delayed payments beyond fifteen (15) days
Payments after the due date stated in Clause GCC 41.2.2 , interest shall be paid
to the Consultant on any amount due by, not paid on, such due date for

each day of delay at the annual rate stated in the SCC.

G. FAIRNESS AND GOOD FAITH

43. Good Faith 43.1  The Parties undertake to act in good faith with respect to each
other’s rights under this Contract and to adopt all reasonable measures
to ensure the realization of the objectives of this Contract.

H. SETTLEMENT OF DISPUTES

44. Amicable 44.1 The Parties shall seek to resolve any dispute amicably by
Settlement ~ mutual consultation.

Party, the objecting Party may file a written Notice of Dispute to the
other Party providing in detail the basis of the dispute. The Party
receiving the Notice of Dispute will consider it and respond in writing
within fourteen (14) days after receipt. If that Party fails to respond
within fourteen (14) days, or the dispute cannot be amicably settled
within fourteen (14) days following the response of that Party, Clause
GCC 45.1 shall apply.

4 44.2  If either Party objects to any action or inaction of the other

45. Dispute Resolution ~ 45.1  Any dispute between the Parties arising under or related to this
Contract that cannot be settled amicably may be referred to by either
Party to the adjudication/arbitration in accordance with the provisions
specified in the SCC.
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II. General Conditions
Attachment 1

Fraud and Corruption
(Text in this Appendix shall not be modified)

1. Purpose

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement
under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders
(applicants/proposers), Consultant, contractors and suppliers; any sub-contractors, sub-
Consultant, consultants or suppliers; any agents (Whether declared or not); and any of their
personnel, observe the highest standard of ethics during the procurement process, selection
and contract execution of Bank-financed contracts, and refrain from Fraud and Corruption.

2.2 To this end, the Bank:

a. Defines, for the purposes of this provision, the terms set forth below as follows:

.
1.

ii.

iii,

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another

party;

“fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

“collusive practice™ is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

“coercive practice” is impairing or
directly or indirectly, any party
the actions of a party;

ing, or threatening to impair or harm,
e property of the party to influence improperly

(B

(a) deliberately destroying, falsi ing, altering, or concealing of evidence material
to the investigation or making false statements to investigators in order to
materially impede a Bank investigation into allegations of a corrupt,
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation; or

“obstructive practice” is:

(b) acts intended to materially impede the exercise bf the Bank’s inspection and
audit rights provided for under paragraph 2.2 e. below. ..°

b. Rejects a proposal for award if the Bank determines that the' firmi or individual
recommended for award, any of its personnel, or its agents, or its sub-Consultant, sub-
contractors, consultants, suppliers and/ or their employees, has, directly or indirectly,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in
competing for the contract in question:




In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring mis procurement, if the Bank determines
at any time that representatives of the Borrower or of a recipient of any part of the
proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices during the procurement process, selection and/or execution of the contract in
question, without the Borrower having taken timely and appropriate action
satisfactory to the Bank to address such practices when they occur, including by failing
to inform the Bank in a timely manner at the time they knew of the practices;

Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner;' (ii) to be a nominated® sub-contractor,
consultant, manufacturer or supplier, or consultant of an otherwise eligible firm being
awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan made
by the Bank or otherwise to participate further in the preparation or implementation of
any Bank-financed project;

Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers),
Consultant , contractors, and suppliers, and their sub-contractors, sub-Consultant ,
consultants, suppliers, agents personnel, permit the Bank to inspect® all accounts,
records and other documents relating to the procurement process, selection and/or
contract execution,, and to have them audited by auditors appointed by the Bank.

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without [iﬁﬁtation,

(i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated
sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of
such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing
contract.

A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service pn:mdm- '

(different names are used depending on the particular bidding document) is one which has been: (i) included by the
bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that
allow the bidder to meet the qualification requirements for the particular bid; or (ii) appoint by.the Borrower.
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve faqi’-ﬁq.:ﬁng activities
undertaken by the Barkk or persons appointed by the Bank to address specifié matters related ta investigations/avdits,
such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms.
Such activity includes but is not limited to: accessing and examining a firm's or individual's financial records and
information, and making copies thereof as relevant; accessing and examining any other documents, data and
information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits;
and obtaining third party verification of informaticn.
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ITI. Special Conditions of Contract

Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General
Conditions of Contract

1.1(a)

The Contract shall be construed in accordance with the law of
Afghanistan.

4.1

The language is: English.

6.1 and 6.2

The addresses are:

Client: Ministry of Public Health

Great Massoud Square, Kabul Afghanistan
Attention:  Ferozuddin Feroz Minister of Public Health
Facsimile: Not Applicable
E-mail : info@gemu-moph.gov.af

Consultant: ~ Swedish Committee for Afghanistan

Attention: Daniel Madhani, Country Director, Swedish

Committee for Afghanistan (SCA)

Facsimile:  Not Applicable

E-mail: daniel.madhani@sca.ore.af, info/@sca
Phone No: +93(0)708139633
Nationality:  Swedish

8.1

The Lead Member on behalf of the JV is: N/4

9.1

The Authorized Representatives are:
For the Client: Ferozuddin Feroz, Minister of Public Health

For the Consultant: Daniel Madhani, Country Director, Swedish
Commiittee for Afghanistan (SCA)

11.1

The effectiveness conditions are the following: After signing of the

contract, the Service Provider shall mobilize the contract by May 27,
2020.

12.1

Termination of Contract for Failure to Become Effective:

The time period shall be seven (7) caléridar days from date of contract
signature. | S

13.1

Commencement of Services: May 27, 2020
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Confirmation of Key Experts’ availability to start the Assignment shall be
submitted to the Client in writing as a written statement signed by each
Key Expert.

14.1

Expiration of Contract:
The time period shall be 46 months and 03 days starting from May 27,
2020 till March 31, 2024.

Note 1: This contract includes six-month project work plan with the related
cost. For the remaining period of this contract (40-months and 03 days),
the work plan and its related costs shall be agreed by both parties during
the implementation of the initial six-month and subsequent years, subject
to availability of funds and satisfactory performance of the service
provider; the contract will be amended for a period of rest of the
consecutive years on yearly basis.

Note 2: In case of need during the implementation of the project, the
current scope of work would be expanded, subject to availability of fund
and satisfactory performance of the consultant; in which case the Work
Plan and ToR will be revised to revise the scope of services for the
respective year/s.

17.1

COVID - 19 pandemic for which the contract is awarded, cannot be
invoked under the clause.

19.1

Termination of contract
Failure to achieve the specified targets for indicators will trigger

disciplinary actions by the MoPH which co d to termination of the
contract.
2.4

\ZL
Y S S S R

23.1

No additional provisions.

24.1

The insurance coverage against the risks shall be as follows:

(a) Professional liability insurance, with a minimum coverage of equal

to contract ceiling;

(b) Third Party motor vehicle liability insurance in respect of motor
vehicles operated in the Client’s country by the Service Provider or
its Experts or Sub-Service Provider, with a minimum covcrage of
USD50,000.00

(¢) Third Party liability insurance, with a minimum coverage of ten (1 0)
percent of the contract value;

(d) employer’s liability and workers’ compensatlon insurance in reSpegt\ ;

of the experts and Sub-Service Provider in accordance with the |

relevant provisions of the applicable law in'the Client’s country, as |
well as, with respect to such Experts, any such, llfe, he.aith, acqadent, :
travel or other insurance as may be appropriate; and % =

(e) insurance against loss of or damage to (i) equipment purchased in
whole or in part with funds provided under this Contract, (ii) the
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Consultant’s property used in the performance of the Services, am
(i) any documents prepared by the Service Provider in the
performance of the Services.

27.2 The Service Provider shall not use these for purposes unrelated to this
Contract without the prior written approval of the Client.

30.2 The replacement of a key staff shall be based on meeting the minimum
qualification and experience criteria indicated in the ToR.

38.1 The Contract amount for the first six-month is: (AFN 100,306,799) One
Hundred Million Three Hundred Six Thousand Seven Hundred Ninety-
Nine Afghani only;

i Contract Price for COVID-19 EMERGENCY Response and
Health Systems Preparedness Project is: AFN 91,187,999 fixed
inclusive of all local direct taxes as per the break-down provided
in Appendix D.

ii. Contingency fund (10%) of contract price (bullet # i mentioned
above): AFN 9,118,800 to be reimbursed according to the (Para
E Contingency fund) of the ToR in this contract

iii. Total cost of the Contract (1ii=i+ii) AFN 100,306,799

All above costs are fixed inclusive of local direct taxes and exclusive of
local indirect taxes.

Contract will be amended (as and when required) to  coverthe costs for the
consecutive years as per respective wo ns; accordingly the work plan

and ToR will be revised on yearly bésis. L_Z P
39.1and 39.2 | The Client warrants that the Consuitant,mwder and the

Experts shall be exempt from any indirect taxes, duties, fees, levies and
other impositions imposed, under the applicable law in the Client’s
country, on the Consultant, the Sub-Service Provider and the Experts in
respect of:

(a) any payments whatsoever made to the Consultant, Sub-Service
Provider and the Experts (other than nationals or permanent residents

of the Client’s country), in connection with the carrying out of the | —

Services; Z

(b) any equipment, materials and supplies brought into the Cli
country by the Service Provider or Sub-Service Provider for the
purpose of carrying out the Services and which, after having been
brought into such territories, will be subsequently- withdrawn by

them;
\

' 1 7.3 i "
(c) any equipment imported for the purpose of carrying out the Seryices
and paid for out of funds provided by the Client and ‘which is‘treated

as property of the Client; W ot

Page 35 0763 DK; \&/\i‘




(d) any property brought into the Client’s country by the Consultant, any
Sub-Service Provider or the Experts (other than nationals or
permanent residents of the Client’s country), or the eligible
dependents of such experts for their personal use and which will
subsequently be withdrawn by them upon their respective departure
from the Client’s country, provided that:

(i) the Consultant, Sub-Service Provider and experts shall
follow the usual customs procedures of the Client’s country in
importing property into the Client’s country; and

(ii) if the Consultant, Sub-Service Provider or Experts do not
withdraw but dispose of any property in the Client’s country
upon which customs duties and taxes have been exempted, the
Consultant, Sub-Service Provider or Experts, as the case may
be, (a) shall bear such customs duties and taxes in conformity
with the regulations of the Client’s country, or (b) shall
reimburse them to the Client if they were paid by the Client at
the time the property in question was brought into the Client’s

country.

41.2

The payment schedule for the COVID-19 Project amount for the first
six-month (as per the bullet # i under clause # 38.1, of the SCC):
Payment shall be made in three (3) installments according to the following

schedule:
s Due date for Amount and Deliverables
5 | submission of | Percentage of the
g progress contract price
S | activity report | (mentioned in bullet
2 and invoices iof SCC 38.1)
= | Two (2) days Thirty percent 1-Upon submission of commitment
<. | after signing of | (30%) of the letter from SP Trustee Board accepted
Z | the contract contract price by MoPH; will be treated as
] (mentioned in bullet ?m,tiﬁl'{mﬂon costs for seﬂingﬂ_ﬂl; of
: acilities,  equipmen medicines,
. fgfacc3s.i) doctors and otl?triesou';ces."
2-This installment will be made full
s payment and then will be adjusted in
™, | the 2 installment based on the TPM
//,”:""} P ) verification report.
\ TR L

* Inception report should be submitted after fifteen (15) days of contract commencement date and submission of
inception report should be mentioned in commitment letter.

P
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Sartan 21, 1399 | Sixty percent (60%) | 1-Upon submission and acceptance of]
(July 11,2020) | of the contract price | relevant monthly activity reports; for the
(mentioned in builer | Previous quarter; meeting the minimum
i of SCC 38.1) requirements as laid down in the ToR
and progress on the implementation of|
work plan.
2-This installment will be made full
payment and then will be adjusted in the
3 installment based on the TPM
verification report.
3-After wverification by the TPM;
Excessive costs if any given during the
first instalment will be adjusted in this
instalment.
Aqrab 20, 1399 | Ten percent (10%) | 1- Upon submission of relevant
( Nov 11, 2020) | of the contract price | monthly activity reports and end of the
(mentioned in bullet first six-month project reports accepted
i OfSCC 38 -U b}’ MoPH and after due verification by
the TPM.
2-After verification by the TPM;
Excessive costs if any given during the
2nd instalment will be adjusted in this
instalment.

TUAW[BISUT T

Juswesul ([eul) pe

Note 1: Service Provider must retain receipts, invoices and relevant
records for procurement done for various kits, equipment, medicines;
resources hired efc. to the utmost under this contract which shall be used
as base costs for calculating the expenditure incurred during the contract
implementation period.

Note 2: No expenditures in above categories will be reimbursed if
incurred after completion of the contract.

Note 3: Any money paid under this contract is intended to be spent for the
purposes of the COVID-19 project in agreed geographical areas within the
time schedule agreed by the client and the service provider. Through
regular monitoring and evaluation visits, the MoPH and any authorized
auditing firm will monitor Service Provider’ inputs, and spending. At the
end of the contract period any fund remains unspent will be refunded by
the Service Provider to MoPH specific bank account or will be used for
the extension of contract based on decision of MoPH.

 Note 4. Contingency fund: AFN 9,118,800 to be reimbursed according
to the para E of the ToR in this contract.

Note 5: Payment schedule and budget will be re-drawn for the
consecutive years of the contract period with revised work plan and ToR;
both of which will be part of the amended contract, as and when agreed
between the parties.

41.2.1 The following provisions shall apply to the advance payment and the |
advance bank payment guarantee: The first payment should be done upon |
submission of inception report but the payment after inception report will |-
be laid the mobilization and unp]ernentatmn of the projéct, therefore, a
commitment letter from Service Provider trustee board should be
submitted to process the first payment.
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41.2.4

The account for local currency is:
Account Name: SCA-PKP COVID-19 PROJECT

Bank Name: AZIZI BANK

Bank Address: Zanbaq Square, Kabul City Afghanistan
Account number: 000101111788572

Currency of account: AFN

Swift Code: AZBAAFKA

Correspondent Bank: TRANSCAPITAL BANK, MOWCOW RU

Note: The Service Provider shall maintain two separate bank Accounts for
each contract, one for their Kabul office (which is stipulated in this contract
and MoPH will transfer the installments to this account) and another for
their provincial office and all transactions for the contact shall be through
these accounts only. The bank statement shall be submitted along with
quarterly financial reports.

42.1

The interest rate is; NA

45.1

~[

Disputes shall be settled by arbitration in accordance with the
following provisions:

1. Selection of Arbitrators. Each dispute submitted by a Party to
arbitration shall be heard by a sole arbitrator or an arbitration panel
composed of three (3) arbitrators, in accordance with the following
provisions:

(a)  Where the Parties agree that the dispute concerns a technical
matter, they may agree to appoint a sole arbitrator or, failing
agreement on the identity of such sole arbitrator within thirty
(30) days after receipt by the other Party of the proposal of a

/_" name for such an appointment by the Party who initiated the

o proceedings, either Party may apply to the Federation

] £ Internationale des Ingenieurs-Conseil (FIDIC) of Lausanne,

Switzerland for a list of not fewer than five (5) nominees and,

| enreceipt of such list, the Parties shall alternately strike names

therefrom, and the last remaining nominee on the list shall be
the sole arbitrator for the matter in dispute. Ifthe last remaining
nominee has not been determined in this manner within sixty
(60) days of the date of the list, the Federation Internationale
des Ingenieurs-Conseil (FIDIC) of Lausanne, Switzerland
shall appoint, upon the request of either Party and from such list
or otherwise, a sole arbitrator for the matter in dispute.

(b) Where the Parties do not agree that the dispute concerns a
technical matter, the Client and the Service Provider shall each
appoint one (1) arbitrator, and these two arbitrators shall jointly

39 appoint a third arbitrator, who shall chair the arbitration panel.

: If the arbitrators named by the Parties do not succeed in

appointing a third arbitrator within thirty (30) days afier the

latter of the two (2) arbitrators named by the Parties has been
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(©)

appointed, the third arbitrator shall, at the request of either
Party, be appointed by the secretary general of the permeant
court of arbitration, The Hague

If, in a dispute subject to paragraph (b) above, one Party fails to
appoint its arbitrator within thirty (30) days after the other Party
has appointed its arbitrator, the Party which has named an
arbitrator may apply to the secretary general of the permeant
court of arbitration, The Hague to appoint a sole arbitrator for
the matter in dispute, and the arbitrator appointed pursuant to
such application shall be the sole arbitrator for that dispute.

(a)

(b)

(©)

Miscellaneous. In any arbitration proceeding hereunder:

proceedings shall, unless otherwise agreed by the Parties, be
held in Dubai, United Arab Emirate (UAE)

the English language shall be the official language for all
purposes; and

the decision of the sole arbitrator or of a majority of the
arbitrators (or of the third arbitrator if there is no such majority)
shall be final and binding and shall be enforceable in any court
of competent jurisdiction, and the Parties hereby waive any
objections to or claims of immunity in respect of such
enforcement.

=
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IV. Appendices

Appendix —A
TERMS OF REFERENCE

For the Afghanistan COVID-19 Emergency Response and Health System Preparedness
Project: (P173775)

A. Background

A Cluster of pneumonia of unknown cause detected in Wuhan, China was first reported to the
WHO Country Office in China on December 31, 2019. On February 11, 2020 the World Health
Organization announced an official name for the disease that is causing the 2019 novel
coronavirus outbreak, first identified in Wuhan China. The new name of this disease is
coronavirus disease 2019, abbreviated as COVID-19. In COVID-19, ‘CO’ stands for ‘corona,’
‘VI' for ‘virus,” and ‘D’ for disease. Formerly, this disease was referred to as “2019 novel
coronavirus” or “2019-nCoV™.

This virus was first detected in Wuhan City, Hubei Province, China. The first infections were
linked to a live animal market, but the virus is now spreading from person-to-person. It’s
important to note that person-to-person spread can happen on a continuum. The virus that
causes COVID-19 seems to be spreading easily and sustainably in the community (“community
spread”) in some affected geographic areas. That is why CDC recommends that these patients
be isolated either in the hospital or at home (depending on how sick they are) until they are

better and no longer pose a risk of infecting others.
WHO announced COVID-19 outbreak a pandemic on W 020. As'of today, April 2,

2020, around one million people have been sickened in 203 cou and around 50,000 have
died of the coronavirus and more than 200,000 people h vered, the World Health
Organization (WHO) and figures from health offjcials.

Afghanistan has had a total of 665 confirmed cases of COVID-19 (Coronavirus). Herat
province has the highest number of confirmed cases.

The Government of Afghanistan has re-opened its border with Iran, which had been closed
briefly to all air and ground travels. The Ministry of Public Health (MoPH) has assigned health
teams to airports and land borders to screen passengers for symptoms of COVID-19. All
passengers who have traveled to China, Iran, Italy, or South Korea and countries with
community spread during the one month prior to arrival in Afghanistan are separated from
other passengers, checked for symptoms of COVID-19, and those with symptoms wﬂ] be taken
directly to a designated hospital for testing.

In response to this outbreak the MoPH has started some measures nationwide including
establishing the Center for Combating Covid-19 in central level, headed by the Minister of
Public Health. Also established committees at the central level on health services, planning,
capacity building and support areas. The same structure is establishéd at the provincial level

headed by the Provincial Public Health Directors focus on health services and functionalizing
a district center. /

Considering the rapid spread of this outbreak, potential for greater loss of life and geographical
location of Afghanistan in neighboring to Iran, the government of Afghanistan called for
humanitarian assistance to fight against COVID-19 in the country. In response the World Bank

XM



has proposed an emergency response project called “Afghanistan COVID-19 Emergency
Response and Health System Preparedness project”.

B. OVER ALL OBJECTIVES

The overall objectives of the project are to protect our citizens from the spread of COVID-19;
to respond and mitigate the threat posed by COVID-19 in Afghanistan and to strengthen
national health systems preparedness and capacity to respond to public health emergencies.
One of the aim of this project is to avoid disruption of BPHS/EPHS service delivery under
Sehatmandi project.

The specific objectives of this project are:

1. To increase public awareness and promote healthy behaviors in regard to COVID-19

2. To conduct community surveillance and early detection of COVID-19 suspected cases

3. To ensure infection prevention and control measures at the health facilities and community
level

4. To Manage and isolate cases of COVID-19 suspected and confirmed cases

C. INDICATORS and TARGETS FOR SP:

No Indicators Baseline T:f;llg':ts VI:':; :: t?:n Timeline Remarks
Percentage of samples As per MoPH
transferred to Lab e 3 updated protocol

P
" | facilities from al 0% | _100% rorors | Monthy
suspected cases C_é"‘
3
Percentage of identified ( (1%
2 | contacts who are Pr =
0% 70% Monthl
successfully traced - ’ /l’?ﬁ ¥
Number of active beds
for isolations and case
3 Progress
management of COVID- 0 Beds 55 Beds rep%ris Monthly
19
Percentage of isolation 5% 5%
4 beds dedicated for ICU - ——
for managing of critical rep%fts Monthly
cases of COVID-19
Number of technical Disaggregated
5 staff (Health workers) P - ; by profession
recruited for COVID-19 0 226 roporte | ~Monthly; o[* _ and gender
project \ 1 e -
i Ir .3 [T
Availability of " The medical
6 | equipment (both medical Progress equipment will
and non-medical) as per o 10 reports Monthly | be provided by
the specified guideline U
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for managing of COVID-
19

Disaggregated
Monthly by profession
and gender

Number of people

Progress
trained for COVID-19 0 2431 &

reports

Percentage of HFs
8 | comply with IPC 100% Progress
protocols reports

ified
Monthly Verified by TPM

Proportion of population
able to identify three key
symptoms of COVID-19
9 | and/or seasonal influenza 50% Progress
and three personal reports
prevention measures (as
assessed by TPM).

Monthly | Verified by TPM

. SCOPE OF SERVICES

Although the scope of the overall project is nationwide, this contract will cover the entire
population of the Parwan, Kapisa and Panjshier provinces including returnees, Kochies and
IDPs. The primary project beneficiaries will be infected people, at-risk populations, medical
and emergency personnel as well as service providers (both public and private), medical and
testing facilities staff. Staff of key technical de d provincial health offices will also
benefit from the project as their capabiliti 1ncrea§& hrough the strengthening institutional

capacity of the MoPH.

The service provider will be involved in istrict level mechanisms
to combat the epidemic and support the structure and functions described by the MoPH at all
these levels. The SPs are required to ensure proper staffing, training, and efficient logistics to
functionalize the provincial and district level centers for combating corona virus epidemic.

i. At the Provincial Level: There is a provincial Center for Combating Corona virus,
headed by the Provincial governor and/or Provincial Health director. The center
will have three main functions a) health services, b) surveillance ¢) monitoring and
risk communication; d) logistic/ finance support. The Service provider needs to be
engaged actively in all three functions and work closely with the provincial center.

ii. At the District Level: The District Center for Combating Corona virus should be
established. The MoPH has to facilitate the infrastructure and necessary equipment.
and supply will be provided. The World Health Organization (WHO) provides_the'
training, but SPs need to plan cascading of the trainings. The,Rapid Response Team'
(RRT) to be functionalized according to the MoPH instruction, (the list/number of
RRT/province is attached). The SP should link the RRT with the' District, Center
based on priority; Each RRT will be equipped with one vehicle. The RRT have to
run district centers in coordination with existence/available resources. These centers
have to do Surveillance and case finding (active through contact tracing, and passive
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by consulting patients coming to the center), taking samples for lab test as per
protocol, transport of samples to the lab, health education and risk communication,
in case of necessity hospitalize and isolate patients, refer cases with severe signs
and symptoms through a dedicated ambulance to the provincial ICU dedicated for
Covid-19. The SP is responsible to cover urban areas of each province by the same
services.

The details of tasks are explained below:

2.

Risk Communication (Public awareness and promote healthy behaviors

The service provider should maintain proper communication with the entire population to
update them of the existing facilities, where they should attend if have problems, who to call if
they have problem and how/ why to change their behavior to protect themselves and others
around them. Establish coordination with provincial call center to allow people call and ask for
advice anytime they need. Distributing the contact numbers of district RRT to the people to
seck advice when they needed. Using available channels to establish two-way communication
with the people is the priority required from the Service Providers.

3.

i.

ii.

iii.

iv.

i

ii.

iii.
iv.

Early detection and surveillance of cases at community level:

Passive surveillance: all health facilities are responsible to report immediately any
suspected cases that match with the case definition of COVID-19 to the district RRT.
Contact tracing: Contact tracing shall be done to identify suspected secondary cases and

in case of developing signs and symptoms with immediate evacuation/referral to isolation
center located at provincial/district level based on MoPH developed guideline.
Follow up of people in home quarantine: The service provider to follow the suspected
people at their residence and provide heal ucation ﬁfough CHWs network. In case of
developing any signs and symptoms ¢ be referredénrthé isolation centers. See the home
quarantine guideline of MoPH. ' R s
Taking samples and transfer it to t erence lab facility: The SPs need to
take samples from suspected cases as per protocol at the district or provincial centers and
transfer it to the nearest reference lab for Covid-19 test and follow up the results. The
suspected cases can be referred/ transported to the provincial or district center for isolation.
To Manage cases and isolate of COVID-19 suspected and confirmed cases: The SP is
responsible to deliver essential health care service to the people who are infected with
COVID-19.
Establish/Operationalize the COVID-19 isolation ward in the province. The MoPH will
provide the infrastructures in the province and the SP will be responsible to staff them
and run the centers. This activity will start with a minimum numb@r dfbeds and will be
upgraded based on need and instruction of the MoPH leadership.' """ .
The service provider shall equip the COVID-19 specific hospital Howcw:r the
necessary equipment will be provided by MoPH through UN agency as per Para-L.
Service provider shall follow the required staffing basedjon the MoPH estimation.
Service provider will supply the medical materials, consumable and other logistic
required for COVID-19 patients rather than purchased by UN agency as per Para-L.

i
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v.  Service provider shall provide remuneration, risk benefit, food cost and other benefits
defined in approved guideline,
Vi.  Service provider shall budget running cost - including minor renovation and
maintenance of the COVID-19 isolation ward in the hospital.
vii.  WHO guideline for case management shall be implemented accordingly.
5. Infection prevention and control measures at the health facilities level:

The COVID-19 outbreak could last for a long time in the communities. Depending on the
severity of the outbreak, health workers may recommend community actions to help keep
people healthy, reduce €xposures to COVID-19, and slow down the spread of the disease.
Infection prevention and control measures should be done at all health facilities and
communities. The SP is responsible to ensure the IPC materials and supplies available in
all BPHS and EPHS health facilities and health personnel practice IPC protocols.

1. Facility Level Infection Prevention and Contro] (IPC): Triage, applying standard
precautions for all patients (which includes hand hygiene, respiratory hygiene, rational
use of PPE Kkits, safe disposal of all Lypes of wastes, environmental cleaning, and
sterilization of patients care equipment), Administrative controls (based on MoPH
developed guideline).

ii.  Community level infection prevention and control: The SPs need to supervise and
monitor the implementation of community level measures decided by the MoPH at their
respected communities including social distanci
dead bodies, movement restrictions and etc,

viii.

TBD with PPHD
Parwan 20 Beds District centers
Mahmood-e- 5RRT and 5 TBD with PPHD
Kapisa 20 Beds Ragqi District centers
Anaba 2RRTand 2 TBD wif._h_PP}gD .
Panjshir 15 Beds District Center —B

*Number and location of district centers with Sunctional RRT will be specified/agreed during the contract—
negotiation,

I\ <
T S

E. Contingency fund: ! vIT ‘L

Looking to the fast spreading of COVID-19 and mass movement of population -a'cross-.thc
borders, the COVID-19 might be increased dramatically. The country may face with public
health challenges and related emergencies. Therefore, the Service Provider should allocate 10
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% of contract amount for responding such COVID-19 EMERGENCY as contingency fund
under this contract,

execution. Based on COVID-19 spreading in the province, the Service Provider needs to
prepare  a - specific work plan including indicators to be tracked during
implementation/utilization of the contingency funds.

F. LOCATION AND DURATION OF SERVICES

The above-mentioned services will be delivered to the entire population in Parwan, Kapisa and

Panjshir provinces, including returnees, Kochies, prisoners and IDPs. The contract is for 46

month and 03 days starting from May 27, 2020 till March 31, 2024. This contract includes six-

month project work plan with its related cost.

For the remaining period of the contract (40 months and 03 days), the work plan and it related
ost shall be agreed by both parties during the implementation of the project, subject to

availability of fund and satisfactory performance of the service provider.

G. COMPLIANCE WITH TECHNICAL GUIDELINES

In carrying out the services described above, the service provider will comply with developed
MoPH standard protocols/guidelines (which mi ght be updated from time to time) for managing
COVID-19 (screening of travelers, registration, referral, mobile surveillance,
takin g/transferring samples, PPE kits, contact tracing, isolation and case ement, lab
safety procedures and safe disposal of waste and burial and etc.). /

H. QUALIFICATIONS OF KEY PROFESSIONAL STAFF:

The service provider shall be required to ensure the availability of full time professional key
staff with the minimum qualifications and experiences described below:

Qualifications and Experiences of key professional staffr——_

| Education | Adequacy for the' assignhent .« é |
Technical Manager (K1) N A .

MD/equivalent medical degree from | At least two-years fil ipéi-&nce in managing
university certified by relevant of provincial heaki: ‘ﬁajq s/ Technical health
higher education authority in positions {aﬂer‘gﬁaduaxmy E | upiversity)
Afghanistan or other countries. .= v i

Financial Officer (K2) i,

At least DBA or equivalent in the At least one-year full tinge experience in positions
LﬁeId of finance. of accounting and finance after graduation

.- DATA, SERVICES, AND FACILITIES PROVIDED BY THE CLIENT

The Client (MoPH) will provide the Service Provider with the’rﬁ;llowing inputs: (i) relevant
available information about COVID-19. (ii) all MoPH health facilities in the provinces;
(iii) copies of standard reporting and recording forms; (iv) access to MoPH training courses;
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(v) technical assistance when needed, including opportunities to discuss resulis with the
MoPH relevant departments; (vi) where appropriate, coordinate visits to intervention areas
of other Service Provider doing similar work in the country and (vii) The funds to cover all
the services defined in the ToR. (viii) A copy of the necessary documents regarding
policies, strategies and other required information will be provided to the Service Provider

. AUTHORITY AND RESPONSIBILITIES OF MoPH (GCMU, PMO, PPHD AND

TECHNICAL DEPARTMENTS) AND THE SERVICE PROVIDER:

L1.

1.2,

L4.

k;

The Provincial Public Health Director (PPHD) has the following responsibilities:

1. Monitoring and supervision of the project.

2. To review the technical report of the Service Provider and provide required
feedback.

3. Ensure effective coordination of all health providers such as MoPH, Service
Provider, Private sector, UN agencies and other sectors at the Province level.

4. The MoPH/PPHD will provide the space for hospital settings if required.

5. Ensure effective coordination of community surveillance system.

MoPH through the GCMU/PMO has the following responsibilities:

. Ensure the Service Provider and the MoPH adhere to the terms of the contract.

Provision of technical assistance to SP.
Relevant technical staff from GCMU/PMO will conduct performance management
missions to monitor the work and performance of the Service Provider.

Review the project technical reports submitted by the Service Provider and provide
necessary feedback.

Convene meetings to discuss and resolve issues related to the Afghanistan COVID-19
Emergency Response and Health System Prepared roject implementation and

other issues under scope of services. (7

Sharing the updated policies and strategies fwith t ,Lsawc Provider along with all
revised technical guidelines.

Process the timely transfer of fund in close coordination with Dcvelopment Budget
Department (DBD) of MoPH to the implementing partners.

Facilitate the Service Provider communication with MoPH departments.

. The MoPH technical departments hw; the foIlowmg responsnblhtles
q.gi

Joint monitoring with GCMU/PMO o " 'L" Lo

Provide technical assistant to service pmiﬁs jﬁ ?us;cchmcal guidelines and/ or
changes in guidelines.

. 4 “JJJ.J‘”

The Service Provider has the followm

The SP is responsible to transport the specimen from district a entral of province to
nearest reference laboratory center through RRTs.
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2. The Service Provider will have sole discretion in the procurement of drugs, supplies,
equipment, and other resources needed to meet contractual obligations rather than
purchased by UN agencies as per Para-L.

3. The Service Provider will enjoy sole discretion in the recruitment, posting, disciplining,
and termination of staff paid for under this contract.

4. Ensure transparency and accountability by sharing the project plan and the progress
made with stakeholder at different level.

5. Cooperating with any monitoring and evaluation process authorized by the MoPH/
GCMU/PMO and Third Party.

6. Resolving quickly such deficiencies that are reasonably pointed out by the
MoPH/GCMU/PMO.

7. SP is responsible to cascade all conducted trainings by WHO to relevant staff of
COVID-19 specific hospital and RRTs.

8. The Service Provider will technically support and actively participate in all provincial
relevant sub-committees.

9. The Service Provider should actively participate in all joint monitoring visits of the
COVID-19 hospital and RRTs as planned by PPHCC and other assigned
representatives of MoPH technical departments.

10. The Service Provider must be responsive to all MoPH-GCMU/PMO communications
on timely basis by an authorized person(s) through proper channel.

11. The service provider should pay salary to the staff (health worker and supportive staff)
involved in managing COVID-19 based on the Government’s approved guidelines
which included all benefits,

12. The service provider to pay the death benefit to the family of staff (health worker and
supportive staff) involved in managing COVID-19 based on the Government’s
approved guidelines.

K. REPORTING REQUIREMENTS AND SCHEDULE FOR SUBMISSION
The Service Provider will provide the MoPH with the f; Ing “reports which are also

deliverables of the contract; (@U\/'

1. Monthly Activity Progress Report.

Quarterly Financial Report,

Daily reporting as per the surveillance guideline of COVID-19.
Implement online reporting system as per t__}lﬁg_,l_\"IEI:’H requirement,

Submission of the End of Project Reportf(BPR) éﬁé'.“month after completion of the
o e o) ild }
contract, N -

6. The Service Provider will provide any other reﬁ chﬁﬂ to the MoPH.

L. List of Equipment, Consumables, Lab reageg@}ﬁ-—l}ay ;‘f‘ilms,_Medi%ine_ and PPE for

Health Care Staff which will be provided by MWHM:’IHIWQ&E

Consumables for ICU patients J Consumables for Mild and Moderate J
patients
i Item # Item ]
1 J Thermometer infrared 1 _| IV cannula (20, 22,24)
2 | IV Chamber 12

Oxygen Mask disposable
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3| Micro Drop 3 | Nebulizer Mask (different Size)
4 | IV cannula (20, 22,24) 4 | Syringe 10cc with needle
5 | Oxygen Mask disposable 5 | Syringe 5 ml with needle
6 | Filters for circuit of Ventilators | 6 | Wooden Tongue Depressor, 100/Pack
7_| Urine Bag 7_| Safety box
8 | Foley Catheter Different Size 8 | ECG Paper, 111mm width
9 | Swab Sterile 9 | Leucoplast (large), 7.5cmx5m
10 IS\Iiz!;;ther Mask (different 10 | Povidone -Todine 7.5% (Sol), 450 ml
Oxygen Nasal Cannula
i1 (different Size) 11 | Gas Pad 10X10 ¢m X 8 layer/pack
12 g:*z‘”j:)“’“ Catheter (different | Alcohol Pad, 200/ Box
13 | Syringe 10cc with needle 13 | Disposable Cap, 100/ Pack
14 | Syringe 5 ml with needle 14 | Oxygen Gas 2000 Pound
15 | Syringe 60 ml with needle 15 | Cotton role (Medical)
16 | Syringe 50 ml with needle Laboratory Regents
17 | Syringe 20 ml with needle # Item
18 Wooden Tongue Depressor, 1 | Glucometer strip, on call lus
100/Pack cometer strip, on call p
Diluent (Hematology Analyzer) reagent,
19 | Safety box . Mindray or ( equivalent) 20lit/bottle
: E-Z Clenser (Hematology Analyzer), 1*100 m]
20 | ECG Paper, 111mm width 3 Mindray o r(equivalent)
Lyse (Hematology Analyzer)reagent,
21 | Leucoplast (large), 7.5emx5m | 4 500ml/bottle Mindray or equivalent
Povidone -Iodine 7.5% (Sol), Rinse (Hematology Analyzer)reagent, 20
22 5 5. X ;
450 ml liter/gallon Mindray or (equivalent)
Gas Pad 10X10 cm X 8 . . S,
23 P 6 | probe clener, 1 17 ml/bottle - /—__J
24 | Alcohol Pad, 200/ Box 7 | APTT, 6X2ml vial/kit 7
25 | Disposable Cap, 100/ Pack 8 | PT, 10X2ml vial/kit il
26 | Airway Guider different size 9 | Bilirubin total » 3*20ml / kit
27 | eovadieal ibewikour | (SGPT)ALT, ( 5*80 mL) / Kit
28 | NG tube different size 11 | (SGOT)AST, ( 5*80 mL) / Kit
29 | ECG 50 pad/pack 12 ‘mﬁe‘iline'phosphatasc), (5*80mL) / Kit
: : v VTS 7 .
30 ;Ii;::tcr]me catheter different 13 | Alburais, 5*53;11 1/ kit :
31 Tracheostomy kit 14 | Tota f&el’;lf ‘5 *25rh] bottle/kit
Battery for laryngoscope " e
| i | Ctaleasrgh 422 250m b+
33 | ECG gel 4000cc 16 Triglyceﬁﬁé—?_f%{)mmmeﬂdt' =
34 | lidocaine gel 17 | Urea reagent, ( 5*80 mlL) / Kit
35 | Oxygen Gas 2000 Pound 18 | Creatinine reagent, ( 5*80 mL) / Kit t
36 Tourniquet 19 | PT Tube, 100Pic/Box
X-Ray Requirement 20 | Calcium Tube, 1*500piece/box (Glass tube)
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Vacutainer tube with EDTA, 1*100 (glass)

# | Item 21 | ...
piece/box
1 | X-Ray film 30*40' blue 22 | Gel Tube +Clot Activator, 1*100 piece/Box
2 | X-Ray film 30*24' blue 23 | ESR tube disposablel*100peice/box
3 | X-Ray film 18*24' blue 24 | Yellow Tips, Disposable, 1000/Pack
4 | Fixer, 5 Liter/gallon 25 | Blue Tips, Disposable, 1000/Pack
5 | Developes SLiterGalion 26 Micror'Macro Pipit, 10-100 and 100-1000
Micron
6 | X-Ray Film, Laser, 14 *17 PPE for Health Care Staff
7 | X-Ray Film, Laser, 10*8 # | Item
8 | X-Ray Film, Laser, 10 *12 1 | Mask N 95
9 | Cassette for CR 14 *17 2 | Surgical Mask
10 | Cassette for CR 10*8 3 PPE kit (Overa'll Gown sterile, Hair cover Cap,
Apron Face shields)
11 | Cassette for CR 10 *12 4 | Hand Sanitizer 500 ml
= Gloves latex non sterile , Size SML (50
5 :
pairs/Box)
6 | Shoes Cover
7 | Body Bag

List of Equipment and Medicine which will be provided by MoPH through ADB fund
under COVID-19 Project

Equipment Medicine
Medical Equipment for ICU wards Medicine for ICU Patients / = A

# Item # Item ( _— {_,

1 | Patient Monitor 1 | Inj. Azithromycin 500 mg e sl

2 | Patient Monitor with etCo2 2 | Tab Azithromycin 500mg

3 | CMS system for Patient Monitor 3 | Tab. Hydroxychloroquine sulfate 200mg

4 | Auto C PAP machine 4 | Inhaler salbutamol

5 | Ventilator Machine 5 | Amp ipratropium Nebulizer solution

6 | Ventilator Machine face mask 6 | Tab Ribavirin 400mg

7 | Oxygen Concentrator 10Liter 7 | Amp. Norephniniprin 4 mg

8 | Ambo bag Different size 8 | Amp Dopamin200mg

9 | Infusion pump 9 | Amp. Atropine 1 mg/1ml
10 | Nebulizer Machine 10 | Amp. Adrenalin 1mg/1ml
11 | Defibrillator Machine 11 [Vidl. Propanol 200mg/20 ml
12 | Suction machine 12 | Vial, Iggtamwﬁié 50mg/2ml
13 | PH meter portable small 13 | Vial€efridfonerlg
14 | Oxygen Regulator 14 | Amp. Midazolam 5 mg e
15 | Spirometer 15 [ Amp-Morphine .. .. - . prot
16 | Emergency trolley (Turkey) 16 | Amo. SodiumBiCarbonate 7.5%50 ml -
17 !S“;%“g"mpe i e, 17 | Vitamin C, 500mg in 5 ml inject Solution
18 | Bronchoscope 18 | Serum Ringer 1000cc with set
19 | Patient bed 19 | Serum Glucose 5% 1000cc with set
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Equipment for General Wards for
Mild and Moderate Cases

20

Inj. Glucose 25%/20ml

= Item 21 | Inj. Paracetamol 500mg
1 | Patient Beds 22 | Sol. Metronidazole 500 mg/100 ml
3 Channel, Digital ECG, Machine ;
With Tmlley(griginal) 23 | Amp. Furosemide 20mg/2ml
3 ?ﬂgﬂgﬁﬁgﬁr . 24 | Amp. Magnesium Sulphate 50%/10m
4 | Stethoscope 25 | Amp. Phenobarbital 200mg/2ml
5 | Pharmacy Refrigerator Glass Door | 26 | Amp. Diazepam 10mg/2ml
6 | Wheel Chair 27 | Amp. Ranitidine 50 mg
7 | Stretcher 28 | Drop. Artificial tear
Medical Instrument 29 | Vial. Omeprazole 40 mg
# Item Medicine for Mild & Moderate Patients
1 | Magile Forceps, different size # Item
2 | Tromel medium Size 1 | Inhaler salbutamol
3 | Tromel Large Size 2 | ipratropium BROMIDE Inhaler
4 | Tray medium size 3 | Tab Ribavirin 400mg
5 | Stylet Adult and Peads. Size 4 | Vial ceftriaxone Ig
6 | Sponge Forceps 5 | Syp Pholcodein
Laboratory Equipment 6 | Vitamin C, 500mg in 5 ml inject Solution
& Item 7 | Tab Vitamin C 500mg
1 | CBC Machine 8 | Serum Ringer 1000cc with set
9 |ABG machine + Electrolyte 9 | Tab. Paracetamol 500mg(Tab)
examining machines '
3 | Automatic Chemistry Analyzers | 10 | Omeprazole 40mg (Cap) /~ |
Microscope Bi Nuoculor & é b
4 | (Olympus Japan) with different 11 | Syp. Paracetamol 100mg -
lens
12 | Tab Metronidazole 400 mag

5 | INR machine
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Appendix-B

A. INCEPTION NARRATIVE REPORT
This report must be completed and signed by the Project responsible person
The information provided below must correspond to the financial information that appears in the
financial report.
Please expand the paragraphs as necessary.
The MoPH will reject any incomplete or badly completed reports.
The answer to all questions must cover the reporting period as specified in point 1.4 under
Description.
Description

Z

1.1. Name of Implementing Agency:

1.2. Name of partners (Sub Consultant/Joint Venture)
1.3. Contract number:

1.4. Start date and end date of the reporting period:
1.5. Name of Province:

Assessment of implementation of activities

2.1. Activities and results
Please list all the activities in line with your work plan provided in the contract during the
reporting period of first 15 days:

Title of the activity: Topics/activities covered <please elaborate on the followings>:

e Establishment of office and staff recruitment;
Taking over of isolation hospital/ward and renewal of staff contract

Signing MoUs with PPHD and other stakeholders

Orientation meetings and visits to/with provincial authorities and community members
Making inventory for procurement of goods and equipment and supply drugs

Reason for modification for the planned activity <please elaborate on the problems -including
delay, cancellation, postponement of activities- which have arisen and how th
addressed> (if applicable):

* Results of this activity <please quantify these results, where possib

a @ & & @

2.2. Please provide an updated detailed work plan

Year

Quarters/ Months
Activity 1 2 3 4 5 6
Example i

Preparation Activity 1(title)

Execution Activity 1(title)

Preparation Activity 2 (title)

Etc.

3. Partners and other Co-operation

3.1. How do you assess the relationship between the.formal partners of this Ac‘t]on (i.e. those
partners which have signed a parmership statemgrjy Plsase specrfy for each partner
organization

3.2. How would you assess the relationship betweenﬂ"dﬁ i n and State authorities in the
project area? How has this relationship affected the project?

3.3. Where applicable, describe your relationship- with, h?.;}xhothcr orgamzam:-ns mvol\-'ed in
implementing the Action: oty

——— C
e ——— e

—

Associate(s) (if any)
Sub-contractor(s) (if any)
e Final Beneficiaries and Target groups
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e  Other third parties involved

3.4. Where applicable, outline any links you have developed with other actions

Name of the contact person for the Action: ........ovviviiieiiiiiieiaannn,
BIEARIIEE: . coovisasmaivie i vas s sutis

DORETENY «vnnnessuammnvisensmmmnenine s shsis pouaiomss

Date report dUg: .....ovvereneneeenireaiinrareenes

Date report sent: ....c.icvnivais

Quarter Number:
Province:

B. Monthly Activity Progress Report Format

Islamic Republic of Afghanistan

Ministry of Public Health

e

Organization (s):

Service Provider (Leading Agency):

Phone:

Email:

RRATRA

Contact Details:

T v i S

Monthly Activity Progress R o

i

Reporting period; from: (day/month/vear) To: (day'month/yvear)

Signature/ Name and Designation: (All pages of report shall be stamped, and initialled by the
same authorized representative who signed the contract).

oA
Tt

:

¢

Completeness of the reports:
Date the report received at
MoPH: Report Name Hard copy | Softcopy | Copied to PPHD:
Submitted by: enclosed enclosed Yes / No
Submitted to: Monthly Activity
Report
. Financial Report
Name/Signature/Designation:
SECTION I: INDICATOR(S):
Province: Month:
Table of Indicators and Targets for SP:
No Indicators Baseline | Achievement Hawh Remarks
Targets
i Percentage of samples transferred to Lab As per MoPH
facilities from all suspected cases 0% 100% updated protocol
2 Percentage of identified contacts who are
successfully traced 0% 70%
3 Number of active beds for isolations and XX
case management of COVID-19 ;;““'B‘;a—s = Hady
e ﬂ; SEEI-
Percentage of isolation beds dedicated for .
4 | ICU for managing of critical cases of ¥
5%, - 5 %
COVID-19 / r } :‘ ’
\
. Number of technical staff (Health workers) Jae = 5 5 1, S 0 g 2 .| Disaggregated by
recruited for COVID-19 project — XX .~ | . profession and
= 7 oo “pender
Availability of equipment (both medical .- The medical
6 | and non-medical) as per the specified 0 100% cq_u'!]:'f'i‘lﬁnl will be
guideline for managing of COVID-19 provided by UN
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o
7 | Number of people trained for COVID-19 0 XX 100% ;rofE esE r:i%ite:l‘gy
gender
3 Percentage of HFs comply with IPC Verified by TPM
protocols 100%
Proportion of population able to identify
three key symptoms of COVID-19 and/or
9 | seasonal influenza and three personal 50% Verified by TPM
prevention measures (as assessed by
TPM).

SECTION II: NARRATIVE SECTION
INSTRUCTION: For each of the following questions write a brief answer. You have a MAXIMUM of three pages total in
which to answer ALL the questions. Do not use font less than 10.

1 | Provide progress against the work plan (as may be revised and updated in consultation with the MoPH),

2 | Progress made toward delivery of COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS
PREPAREDNESS PROJECT and achievements of specific objectives under the assignment:

3 Describe coordination activities such as meetings with PPHDs, WHO, UNICEF and other stakeholders
which the Service Provider has conducted. Include here the number of meetings held, problems that have
arisen and solutions, etc.

4 | Describe any community level coordination activities; problems, or new program initiatives, which have
taken, place in the reporting period. Include solutions, approaches, and corrective actions to problems
identified.

5 | What changes/improvements have you undertaken this reporting period?

6 | Describe any project level constraints, shortcomings in this reporting period Include solutions or approaches
to the constraints.

7 | What external (incl. MoPH) monitoring or other visits have been made to your facilities this reporting
period?

SECTION III: TRAININGS COMPLETED DURING THIS REPORTING PERIOD:
No of
No | Topic of Training | Category of participants | participants | Start date | End date | Venue of iraini C"“g';"“"‘i
Female | Male /-Lw’”@
- -
1 /] /’/ f}
2 \| %
SECTION IV: KEY STAFF OF THE PROJECT:
No Name Title . Start Date | Working Station Contract's period
1
2

SECTION V: CASE REPORT AND HOSPITAL/WARD MONTHLY REPORTING F{)RMS:

Each

hospital/ward should complete one copy of a form each month, and submit it to the

Ministry of Public Health (MoPH). Also one form should be completed for every suspected

case of COVID-19 and should be submitted 1o MoPH. These forms will be shared at the
beginning of the contract. e = —

. -hr-'v_;—;-\.y \
e /1 f"fi??---'- e

""'1"'-""4’_.‘_7“]9)4-&-'! ‘-j-ll- -
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Funding Agency:
Implementing Agency:
Project Name:
Province Name:
Activity Name:
Contract Number:
Currency:

Component (Combined or Solo)

C. Quarterly Financial Report Format
Financial Report Summary Sheet

Reporting Period From: xxx Qtr of 202x (Gregorian Calendar DD-MM-YYYY To DD-MM-YYYY) :(Solar

Calendar DD-MM-YYYY to DD-MM-YYYY)

Cumula Remaining Ressialing
Budget ;g Total | Expens e Total SRISEE Budget vs.
Item Origina Fund i Date e Installment Total Budget
SrNo | (Major 1 5 | exclud | BXBE Received &
Categorie | Budget Rec:i:wc Q‘Ehall'fcr ing EZ& in ; in
s) current Amou ,',n Amou |in%
%
quarter) nt nt
1 Remuner Xxx Kxx Xxx XXX Xxx Kxx XXX Hxx Kxx
ations
5 Recurren Kxx Xxx K XXX Kxx Xxx XXX Xxx | Xxx
ik
3 | Capital Xxx Hxx X XXX Xxx Xxx XXX Kxx Hxx
Grand Total Xxx Xxx HKxx XXX xx Kxx XXX Xxx Kxx
Prepare Checke Approy
d By d By ed By
Name : Name : Name :
Designa Design Designat 4
tion : ation: ion:

N SR LYo

—
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY To DD-MM-YYYY) :( Solar

ASSETS LIST REPORT

Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX
Implementing Agency: XXX
Project Name: XXX
Province Name: XXX
Activity Name: XXX
Contract Number: XXX
Currency: . 9.9, 4
Component (Combined or Solo)  Xxxx
fiis Co Sar Inven Curren | User
N | Invo o Stat | Asset | Specifica | st | Q ial tory | Suppli t / Rem
0. | ice# us | Name tions in |ty No/ er Locatio | Recei | arks
Date No
Afs Tag # n ver
1
2
3
Prepared By Checked By Approved By
Name: Name: Name:
Designation: Designation: Designation:
. |
7 S, wey




WITHHOLDING TAX SHEET

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY to DD-MM-YYYY) :( Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX
Implementing Agency: XXX
Project Name: X
Province Name: X0
Activity Name: XXX
Contract Number: XXX
Currency: XXX
Component (Combined or Solo)  Xxxx
Total Withholdi L D ited T:
i ota ithholdin eposited Tax
Biki|  EARCRRGY Expenses Tax " Tax Tax Va];:ucher Mo [ ok
deposited | Payable

1 Remunerations

2 | Recurrent

3 | Capital

Total

Note: It is confirmed that all taxes are withheld as per Afghanistan income tax law and deposited to
government revenue aceount and if there is any pending payable taxes, will be cleared next quarter.

Prepared By
Name:
Designation:

Approved By

Name :

Designation :

Checked By
Name :
Designation:
-l;'—-:;;lﬂ-ﬂ‘:‘ ...... ey
ods- o b o) g
8 /1y
E --:—a'»-'- a3 g




BANK RECONCILIATION STATEMENT

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYY'Y to DD-MM-YYYY) :( Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX
Implementing Agency: XXX
Project Name: XXX
Province Name: XXX
Activity Name: XXX
Contract Number: XXX
Currency: XXX
Component (Combined or Solo)  Xboox
Closing balance as per bank statement as on XX/2XX/XXXX (Main Account) ). 9.9.6. 8.4
Adjustments:
] (Provincia Account Balance, Cash On hand, KK
e Received Loan etc)
Less: (Paid Loan, etc)
Adjusted/Corrected
Balance per Bank REXRR
Closing balance as per Book (Summary Sheet) as on XX/ XXX AXXXX
Adjustments:
Add: Payable (Salary, Suppliers, etc)
Less: Charges and etc () ).9.9.0.0.0.¢
Adjusted/Corrected
Balance per Book s
Difference XX

Please attach scanned copy of Bank statements (Main and Provincial account for the Period) and Cash count sheet
of ending quarter .

Prepared By Checked By Approved By
Name : Name : =
Designation : Designation : Designation :

Note: This quarterly financial report template can be changed later based on the requirement of the
project.

-.:‘f;-“l - "'ﬁ:-:'-d-), J11E
: \
‘m{ v/ ¥ -'.’3 N \
A . . - .-','--' !
Jh._:’_::l‘-'\j W il T P
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APPENDIX C - KEY EXPERTS

CURRICULUM VITAE (CV)
ANNEX B. Form TECH-6
CURRICULUM VITAE (CV)
Position Title and No. Technical Manager (K1)
Name of Expert: Dr. Mohammad Farooq Sahak
Date of Birth: 01/10/1976
Country of Afghanistan
Citizenship/Residence
Education:
No [Date = = | Institution = R - Degree
1 2004 Kabul Medical University MD
2 1994 Etihad High School Peshawar High School Certificate
Trainings Attended:
Date | Firm = '+ . | Training « & Date | Firm | Training
2019 | WHO Mass casualty and 2018 | SCA Proposal writing and
July Disaster Management Oct Report writing
2018 | MDF/SCA Leadership Program 2017 | Jaipur Hospital
Nov conducted Nov | University India | Management
2018 | SCA Conflict Management 2016 | PU AMI/ASK | Emergency
Oct and Negotiation skill March | Kunar Preparedness
Training ]

Employment record relevant to the assigcnment:

Lo _Emplnymg organization Cuuntry Summary of actmtles performed re]evant to
; ':E and your t.lﬂe.fpnsmon. At the' Asr.lgnment ,:": S RO T

- letact mfurmannn for ‘i BN

'II-. : » references '. -.'.‘,...:" N D = b D S, AL v 2 . e : e
£ | Mehrtalam Provincial 5 | ® Overall management of Hospital
g Manager . 0 Administrative and technical Activities.
£ Laghman Province E | * Maintain strong working relation with MOPH,
S | Health Net-TPO / @ local authorities, community and other sectors
'© | Afghanistan - EPHS 5 | working in the area and attend all meetings.
z Reference: e Ensure smooth implementation of new
& | Dr. Ihsanullah Shanwari services.
&3 | Sehatmandi Project e Provide Co @ Report in Case of Endemic
& | Provincial Director g
0780024600
i.shinwari@hntpo.org.af
A AR—
Rl )s :
n: ViR R
S P J S s e
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Asadabad Provincial

L10Z aunf — 010z [1dy|

PU-AMI, Medical
Coordinator

+93 (0) 779900789
afe.deputy.hom(@pu-
ami.org
afg.medco(@pu-ami.org

E, e ; :: e Conduct comprehensive need assessment.
) g{;;m:n mgne;‘gc:r _EPHS E. . Supfarwse hospital activities based on plan
= I 2 e Design, Im-plement and pursue working plan
& | Afghan Health and 5 ogeieewith AT
S | Development services s Keep re?c:-rd of the h05'pital performance and
A (AHDS) - EPHS to submit regular and timely report.
5 Refiveass: » Mana‘ge and supervise ide_nt_iﬁcatiom
g Dr. Mokarzd Nassiri recn{nm:cnt follow up, l_:rammg needs,
£ | Rt termination and relc.-canon_ o.f staff L
E Program Manager »  Monitor and supervise activities of all units on
+93(0)700300417 a regular basis.
naim@ahds.org e control irrational use of drug and other
material and supervise the purchasing request
for hospital according the budget
e  Assist the community mobilization process
s  Assist project Director and other provincial
team members in achieving organization goal
and objectives of the project.
e Ensure security of the hospital.
Asadabad Provincial 2> | © Conduct comprehensive need assessment.
HOSPft_al Director - Kun,ar “E e Supervise hospital activities based on plan
Premicre Urgence Aide 5. | e Design, Implement and pursue working plan
Meédicale Internationale ] together with HMT
(PU-AMI) - EPHS 5 B

Keep record of the hospital performance and
to submit regular and timely report.

Manage and supervise identification,
recruitment follow up, training needs,
termination, and relocation of staff.

Monitor and supervise activities of all units on
a regular basis.

control irrational use of drug and other
material and supervise the purchasing request
for hospital according the budget

Assist the community mobilization process
Assist project Director and other provincial
team members in achieving organization goal

and objeetives of the project.
/E‘wa‘u/rtjz:l‘rity of the hospital.
i
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% = | Cluster Supervisor BPHS- > | ® Preparation of monthly supervision plan
5. = | Kunar Province- Aide @ | o Monitoring the health facilities, follow up of
2 3 Médicale Internationale 5 weak point and Improvement performance
S S 2 | e Providing training to HFs staff
& | Dr. Khan Mohammad = | & follow up needs of medical equipment
' | Area Health Manager- * Implementation and follow up of national
East-PU-AMI medical guideline.
+93 (0) 700633317 * Follow up of proper use of HMIS tools
afg.healthman.cast@pu- o Follow up drugs stock inventory and
ami.org arrangement of pharmacy.
¢ Follow up of MCH and EP1 sections and
follow up of their works.
e Monthly report writing to line manager.
e Coordination and communication between
main office and HFs
» Participation in the training, workshops.
£ | Director of Uzbin CHC — » | Overall Management of the CHC and
S, | Sorubi, Strengthen L supervision of CHWs.
S | Mechanism, & | » Conducting of meetings and coordination with
< | MoPH/World Bank 1 the communities.
5 5 ® Quality Improvement, HMIS Monthly Report,
vy | Dr. Farmoly Analysis of HMIS reports, Treatment of TB,
§ +93 (0)799338511 Malaria, and other common diseases, and Daily
OPD,
* Management of the CHC staff.

Language Skills (indicate only languages in which you can work): English, Pashto and Dari

Adequacy for the Assignment:

Detailed Tasks Assigned on
Consultant’s Team of Experts:

Ref. to Prior Work that Best Illustrates Capability
to Handle the Assigned Tasks

Activity and resource planning,
organizing and motivating project team,
especially in emergency/crisis, controlling
time management, cost estimating,
developing and utilization of budget,
ensuring client satisfaction, analyzing,
and managing project risk and monitoring
progress.

Having the experience of working as a Provincial
Manager and Hospital Director, the consultant surely
has the technical and managerial capacity to
successfully handle the assi

Experts contact information : E-mail : farcoq.sahak@egmail.com

phone : +63 700 171 421

Name of Expert: Dr. Mohammad Farooq Sahak Signature Date
Name of authorized Signature Date
Representative of the Service Provider
(the same who signs the Proposal) —
' *ilﬂ '.:.: .". z
| WAL
X ..-_,_,_: ‘_I_;ju-'.‘.
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CURRICULUM VITAE (CV)

Position Title and No. Financial Officer (K2)

Name of Expert: Qudratullah Samizai

Date of Birth: June 22, 1991

Country of Citizenship/Residence Kabul Afghanistan

Education:

No | Date | Institution - : Degree

1 April 2016 Nangarhar University Bachelor, Economic
2 July 2011 Abdul Hai Habibi High School Certificate

3 2014 Rokhan Institute Diploma in Accounting
Trainings Attended:

Date. | Firm Training - Date Firm Training
10-22. USAID/AWDP| Financial 6-22. USAID/AWDP, Proposal
Oct.2015 management Apr.2015 writing
26.0ct-3.| USAID/AWDP, Project S

Nov.2015 Management

31.5- HMB Ltd Logistic Internship / =

21.9.2015 / ;,(1(

- _ _ ~ e e
Employment record relevant to the assignment: I

| Employing orgamzalmn Q| Summary of activities per[ormed relevant to
3 and your tltle!pnsmun E the Asmgnment - -
8, 3 _.Contact mfnrmahnn fnr 4 S
| references .. Ak : oy A
b = | Jahan Design Constructmu > W:thdraw and deposn the cash from bank as per
E <. | Co/ Admin/Finance Officer & | Jahan Design Construction Co rules and policies.
- 2 | Do the bank reconciliation at the end of each
tlga Ref: Admin/Finance % month. Manage the activities budget for the
= | Manager, JDCC/Kabul g | provinces. Record the transaction in the
— | Phone: +93 (0) 745 15 15 15 - Cashbook and Band Book. Do the payment to
= | 728 90 80 99 the vendor. Prepared the financial documents for
= ) each bill. Recorded and reconciled all financial
¢ | Email: afg_16@outlook.com transaction accurately. Maintaining proper Filing
2 system as per international standard and Oversee
T all administration and logistics activates and
procedures. X
. wd.l,
4
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ateequllah.ahmadi@gmail.com

Mobil: +93 (0) 706 680 681 -
787414 872

= | Ministry of Finance/ Team |-
§I5‘ Leader (Tax Selection) Ug
=

'g Ref: Eng. Ateequllah Ahmadi %
prd B
; Technical Advisor .
= | MOF/STO (Small Taxes

E Office) Kabul/Afghanistan.

g Email:

L+

L]

o

£

=

-1

Registration of accurate information of taxpayer.
Inform of taxpayer responsibilities. Fill up of
survey information and TIN (Tax identification
number). Registration of taxpayer based on GIS
map. Submission of filled up files to supervisor
with planed maps. Preparation of daily reports
and submission to supervisor. Carry out any
other tasks assigned by the supervisor.

Language Skills (indicate only languages in which you can work):

Languag@l;.-_' Read Write M Speak ' Undgrst;i:d'_'_'
English | Very good Ver-y good Very good Very good
Dari Excellent Excellent Excellent Excellent
Pashto Excellent Excellent Excellent Excellent

Adequacy for the Assignment:

Detailed Tasks Assigned on
Consultant’s

L i,

Ref. to Prior Work that Best Illustrates
Capability to

T A0 il A = s ol ]

Li &

Preparation of budgets, managing

records and receipts, reconciliation,

preparing balance sheets, processing

invoices, recording transactions, and
| maintaining proper filing svstem.

The candidate has near to three years of
professional experience in financial management.
Having experience in both public and private

sector boosts his capacity to successfully handle
ila HS [ |

Experts contact information : E-mail : gsamizai@gmai.com

+93787195019

, phone :

Name of Expert: Qudratullah Samizai
Date

Signature

Name of authorized
Representative of the Service Provider

(the same who signs the Proposal)

Signature Date

’
i i g
o 9 puls

W99 717 vy

g is lao="
R ‘J~’-“"\L;-0_;.;'; N
e —
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APPENDIX F: MINUTES OF CONTRACT NEGOTIATION

Contract Negotiation Minutes of the Parwan, Kapisa and Panjshir Provinces
Afghanistan COVID-19 Emergency Response and Health System Preparedness Project

AFG/MoPH/GCMU/COVID-19/32
Service Provider: Swedish Committee for Afghanistan (SCA)
Date: May 19, 2020
Time: 10:00 AM — 02:00 PM
Venue: GCMU Meeting room
Agenda: Clarification of the technical and rationalization of financial proposal

Background:

A Cluster of pneumonia of unknown cause detected in Wuhan, China was first reported to the WHO
Country Office in China on December 31, 2019 and WHO announced COVID-19 outbreak a pandemic
on March 11, 2020.

Afghanistan has had a total of 7000 confirmed cases of COVID-19 (Coronavirus). Kabul province has
the highest number of confirmed cases.

Considering the rapid spread of this outbreak and potential for greater loss of life, the government of
Afghanistan called for humanitarian assistance to fight against COVID-19. In response the World Bank
has proposed a project called “Afghanistan COVID-19 Emergency Response and Health System
Preparedness project”. Based on the agreement between Afghanistan government and the World Bank,
the Ministry of Public Health (MoPH) started to contract the implementation of COVID-19 project with
the current Sehatmandi BPHS/EPHS service providers through direct selection method in 31 pmvmms
and 3 SM provinces.

Therefore, SCA was requested to submit a brief technical and financial proposals for Parwan, Kapisa
and Panjshir provinces. After the review of the proposals, the SCA organization has invited to contract

negotiations.
ints duriw n%’ation meeting:
Preliminary Matters : -C,'}—"'

* Confirm Power of Attorney/Authority to negotiate
s Confirm availability of proposed key staff (providi
key staff),

L Negotiation on Technical points:

Following is the details of discussed and agre

e confirmation letter signed by each

Authority of the Technical Manager (K-1 position): Agreed
According to the nature of the project, the K-1 should be given
sufficient managerial and financial authority (at least 500,000
AFN/invoice), under a well-defined internal control system.

The SP agreed to ensure 100% availability of two project key Agreed
staff at the project level. A
2 | In case ofunwablllry of any key-staff for more than two moﬁt.'r!s Al
in the province, the required disciplinary action wil b

s wivd

the MoPH accordingly. ) il
Upon effectiveness of the contracts on May 27, 2020, the SP Agreed -
3 | agreed to take over the isolation hospitals/wards for COVID-12 | .. - {PrOC_ g g

from PPHDs of Parwan, Kapisa and Panjshir provinces and =

Page 60 of 63



make it equipped (upon receipt of equipment from MoPH),
staffed and functionalized as per the ToR at the provincial level.

If the related COVID-19 hospitals/wards staff is already
recruited and deployed by the PPHDs of Parwan, Kapisa and
Panjshir provinces, the SP agreed to take over the required
number of the recruited staff as per HR plan shared by
MoPH/GCMU (this is only applicable to the health worker).
Supportive and administrative staff to be recruited through
transparent process.

Agreed

Immediately after signing of the contract, the SP agreed to take
over the existed Rapid Response Teams (RRTs) and deploy
required number of the RRT as per the MoPH guidance for each
provinces (Parwan, Kapisa and Panjshir). Each RRT should be
equipped with one vehicle.

Note; One RRT is covering 100,000 populations in the province.
However, considering the population of Parwan, Kapisa and
Panjshir provinces the total number of agreed RRTs are as below:

l. Number of RRT in Parwan province are seven (7)

2. Number of RRT in Kapisa province are Five (5)

3. Number of RRT in Panjshir province are two (2)

Agreed

The SP agreed to establish/functionalize the District Centre for
combating COVID-19, The SP should link the RRT with the
district centre based on priority. Number of district centres
specified/agreed in each province as below:

1. Number of District Centre in Parwan province are 7

Agreed,

location of DCs will be

identified in coordination
of PPHD of Parwan,
™, Kapisa and Panjshir

2. Number of District Centre in Kapisa provi
3. Number of District Centre in Panjshj I'D\E:‘Ev\ '

provinces.

The SPs agreed to cascade the trainings provided Q'M'[-Itb'snd
other stakeholders.

Agreed

The SP agreed to gradually functionalize 20 beds of the
hospital in Parwan, 20 beds of hospital in Kapisa and 15 beds of
hospital in Panjshir provinces and to recruit the required number
of staff pursuant to increasing in the number of patients in close
coordination with PPHDs of the related provinces.

——Agreed

10

The SP agreed to consider/implement existed and any
new/updated guidelines and introduced intervention for fighting
against COVID-19

Agreed

11

The SP agreed to pay the required amount (4x!_s1) to the
COVID 19 project staff who are died due to COVID-19 in these
provinces (Parwan, Kapisa and Panjshir).

Ag!‘eqd

12

It is the responsibility of the SP to provide any additional
supplement e.g. oxygen, etc required to COVID-19-prajectin.
Parwan, Kapisa and Panjshir provinces (except thofs,eiequigrgg}'lg
which are listed in the ToR and will be provided by the MoPH
through UNICEF). g s

|

o

Jrj

(S N

————
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In unexpected situation such as spread of COVID-19 and
13 | increment in the number of COVID-19 patients the contract may Agreed

be amended (subject to availability of fund and visible evidences)

Since the Key staff (Key-1, Technical Manager) was not

proposed by SP in the proposal, therefore, it agreed during the
16 | contract negations that SCA propose and submit the Key-1 Agreed and Proposed

(Technical Manager) CV to this project by proposing a suitable

candidate for this positions.

11, Negotiation on Financial matters:
a. The budget for 6 months of the project implementation agreed as bellow:
Cost Item NGOs Contribution Cost requested Total Price of the
(AFN) from MoPH contract
(AFN)

1- Remuneration - 58,543,482 58,543,482
2- Reimbursable & 32,644,517 32,644,517
3- Contingency cost (10%) - 9,118,800 9,118,800
Total : 100,306,799 100,306,799

b. The agreed financial points during the negotiation were as follow:

No

Discussed issues

Agreed points

The SP agreed to spend the allocated amount for the
implementation of COVID-19 project only.

Agreed

The contract ceiling is exclusive of local indirect taxes and
inclusive of all local direct taxes.

Agreed

The SP agreed to spend the allocated amount of this con
after effectiveness of the contract, unless rthe M. (7] ,gq{ /
instructed the SP for any changes. /1 ]

Agreed

staff of COVID-19 project in the province.

The SP agreed to consider/implement the ahgroved guideline of
salary and allowances by Afghanistan Cabine

Agreed

The SP is allowed to rent offices for the COVID-19 project at
provincial level.

Agreed

SP should consider 10% of total budget as contingency fund and
this budget should not be included in the budget ceiling. This
allocated contingency fund will be released based on the Service
Provider request/proposal and MoPH/GCMU prior approval as
per the need during the contract execution.

Agreed

IIL.

* Contract duration and starting date: T LAy

Negotiations on contract conditions:

Wt

The time period shall be around 46 months and 10 days starting from May 27, 2020 tnll A-pnl 7 2024

Note 1: This contract includes six-month project work plan w1th the r

" 71/

performance of the service provider.
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Note 2: In case of need during the implementation of the project, the current scope of work would be
expanded, subject to availability of fund and satisfactory performance of the consultant.

o Currency of Payment: AFN
Payment Condition: as per the contract
Separate bank accounts: is required and SP will provide the new bank account for this project.

Conclusion of the meeting and next steps

¢ Pending documents and deadline: all the documents must be signed and stamped.
o Confirmation of Power of Attorney/Authority to negotiate: Yes

o Confirmation of availability of proposed key staff (providing the confirmation letter
signed by each key staff): Yes

Revised financial proposal: Yes

Separate bank accounts: Yes

Revised Work Plan: Yes

Certified list of SP board of trustee and founders: Yes

o O 0 O

Negotiation Team members:

For and on behalf of the Ministry of Public Health (MoPH):

# Name Designation Organization | Signature
1|Dr. Mohammad Acting Head of GCMU GCMU/MoPH
Hassan
2 | Dr. Salim Rasooly Head of SM department SM/MoPH
3 | Dr. Khalid Enayat Sr. Grant Management Specialist GCMU/MoPH

Dr. Beezhan Ahmady | Sr. Grant Management Specialist GCMU/MoPH

Mirwais Qarizada Finance specialist//' SM/MoPH
o Y
(/C O =

For and on behalf of Service Provider (SP): —

# Name Designation Organization Signature
1 | Dr Ahmad Shah | Head of Health Programme SCA
Pardis
o e g s _
9 1y ¥y
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ANNEX B. ForM TECH-6

CURRICULUM VITAE (CV)
Position Title and No. Technical Manager (K1)
Name of Expert: Dr. Mohammad Farooq Sahak
Date of Birth: 01/10/1976
Country of Afghanistan
Citizenship/Residence
Education:
No | Date Institution Degree
1 2004 Kabul Medical University MD
2 1994 Etihad High School Peshawar High School Certificate
Trainings Attended:
Date | Firm Training Date | Firm Training
2019 | WHO Mass casualty and 2018 | SCA Proposal writing
July Disaster Management | Oct and Report writing
2018 | MDE/SCA Leadership Program 2017 | Jaipur Hospital
Nov conducted Nov | University Management
India
2018 | SCA Conflict Management | 2016 | PU AMI/ASK | Emergency
Oct and Negotiation skill March | Kunar Preparedness
Training

Employment record relevant to the assignment:

=~ | Employing organization | Country | Summary o ivities pérformed relevant to

o . oy .

5. | and your title/position. the Assigimen

2 | Contact information for . Z
references

g‘ Mehrtalam Provincial %= | * Overall management of Hospital

E Manager 0@ Administrative and technical Activities.

o Laghman Province g Maintain strong working relation with

< | Health Net—TPO / & MOPH, local authorities, community and

‘*|° Afghanistan - EPHS = other sectors working in the area and attend

iz Reference: ) all meetings.

& | Dr. Ihsanullah Shanwari Ensure smooth implementation of new

12 | Sehatmandi Project services.

& | Provincial Director Provide Complete Report in Case of
0780024600 Endemic or Outbreak.
i.shinwari@hntpo.org.af

*Jas
IS ey




8107 DA 1€ @2 dn — L10T A0y

Asadabad Provincial
Hospital Director / EPHS
Program manager -
Kunar Province
Afghan Health and
Development services
(AHDS) - EPHS
Reference:

Dr. Mohamad Naeem
Rahimi

Program Manager
+93(0)700300417
naim@ahds.org

uejsiuBY3]Y

e Conduct comprehensive need assessment.

o Supervise hospital activities based on plan

e Design, Implement and pursue working plan
together with HMT

» Keep record of the hospital performance and
to submit regular and timely report.

e Manage and supervise identification,
recruitment follow up, training needs,
termination and relocation of staff.

e Monitor and supervise activities of all units
on a regular basis.

e control irrational use of drug and other
material and supervise the purchasing request
for hospital according the budget

e  Assist the community mobilization process

e  Assist project Director and other provincial
team members in achieving organization goal
and objectives of the project.

¢ Ensure security of the hospital.

L10Z aunf — 10T [1dy|

Asadabad Provincial
Hospital Director - Kunar
Premiére Urgence Aide
Médicale Internationale
(PU-AMI) - EPHS
PU-AMI, Medical
Coordinator

+93 (0) 779900789
afg.deputy. hom@pu-
ami.org
afg.medco@pu-ami.org

_\! \
- ugjstuey3Jy
~L

b

/

e Conduct comprehensive need assessment.

e Supervise hospital activities based on plan

e Design, Implement and pursue working plan
together with HMT

‘l—mp-rej.ﬁrd of the hospital performance and
to submitregular and timely report.

» Manage and supervise identification,

~ recruitment follow up, training needs,
termination, and relocation of staff.

e Monitorand supervise activities of all units
on a regular basis.

s control irrational use of drug and other
material and supervise the purchasing request
for hospital according the budget

e  Assist the community mobilization process

e  Assist project Director and other provincial
team members in achieving organization goal
and objectives of the project.

¢ Ensure security of the hospital.




N 5"; Cluster Supervisor BPHS- % | « Preparation of monthly supervision plan
E ‘,5: Kunar Province- Aide ‘?'E e Monitoring the health facilities, follow up of
v 5 | Médicale Internationale B weak point and Improvement performance
=8 & | e Providing training to HFs staff

% | Dr. Khan Mohammad = | & follow up needs of medical equipment

' | Area Health Manager- e Implementation and follow up of national

East-PU-AMI medical guideline.

22 sl e Follow up of proper use of HMIS tools
af] :healﬂunan.east@ e e Follow up drugs stock inventory and
aml.org arrangement of pharmacy.

¢ Follow up of MCH and EPI sections and
follow up of their works.
Monthly report writing to line manager.

e Coordination and communication between
main office and HFs

e Participation in the training, workshops.

e Overall Management of the CHC and

supervision of CHWs.

Conducting of meetings and coordination with

the communities.

¢  Quality Improvement, HMIS Monthly Report,

Dr. Farmoly /f#’—ml? of HMIS reports, Treatment of TB,
; Malari

+93 (0)799338511 74— and other common diseases, and
~ —ZDaiiy OPD,
' Management of the CHC staff.

Language Skills (indicate only languages in which you rk): English, Pashto and Dari

Adequacy for the Assignment:

Director of Uzbin CHC —
Sorubi, Strengthen

Mechanism,
MoPH/World Bank

800T aunf- 9002 A[nf|
uejsiuey3yy
L ]

Detailed Tasks Assigned on Ref. to Prior Work that Best Illustrates Capability
Consultant’s Team of Experts: to Handle the Assigned Tasks

Activity and resource planning, Having the experience of working as a Provincial
organizing and motivating project team, | Manager and Hospital Director, the consultant surely
especially in emergency/crisis, has the technical and managerial capacity to
controlling time management, cost successfully handle the assigned tasks.

estimating, developing and utilization of
budget, ensuring client satisfaction,
analyzing, and managing project risk and
monitoring progress.

Experts contact information : E-mail : farooq.sahak@gmail.com phone : +93 700 171 421
Name of Expert: Dr. Mohammad Farooq Sahak ‘Signatire T : Z.05.20)0

e
Name of authorized S{gnai'uf’
Representative of the Service Provider -
(the same who signs the Proposal) L S e



ANNEX B. Form TECH-6

CURRICULUM

VITAE (CV)

Position Title and No.

Financial Officer (K2)

Name of Expert:

Qudratullah Samizai

Date of Birth: June 22, 1991
Country of Kabul Afghanistan
Citizenship/Residence
Education:
No | Date Institution Degree
1 April 2016 Nangarhar University Bachelor, Economic
(BA)
2 July 2011 Abdul Hai Habibi High School Certificate
3 2014 Rokhan Institute Diploma in Accounting
Trainings Attended;
Date Firm Training Date Firm Training
10- USAID/AWDP | Financial 6- USAID/AWDP | Proposal
22.0ct.2015 management 22.Apr.2015 writing
26.0ct- USAID/AWDP | Project /,_-—r”“ﬁ
3.Nov.2015 Management | I
31.5- HMB Ltd Logistic |nt7m€hip é q
21.9.2015

Employment record relevant to the assighment:

poLa g

Employing organization and
your title/position. Contact
information for references

Country |

Summary of activities performed relevant to
the Assignmen

6107-A0N-0€ 01 d() gT0z-uel-1(

Jahan Design Construction

Co/ Admin/Finance Officer

Ref: Admin/Finance Manager,
JDCC/Kabul
Phone: +93 (0) 74515 15 15 -
728 90 80 99
Email: afg_16@outlook.com

uwIsIuRys) vy

Withdraw and deposit the cash from bank as
per Jahan Design Construction Co rules and
policies. Do the bank reconciliation at the end
of each month. Manage the activities budget
for the provinces. Record the transaction in the
Cashbook and Band Book. Do the payment to
the vendor, Prepared the financial documents
for each bill. Recorded and reconciled all
financial transaction accurately. Maintaining *
proper Filing system as per international
standard and Oversee all administration and
logistics activates and procedures.
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Ministry of Finance/ Team
Leader (Tax Selection)

Ref: Eng. Ateequllah Ahmadi
Technical Advisor MOF/STO

Registration of accurate information of
taxpayer. Inform of taxpayer responsibilities.
Fill up of survey information and TIN (Tax
identification number). Registration of
(Small Taxes Office) taxpayer based on GIS map. Submission of
Kabul/Afghanistan. filled up files to supervisor with planed maps.
Email: Preparation of daily reports and submission to
ateequllah.ahmadi@gmail.com supervisor. Carry out any other tasks assigned
Mobil: +93 (0) 706 680 681 - by the supervisor.

787414 872
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Language Skills (indicate only languages in which you can work):

Languages Read Write Speak Understand
English Very good Very good Very good Very good
Dari Excellent Excellent Excellent Excellent
Pashto Excellent Excellent Excel Excellent

_,—-"‘"'/j
69
Adequacy for the Assignment:

Detailed Tasks Assigned on Ref. to Prior est Illustrates Capability
Consultant’s Team of Experts: to Handle the Assigned Tasks ————
Preparation of budgets, managing records | The candidate has near to three years of professional
and receipts, reconciliation, preparing experience in financial management. Having
balance sheets, processing invoices, experience in both public and private sector boosts his
recording transactions and maintaining capacity to successfully handle the assigned tasks.
proper filing system.

Experts contact information : E-mail : gsamizai@gmai.com , phone : +93787195019
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Name of Expert: Qudratullah Samizai i Date
.-/r .
Name of authorized Signature Date
Representative of the Service Provider —
(the same who signs the Proposal) iy ) =
N /1A



