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I. Form of Contract
Lumpe-Sum

This CONTRACT (hereinafter called the “Contract™) is made the April XXX, 2020, between,
on the one hand, Ministry of Public Health (hereinafter called the “Client™) and, on the other
hand, Assistance for Health, Education and Development (hereinafter called the “*Consultant
or Service Provider™).

WHEREAS

(a) the Client has requested the Service Provider to provide certain consulting services
as defined in this Contract (hereinafter called the “Services™);

(b) the Consultant, having represented to the Client that it has the required professional
skills, expertise and technical resources, has agreed to provide the Services on the
terms and conditions set forth in this Contract;

(¢) the Client has received a grant from the International Development Association (IDA)
toward the cost of the Services and intends to apply a portion of the proceeds of this
grant to eligible payments under this Contract, it being understood that (i) payments
by the Bank will be made only at the request of the Client and upon approval by the
Bank: (ii) such payments will be subject. in all respects. to the terms and conditions
of the grant agreement, including prohibitions of withdrawal from the grant account
for the purpose of any payment to persons or entities, or for any import of goods, if
such payment or import, to the knowledge of the Bank, is prohibited by the decision
of the United Nations Security council taken under Chapter VII of the Charter of the
United Nations; and (iii) no party other than the Client shall derive any rights from
the grant agreement or have any claim to the grant proceeds;

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an integral part of
this Contract:

(a) The General Conditions of Contract (including Attachment 1 “Fraud and
Corruption™);

(b) The Special Conditions of Contract:

(c) Appendices:

Appendix A: Terms of Reference

Appendix B: Progress Report Formats
Appendix C: Key Experts

Appendix D: Breakdown of Contract Price
Appendix E:  Work plan

Appendix F:  Minutes of Contract Negotiations

In the@enu gbany inconsistency between the documents, the following order of precedence
shalkmvajlfﬁlhe Special Conditions of Contract; the General Conditions of Contract,
ineluding. Attachment 1; Appendix A; Appendix B; Appendix C; Appendix D; Appendix E:
VA b — ‘ 4
Siry w* Public Hezih Page 40163 A n .
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Pk i



COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

Appendix F; Any reference to this Contract shall include, where the context permits, a
reference to its Appendices.

2. The mutual rights and obligations of the Client and the Service Provider shall be as set
forth in the Contract, in particular:

(a) the Service Provider shall carry out the Services in accordance with the
provisions of the Contract; and

(b)  the Client shall make payments to the Service Provider in accordance with the
provisions of the Contract.

IN WITNESS WHEREOF, the Parties hereto have cause
respective names as of the day and year first above writte

this Contract to be signed in their

For and on behalf of Ministry of Public Health

Ferozuddin Feroz MD, MBA, \__/
Minister of Public Health

For and on behalf Assistance for Health, Education and Development

Said Assadullah Fayaz
Founder & Director-General, AHEAD

- Ay,
/ ‘ay ’._-. 3*--."'.1 "

g u;)jg;&f“//dWJ/’? C’L, T\"( /J(_f'/lh-—___

W,
’W/ ”‘*’y’p“‘“'pcr/ 5 C'e-f/ = o Cbmi “!‘i a"" (—’
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1. Definitions

Weapilatd ip el S s

II.

General Conditions of Contract

A. GENERAL PROVISIONS

I.1 Unless the context otherwise requires, the following terms
whenever used in this Contract have the following meanings:

(a) “Applicable Law” means the laws and any other instruments
having the force of law in the Client’s country, or in such other
country as may be specified in the Special Conditions of
Contract (SCC), as they may be issued and in force from time to
time.

(b) “Bank™ means the International Bank for Reconstruction and
Development (IBRD) or the International Development
Association (IDA).

(¢) “Borrower” means the Government, Government agency or other
entity that signs the financing agreement with the Bank.

(d) “Client™ means the implementing agency that signs the Contract
for the Services with the Selected Consultant.

(e) *Consultant”™ means a legally-established professional consulting
firm or entity selected; the: C]tent to pmwde the Services under
the signed Contract. “'-“r' \

(f) “Contract” means the Iegal}y» pu;qmg written a(%rccmcnt signed
between the Client and the Service Provider and which includes
all the attached documgnts listed in its paragr,aph ‘of the Form of
Contract (the General Condhldns_iﬂ(iﬁj._ﬂmﬁpcmal Conditions
(SCC), and the Appendicés).

(g) “Day” means a working day unless indicated otherwise.

(h) “Effective Date™ means the date on which this Contract comes into
foree and effect pursuant to Clause GC€J].

(i) “Experts” means, collectively, Key Experts, Non-Key Experts, or
any other personnel of the Consultant, Sub-Service Provider or JV
member(s) assigned by the Service Provider to perform the
Services or any part thereof under the Contract.

(j) “Foreign Currency” means any currency other than the currency
of the Client’s country.

(k) *GCC™ means these General Conditions of Contract.

(I) “Government™ means the governmen 05'&]}'&"64%&:111‘590untry.
> _

o wilRg a legal

marg-than one
I'.

(m) “Joint Venture (JV)” means an assoqiation ﬂ@git
personality distinct from that of ity m embj;rs 0
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entity where one member has the authority to conduct all
businesses for and on behalf of any and all the members of the JV.
and where the members of the JV are jointly and severally liable
to the Client for the performance of the Contract.

(n) “Key Expert(s)” means an individual professional whose skills,
qualifications, knowledge and experience are critical to the
performance of the Services under the Contract and whose
Curricula Vitae (CV) was taken into account in the technical
evaluation of the Consultant’s proposal.

(0) “Local Currency” means the currency of the Client’s country.

(p) “Non-Key Expert(s)” means an individual professional provided
by the Service Provider or its Sub-Service Provider to perform the
Services or any part thereof under the Contract.

(q) “Party” means the Client or the Consultant, as the case may be,
and “Parties” means both of them.

(r) “SCC” means the Special Conditions of Contract by which the
GCC may be amended or supplemented but not over-written.

(s) “Services”™ means the work to be performed by the Consultant
pursuant to this Contract, as described in Appendix A hereto.

(t) “Sub-Consultant” means an entity to whom/which the Consultant
subcontracts any part of the Services while remaining solely liable
for the execution of the Contract.

(u) “Third Party” means any person or entity other than the
Government. the Client, the Consultant or a Sub-consultant.

2.1. Nothing contained herein shall be construed as establishing a
relationship of master and servant or of principal and agent as between
the Client and the Consultant. The Consultant, subject to this Contract,
has complete charge of the Experts and Sub-Consultant if any,
performing the Services and shall be fully responsible for the Services
performed by them or on their behalf hereunder.

3.1. This Contract, its meaning and interpretation, and the relation
between the Parties shall be governed by the Applicable Law.

4.1. This Contract has been executed in the language specified in the
SCC. which shall be the binding and controlling language for all
matters relating to the meaning or interpretation of this Contract.

5.1.  The headings shall not limit, alter or affect the meaning of this
Contract.

6.1. Any communication required or permitted to be given or made
pursuant to this Contract shall be in writing in the language specified
in Clause GCC 4. Any such notice, request or consent shall be deemed

to have been given or made when delivered in person to an authorized
A

Page80f63  m m"—®
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7. Location

8. Authority of

Member in
Charge

9. Authorized

Representatives

10. Fraud and

Corruption

a. Commissions
and Fees

representative of the Party to whom the communication is addressed,
or when sent to such Party at the address specified in the SCC,

6.2. A Party may change its address for notice hereunder by giving
the other Party any communication of such change to the address
specified in the SCC.

7.1.  The Services shall be performed at such locations as are
specified in Appendix A hereto and, where the location of a particular
task is not so specified, at such locations, whether in the Government’s
country or elsewhere, as the Client may approve.

8.1. In case the Consultant is a Joint Venture, the members hereby
authorize the member specified in the SCC to act on their behalf in
exercising all the Consultant’s rights and obligations towards the
Client under this Contract, including without limitation the receiving
of instructions and payments from the Client.

9.1. Any action required or permitted to be taken, and any document
required or permitted to be executed under this Contract by the Client
or the Consultant may be taken or executed by the officials specified
in the SCC.

10.1 The Bank requires compliance with the Bank’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures as set
forth in the WBG’s Sanctions Framework, as set forth in Attachment
I to the GCC.

10.2 The Client requiresithe;€ onsultant to disclose any commissions,
gratuities or fees that may have been paid or are to be paid to agents
or any other party with respect4q the.selection progess or execution
of the Contract. The informatioh'disclosed must ir}éludc at least the
name and address ofuthe agent or other party, the amount and
currency, and the purpose of the ommiission: graturity or fee. Failure
to disclose such commissions, gratuities or fees may result in
termination of the Contract and/or sanctions by the Bank.

-

B. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF

11. Effectiveness of
Contract

12. Termination of
Contract for

CONTRACT

11.1. This Contract shall come into force and effect on the date (the
“Effective Date™) of the Client’s notice to the Consultant instructing
the Consultant to begin carrying out the Services. This notice shall
confirm that the effectiveness conditions, if any, listed in the SCC
have been met.

12.1. If this Contract has not become effective within such time
period after the date of Contract Signature-as specified in the SCC,
either Party may, by not less than t\_,’«%?n; -

to the other Party, declare this Contract

Page 9 of 63
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event of such a declaration by either Party, neither Party shall have
any claim against the other Party with respect hereto.

13.1. The Consultant shall confirm availability of Key Experts and
begin carrying out the Services not later than the number of days after
the Effective Date specified in the SCC.

14.1. Unless terminated earlier pursuant to Clause GCC 19 hereof.
this Contract shall expire at the end of such time period after the
Effective Date as specified in the SCC.

15.1. This Contract contains all covenants, stipulations and
provisions agreed by the Parties. No agent or representative of either
Party has authority to make, and the Parties shall not be bound by or
be liable for, any statement, representation, promise or agreement not
set forth herein.

16.1. Any modification or variation of the terms and conditions of
this Contract, including any modification or variation of the scope of
the Services, may only be made by written agreement between the
Parties. However, each Party shall give due consideration to any
proposals for modification or variation made by the other Party.

16.2. In cases of substantial modifications or variations, the prior
written consent of the Bank is required.

17.1. For the purposes of this Contract, “Force Majeure™ means an
event which is beyond the reasonable control of a Party, is not
foreseeable, is unavoidable, and makes a Party’s performance of its
obligations hereunder impossible or so impractical as reasonably to
be considered impossible under the circumstances, and subject to
those requirements. includes, but is not limited to, war, riots, civil
disorder, earthquake, fire, explosion, storm, flood or other adverse
weather conditions, strikes, lockouts or other industrial action
confiscation or any other action by Government agencies.

17.2. Force Majeure shall not include (i) any event which is caused
by the negligence or intentional action of a Party or such Party’s
Experts, Sub-Consultant or agents or employees, nor (ii) any event
which a diligent Party could reasonably have been expected to both
take into account at the time of the conclusion of this Contract. and
avoid or overcome in the carrying out of its obligations hereunder.

17.3. Force Majeure shall not include insufficiency of funds or
failure to make any payment required hereunder.

17.4. The failure of a Party to fulfill any of its obligations hereunder
shall not be considered to be a breach of, or default under, this
Contract insofar as such inability arises from an event of Force
Majeure, provided that the Party affected by such an event has taken

Page 10 of 63
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all reasonable precautions, due care and reasonable alternative
measures, all with the objective of carrying out the terms and
conditions of this Contract. .

¢.  Measures to 17.5. A Party affected by an event of Force Majeure shall continue
be Taken to perform its obligations under the Contract as far as is reasonably
practical, and shall take all reasonable measures to minimize the

consequences of any event of Force Majeure.

17.6. A Party affected by an event of Force Majeure shall notify the
other Party of such event as soon as possible, and in any case not later
than fourteen (14) calendar days following the occurrence of such
event, providing evidence of the nature and cause of such event, and
shall similarly give written notice of the restoration of normal
conditions as soon as possible.

17.7. Any period within which a Party shall, pursuant to this
Contract, complete any action or task, shall be extended for a period
equal to the time during which such Party was unable to perform such
action as a result of Force Majeure.

17.8. During the period of their inability to perform the Services as
a result of an event of Force Majeure, the Consultant, upon
instructions by the Client, shall either:

(a) demobilize, in which case the Consultant shall be
reimbursed for additional costs they reasonably and
necessarily-meurred; -and; - if required by the Client, in
rcaclivatiﬁ'g'-‘ﬂi’e Services: or

(b) continue wnh the Servlces to the extent reasonably possible,
in which case the Consultant shall continue to be paid under
the terms of this Contract and be reuﬁburscd for additional

costs reasonably. and snecessarily. iﬂ;utrcd

17.9. In the case of dlsagreement between !:he Parties as to the
existence or extent of Force Majeure, the inatter shall be settled
according to Clauses GCC 44 & 45,

g

18. Suspension 18.1. The Client may, by written notice of suspcnsion; to! )[ﬁc
Consultant, suspend part or all payments to the Consultant hereunder
if the Consultant fails to perform any of its obligations under this
Contract. including the carrying out of the Services, provided that such
notice of suspension (i) shall specify the nature of the failure, and (ii)
shall request the Consultant to remedy such failure within a period not
exceeding thirty (30) calendar days after receipt by the Consultant of
such notice of suspension.

19. Termination 19.1. This Contract may be t nﬁg@ed either Party as per
provisions set up below: Oligl; W 139
s is‘*‘){M ST
F | e r, __ﬁ__- =t
‘} 5 | [ | " v : ity ‘: LR |
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a.

b.

Cinistry ot Public Health |

By the Client

By the
Consultant

WP 1391

19.1.1. The Client may terminate this Contract in case of the
occurrence of any of the events specified in paragraphs (a)
through (f) of this Clause. In such an occurrence the Client
shall give at least thirty (30) calendar days’ written notice of
termination to the Consultant in case of the events referred to in
(a) through (d); at least sixty (60) calendar days’ written notice
in case of the event referred to in (e): and at least five (3)
calendar days’ written notice in case of the event referred to in

(f):

(a) If the Consultant fails to remedy a failure in the
performance of its obligations hereunder, as specified in a
notice of suspension pursuant to Clause GCC 18;

(b)  Ifthe Consultant becomes (or, if the Consultant consists of
more than one entity, if any of its members becomes)
insolvent or bankrupt or enter into any agreements with
their creditors for relief of debt or take advantage of any
law for the benefit of debtors or go into liquidation or
receivership whether compulsory or voluntary;

(¢) If the Consultant fails to comply with any final decision
reached as a result of arbitration proceedings pursuant to
Clause GCC 45.1;

(d) If, as the result of Force Majeure, the Consultant is unable
to perform a material portion of the Services for a period
of not less than sixty (60) calendar days:

(e) If the Client, in its sole discretion and for any reason
whatsoever. decides to terminate this Contract;

(f)  If the Consultant fails to confirm availability of Key
Experts as required in Clause GCC 13.

19.1.2. Furthermore, if the Client determines that the
Consultant has engaged in Fraud and Corruption in competing for
or in executing the Contract, then the Client may, after giving
fourteen (14) calendar days written notice to the Consultant,
terminate the Consultant's employment under the Contract.

19.1.3. The Consultant may terminate this Contract, by not
less than thirty (30) calendar days’ written notice to the Client.
in case of the occurrence of any of the events specified in
paragraphs (a) through (d) of this Clause.

(a) If the Client fails to pay any money due to the Consultant
pursuant to this Contract and not subject to dispute pursuant
to Clause GCC 45.1 within forty-five (45) calendar days
after receiving written notice from the Consultant that such
payment is overdue.
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(b) If, as the result of Force Majeure, the Consultant is unable
to perform a material portion of the Services for a period of
not less than sixty (60) calendar days.

(¢c) Ifthe Client fails to comply with any final decision reached
as a result of arbitration pursuant to Clause GCC 45.1.

(d) Ifthe Client is in material breach of its obligations pursuant
to this Contract and has not remedied the same within forty-
five (45) days (or such longer period as the Consultant may
have subsequently approved in writing) following the
receipt by the Client of the Consultant’s notice specifying
such breach.

19.1.4. Upon termination of this Contract pursuant to Clauses
GCC 12 or GCC 19 hereof, or upon expiration of this Contract
pursuant to Clause GCC 14, all rights and obligations of the
Parties hereunder shall cease, except (i) such rights and
obligations as may have accrued on the date of termination or
expiration, (ii) the obligation of confidentiality set forth in
Clause GCC 22, (iii) the Consultant’s obligation to permit
inspection, copying and auditing of their accounts and records
set forth in Clause GCC 25 and to cooperate and assist in any
inspection or investigation, and (iv) any right which a Party may
have under the Applicable Law.

19.1.5.  Upon termination of this Contract by notice of either
Party to the other pursuant to Clauses GCC 19a or GCC 19b, the
Consultant shall,.immediately upon dispatch or receipt of such
notice, takealfsnecessary steps to bring the Services to a close in
a prompt and orderly manner and shall make every reasonable
effort to keep expendi{uw for this purpose to a minimum. With
respect to documenits' prepared by the Consultant and equipment
and materials furnished by the Client, the Consultant shall
proceed as provided, respectivély’, by“Clauses GCC 27 or GCC
28. :

19.1.6. Upon termination of this Contract, the Client shall
make the following payments to the Consultant:

(a) payment for Services satisfactorily performed prior to the
effective date of termination; and

(b) in the case of termination pursuant to paragraphs (d) and (e)
of Clause GCC 19.1.1, reimbursement of any reasonable
cost incidental to the prompt and orderly termination of this
Contract, including the cost of the return iﬁa’ig& of the
Experts.
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C. OBLIGATIONS OF THE CONSULTANT

20.1 The Consultant shall perform the Services and carry out the
Services with all due diligence, efficiency and economy, in accordance
with generally accepted professional standards and practices, and shall
observe sound management practices, and employ appropriate
technology and safe and effective equipment, machinery. materials and
methods. The Consultant shall always act, in respect of any matter
relating to this Contract or to the Services, as a faithful adviser to the
Client, and shall at all times support and safeguard the Client’s
legitimate interests in any dealings with the third parties.

20.2. The Consultant shall employ and provide such qualified and
experienced Experts and Sub-Consultant as are required to carry out
the Services.

20.3. The Consultant may subcontract part of the Services to an
extent and with such Key Experts and Sub-Consultant as may be
approved in advance by the Client. Notwithstanding such approval, the
Consultant shall retain full responsibility for the Services.

20.4. The Consultant shall perform the Services in accordance with
the Contract and the Applicable Law and shall take all practicable steps
to ensure that any of its Experts and Sub-Consultant, comply with the
Applicable Law.

20.5. Throughout the execution of the Contract, the Consultant shall
comply with the import of goods and services prohibitions in the
Client’s country when

(a) as a matter of law or official regulations, the Borrower’s
country prohibits commercial relations with that country:
or

(b) by an act of compliance with a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United Nations, the Borrower’s Country
prohibits any import of goods from that country or any
payments to any country, person, or entity in that country.

20.6. The Client shall notify the Consultant in writing of relevant
local customs, and the Consultant shall. after such notification, respect
such customs.

21.1. The Consultant shall hold the Client’s interests paramount,
without any consideration for future work, and strictly avoid conflict
with other assignments or their own corporate interests.

21.1.1 The payment of the Consultant pursuant to GCC F
(Clauses GCC 38 through 42) shall constitute the Consultant’s
only payment in connection with this Contract and, subject to
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Clause GCC 21.1.3, the Consultant shall not accept for its own
benefit any trade commission, discount or similar payment in
connection with activities pursuant to this Contract or in the
discharge of its obligations hereunder, and the Consultant shall
use its best efforts to ensure that any Sub-Consultant , as well as
the Experts and agents of either of them, similarly shall not
receive any such additional payment.

21.1.2  Furthermore, if the Consultant, as part of the Services,
has the responsibility of advising the Client on the procurement
of goods, works or services, the Consultant shall comply with the
Bank’s Applicable Regulations, and shall at all times exercise
such responsibility in the best interest of the Client. Any
discounts or commissions obtained by the Consultant in the
exercise of such procurement responsibility shall be for the
account of the Client.

21.1.3 The Consultant agrees that, during the term of this
Contract and after its termination, the Consultant and any entity
affiliated with the Consultant, as well as any Sub-Consultant and
any entity affiliated with such Sub-Consultant , shall be
disqualified from providing goods, works or non-consulting
services resulting from or directly related to the Consultant’s
Services for the preparation or implementation of the project.

21.1.4  The Consultant shall not engage. and shall cause its
Experts as well as its Sub-Consultant not to engage, either
directly or indirectly, in any business or professional activities
that would conflict-with thezactivities assigned to them under
this Comracl;f: g SR

21.1.5 The ConsuIta.nL has an obligation and shall ensure that
its Experts and Sub- Cohh?sam shall have an obligation to
disclose any situation of actual or potential conflict that
impacts their capamly 10 serve-the best interest of their Client,
or that may reasonably be perceived as having this effect.
Failure to disclose said situations may lead to the
disqualification of the Consultant or the termination of its
Contract.

22.1  Except with the prior written consent of the Client, the
Consultant and the Experts shall not at any time communicate to any
person or entity any confidential information acquired in the course
of the Services, nor shall the Consultant and the Experts make public
the recommendations formulated in the course of, bt s result of,
the Services.

23.1  Subject to additional provisions, if any, set forth in the SCC, the
Consultant’s liability under this Conlrdt,l shall be provided by the
Applicable Law.
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24.1 The Consultant(i) shall take out and maintain, and shall cause
any Sub-Consultant to take out and maintain, at its (or the Sub-
Consultant’, as the case may be) own cost but on terms and conditions
approved by the Client, insurance against the risks, and for the
coverage specified in the SCC, and (ii) at the Client’s request, shall
provide evidence to the Client showing that such insurance has been
taken out and maintained and that the current premiums therefore have
been paid. The Consultant shall ensure that such insurance is in place
prior to commencing the Services as stated in Clause GCC 13.

75.1 The Consultant shall keep. and shall make all reasonable
efforts to cause its Sub-Consultant to keep, accurate and systematic
accounts and records in respect of the Services and in such form and
detail as will clearly identify relevant time changes and costs.

252 Pursuant to paragraph 2.2 e. of Appendix to the General
Conditions the Consultant shall permit and shall cause its
subcontractors and sub Consultant to permit, the Bank and/or persons
appointed by the Bank to inspect the Site and/or the accounts and
records relating to the performance of the Contract and the submission
of the bid, and to have such accounts and records audited by auditors
appointed by the Bank if requested by the Bank. The Consultant’s and
its Subcontractors’ and sub Consultant * attention is drawn to Sub-
Clause 10.1 which provides, inter alia, that acts intended to materially
impede the exercise of the Bank’s inspection and audit rights
constitute a prohibited practice subject to contract termination (as well
as to a determination of ineligibility pursuant to the Bank’s prevailing
sanctions procedures).

26.1 The Consultant shall submit to the Client the reports and
documents specified in Appendix A. in the form, in the numbers and
within the time periods set forth in the said Appendix.

27.1  Unless otherwise indicated in the SCC, all reports and relevant
data and information such as maps, diagrams, plans, databases, other
documents and software, supporting records or material compiled or
prepared by the Consultant for the Client in the course of the Services
shall be confidential and become and remain the absolute property of
the Client. The Consultant shall, not later than upon termination or
expiration of this Contract, deliver all such documents to the Client,
together with a detailed inventory thereof. The Consultant may retain
a copy of such documents, data and/or software but shall not use the
same for purposes unrelated to this Contract without prior written
approval of the Client.

272 If license agreements are necessary or appropriate between the
Consultant and third parties for purposes of development of the plans.
drawings, specifications, designs, databases, other documents and
software, the Consultant shall obtain the Client’s prior written approval
to such agreements, and the Client shall be entitled at its discretion to
require recovering the expenses related to the development of the
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28. Equipment,
Vehicles and
Materials

program(s) concerned. Other restrictions about the future use of these
documents and software, if any, shall be specified in the SCC.

28.1 Equipment, vehicles and materials made available to the
Consultant by the Client, or purchased by the Consultant wholly or
partly with funds provided by the Client, shall be the property of the
Client and shall be marked accordingly. Upon termination or
expiration of this Contract, the Consultant shall make available to the
Client an inventory of such equipment, vehicles and materials and shall
dispose of such equipment, vehicles and materials in accordance with
the Client’s instructions. While in possession of such equipment,
vehicles and materials, the Consultant, unless otherwise instructed by
the Client in writing, shall insure them at the expense of the Client in
an amount equal to their full replacement value.

28.2  Any equipment or materials brought by the Consultant or its
Experts into the Client’s country for the use either for the project or
personal use shall remain the property of the Consultant or the Experts
concerned, as applicable.

D. CONSULTANT’S EXPERTS AND SUB-CONSULTANT

29. Description of Key

Experts

30. Replacement of Key

Experts

31. Removal of Experts
or Sub-Consultant
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29.1  The title, agreed job description, minimum qualification and
estimated period of engagement to carry out the Services of each of
the Consultant’s Key Experts are described in Appendix B.

30.1 Except as the Client may otherwise agree in writing, no
changes shall be made in the Key Experts.
e o LB

30.2 Notwithstanding"'the' above, the substitution of Key Experts
during Contract execution may,b .;\cpn;sidered only based on the
Consultant’s written request ard due’to circumstances outside the
reasonable control of the Consultant, including but not limited to death
or medical incapacity. In such-gase, the.Gonsultant shall forthwith
provide as a replacemenf, “a person of equivalent or better
qualifications and experience, and at the same rate of remuneration.

31.1  If the Client finds that any of the Experts or Sub-Consultant
has committed serious misconduct or has been charged with having
committed a criminal action, or if the Client determines that a
Consultant’s Expert or Sub-Consultant has engaged in Fraud and
Corruption while performing the Services, the Consultant shall, at the
Client’s written request, provide a replacement. L
WL

31.2  Inthe event that any of Key Experts, Non-Key Experts or Sub-
Consultant is found by the Client to be incompetent or incapable in
discharging assigned duties, the Client, specifying the grounds
therefore, may request the Consultant to provide a replacement.
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31.3 Any replacement of the removed Experts or Sub-Consultant
shall possess better qualifications and experience and shall be
acceptable to the Client.

31.4 The Consultant shall bear all costs arising out of or incidental
to any removal and/or replacement of such Experts.

E. OBLIGATIONS OF THE CLIENT

32.1 Unless otherwise specified in the SCC, the Client shall use its
best efforts to:

(a) Assist the Consultant with obtaining work permits and such other
documents as shall be necessary to enable the consultant to
perform the Services.

(b) Assist the consultant with promptly obtaining. for the Experts
and, if appropriate, their eligible dependents, all necessary entry
and exit visas. residence permits, exchange permits and any other
documents required for their stay in the Client’s country while
carrying out the Services under the Contract.

(c) Facilitate prompt clearance through customs of any property
required for the Services and of the personal effects of the
Experts and their eligible dependents.

(¢) Issue to officials, agents and representatives of the Government
all such instructions and information as may be necessary or
appropriate for the prompt and effective implementation of the
Services.

(d) Assist the consultant and the Experts and any Sub-Consultant
employed by the consultant for the Services with obtaining
exemption from any requirement to register or obtain any permit
to practice their profession or to establish themselves either
individually or as a corporate entity in the Client’s country
according to the applicable law in the Client’s country.

(e) Assist the Consultant, any Sub-Consultant and the Experts of
cither of them with obtaining the privilege, pursuant to the
applicable law in the Client’s country, of bringing into the
Client’s country reasonable amounts of foreign currency for the
purposes of the Services or for the personal use of the Experts
and of withdrawing any such amounts as may be earned therein
by the Experts in the execution of the Services.

() Provide to the Consultant any such other assistance as may be
specified in the SCC.

33.1 The Client warrants that the consultant shall have, free of
charge. unimpeded access to the project site in respect of which access
is required for the performance of the Services. The Client will be
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responsible for any damage to the project site or any property thereon
resulting from such access and will indemnify the consultant and each
of the experts in respect of liability for any such damage, unless such
damage is caused by the willful default or negligence of the consultant
or any Sub-Consultant or the Experts of either of them.

34.1 If, afier the date of this Contract, there is any change in the
applicable law in the Client’s country with respect to taxes and duties
which increases or decreases the cost incurred by the consultant in
performing the Services, then the remuneration and reimbursable
expenses otherwise payable to the Consultant under this Contract shall
be increased or decreased accordingly by agreement between the
Parties hereto, and corresponding adjustments shall be made to the
Contract price amount specified in Clause GCC 38.1

35.1 The Client shall make available to the consultant and the
Experts, for the purposes of the Services and free of any charge, the
services, facilities and property described in the Terms of Reference
(Appendix A) at the times and in the manner specified in said
Appendix A.

36.1 The Client shall make available to the Consultant free of
charge such professional and support counterpart personnel, to be
nominated by the Client with the Consultant’s advice, if specified in
Appendix A.

36.2 Professional and support counterpart personnel, excluding
Client’s liaison personnel, shall work under the exclusive direction of
the Consultant. [f any member of the counterpart personnel fails to
perform adequately—any—Wark—assigned to such member by the
consultant that is ¢onsistent with the position occupied by such
member, the consultant may request the replacement of such member,
and the Client shall not unreaspnably refuse to act upon such request.

37.1 In consideration of the Services performed by the consultant
under this ContracT;f@*_E_?_ﬁ_éﬂﬁ_&H’lﬁéI{c such payments to the
consultant for the deliverables specified in Appendix A and in such
manner as is provided by GCC F below.

F. PAYMENTS TO THE CONSULTANT

38.1 The Contract price is fixed and is set forth in the SCC. The
Contract price breakdown is provided in Appendix C.

38.2  Any change to the Contract price specified in Clauéﬁ_‘,QC-C 38.1
can be made only if the Parties have agreed to the revised scope of
Services pursuant to Clause GCC 16 and have amended in writing the
Terms of Reference in Appendix A.
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39.1 The Consultant, Sub-Consultant and Experts are responsible
for meeting any and all tax liabilities arising out of the Contract unless
it is stated otherwise in the SCC.

39.2  Asan exception to the above and as stated in the SCC, all local
identifiable indirect taxes (itemized and finalized at Contract
negotiations) are reimbursed to the consultant or are paid by the Client
on behalf of the Consultant.

40.1  Any payment under this Contract shall be made in the
currency (ies) of the Contract.

41.1 The total payments under this Contract shall not exceed the
Contract price set forth in Clause GCC 38.1.

41.2  The payments under this Contract shall be made in lump-sum
installments against deliverables specified in Appendix A. The
payments will be made according to the payment schedule stated in
the SCC.

41.2.1 Advance payment: Unless otherwise indicated in the
SCC, an advance payment shall be made against an advance
payment bank guarantee acceptable to the Client in an amount
(or amounts) and in a currency (or currencies) specified in the
SCC. Such guarantee (i) is to remain effective until the advance
payment has been fully set off, and (ii) is to be in the form set
forth in Appendix D, or in such other form as the Client shall
have approved in writing. The advance payments will be set off
by the Client in equal portions against the lump-sum instaliments
specified in the SCC until said advance payments have been fully
set off.

41.2.2  The Lump-Sum Installment Payments. The Client shall
pay the Consultant within sixty (60) days after the receipt by the
Client of the deliverable(s) and the cover invoice for the related
lump-sum installment payment. The payment can be withheld
if the Client does not approve the submitted deliverable(s) as
satisfactory in which case the Client shall provide comments to
the consultant within the same sixty (60) days period. The
consultant shall thereupon promptly make any necessary
corrections, and thereafter the foregoing process shall be
repeated.

41.2.3 The Final Payment. The final payment under this
Clause shall be made only after the final report have been submitted
by the consultant and approved as satisfactory by the Client. The
Services shall then be deemed completed and finally accepted by
the Client. The last lump-sum installment shall be deemed
approved for payment by the Client within ninety (90) calendar
days after receipt of the final report by the Client unless the Client,
within such ninety (90) calendar day period. gives written notice to
the Consultant specifying in detail deficiencies in the Services, the
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final report. The consultant shall thereupon promptly make any
necessary corrections, and thereafter the foregoing process shall
be repeated. 41.2.4 All payments under this Contract shall be
made to the accounts of the Consultant specified in the SCC.

41.2.4  With the exception of the final payment under 41.2.3
above, payments do not constitute acceptance of the whole
Services nor relieve the consultant of any obligations hereunder.

42.1  1f the Client had delayed payments beyond fifteen (15) days
after the due date stated in Clause GCC 41.2.2 | interest shall be paid
to the Consultant on any amount due by, not paid on, such due date for
each day of delay at the annual rate stated in the SCC.

G. FAIRNESS AND GOOD FAITH

43.1 The Parties undertake to act in good faith with respect to each
other’s rights under this Contract and to adopt all reasonable measures
to ensure the realization of the objectives of this Contract.

H. SETTLEMENT OF DISPUTES

44.1 The Parties shall seek to resolve any dispute amicably by
mutual consultation.

44.2  If either Party objects to any action or inaction of the other
Party, the objecting Party may file a written Notice of Dispute to the
other Party providing in- detail-the basis of the dispute. The Party
receiving the Notice of Disptite will consider it and respond in writing
within fourteen (14) days after receipt. If that Party fails to respond
within fourteen (14) days, or the, dispute cannot be amicably settled
within fourteen (14) days following the response of that Party, Clause
GCC 45.1 shall apply. ~ .

i 35 9 e el s

45.1  Any dispute between the Parties arising under or related to this
Contract that cannot be settled amicably may be referred to by either
Party to the adjudication/arbitration in accordance with the provisions

specified in the SCC.
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I1. General Conditions
Attachment 1

Fraud and Corruption
(Text in this Appendix shall not be modified)

1. Purpose

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement
under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing): bidders
(applicants/proposers), Consultant, contractors and suppliers; any sub-contractors, sub-
Consultant, consultants or suppliers; any agents (whether declared or not); and any of their
personnel, observe the highest standard of ethics during the procurement process. selection
and contract execution of Bank-financed contracts, and refrain from Fraud and Corruption.

2.2 To this end, the Bank:

Defines, for the purposes of this provision, the terms set forth below as follows:

a.

¥

iii.

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party.

“fraudulent practice”™ is any act or omission, including misrepresentation. that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation:

“collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose. including to influence improperly the actions of
another party;

“coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly. any party or the property of the party to influence improperly
the actions of a party:

“obstructive practice” is:

(a) deliberately destroying, falsifying, altering, or concealing of evidence material
to the investigation or making false statements to investigators in order 1o
materially impede a Bank investigation into allegations of a corrupt.
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation; or

(b) acts intended to materially impede the exercise of the Bank’s inspection and
audit rights provided for under paragraph 2.2 e. below.

Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-Consultant, sub-
cagraciors. consultants, suppliers and/ or their employees, has, directly or indirectly.

gé&l corrupt, fraudulent, collusive, coercive, or obstructive practices in

ebinpetiffor the contract in question;
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¢. In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring misprocurement, if the Bank determines
at any time that representatives of the Borrower or of a recipient of any part of the
proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices during the procurement process, selection and/or execution of the contract in
question,  without the Borrower having taken timely and appropriate action
satisfactory to the Bank to address such practices when they occur, including by failing
to inform the Bank in a timely manner at the time they knew of the practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner;' (ii) to be a nominated® sub-contractor,
consultant, manufacturer or supplier, or consultant of an otherwise eligible firm being
awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan made
by the Bank or otherwise to participate further in the preparation or implementation of
any Bank-financed project;

e. Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers),
Consultant , contractors, and suppliers, and their sub-contractors, sub-Consultant ,
consultants, suppliers, agents personnel, permit the Bank to inspect’® all accounts,
records and other documents relating to the procurement process, selection and/or
contract execution,, and to have them audited by auditors appointed by the Bank.

:, \ \ ~
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FFor the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation,
(i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated
sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of
such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing
conltract.

A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider
(different names are used depending on the particular bidding document) is one which has been: (1) included by the
bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that
allow the bidder 1o meet the qualification requirements for the particular bid: or (if) appointed by the Borrower,
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities
undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits,
such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms,
Such activity includes but is not limited to: accessing and examining a firm's or individual’s financial records and
information, and making copies thereof as relevant; accessing and gxamiming-any-other documents, data and
information (whether in hard copy or electronic format) deemed r¢levdal Tor thﬁﬂsrigrﬂ%gl;’audh, and making copies
thercof as relevant; interviewing staff and other relevant individu s:‘gﬂq&gw‘énﬁﬁsicﬂl pections and site visits;

and obtaining third party verification of information. - =3 (& japes
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

III. Special Conditions of Contract

Number of | Amendments of, and Supplements to, Clauses in the General
GC Clause |Conditions of Contract
1.1(a) The Contract shall be construed in accordance with the law of

Afghanistan.
4.1 The language is: English.
6.1 and 6.2 | The addresses are:

Client: Ministry of Public Health

Great Massoud Square, Kabul Afghanistan

Attention:  Ferozuddin Feroz Minister of Public Health

Facsimile: Not Applicable

E-mail : info@gemu-moph.gov.af

Consultant: Assistance for Health, Education and Development

House 4, Street 9, Taimani, Kabul-Afghanistan

Attention:  Said Assadullah Fayaz

Facsimile:  Not Applicable

E-mail: director@ahead.org.af

Phone No:  +93(0)790998888, +93(0)708998888

Nationality: ~ Afghanistan
8.1 The Lead Member on behalf of the JV is: N/4
9.1 The Authorized Representatives are:

For the Client: Ferozuddin Feroz, Minister of Public Health

For the Consultant: Said Assadullah Fayaz
11.1 The effectiveness conditions are the following: After signing of the

contract, the Service Provider shall mobilize the contract by May 2,

2020.
12.1 Termination of Contract for Failure to Become Effective:

The time period shall be seven (7) calendar days from date of contract

signature. -

|13.1 Commencement of Services: May 2, 2020
Confirmation of Key Experts’ availability to start the Assignment shall be
| submitted to the Client in writing as a written statement signed by each Key
@ 13 ﬁxpert.
| ool € yakpe |, i

14;1 i “Expiration of Contract:
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COVID-18 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

The time period shall be four years (47 months) starting from May 2, 2020
till, March 31, 2024,

Note 1: This contract includes six-month project work plan with the related
cost, For the remaining three and half years, the work plan and its related costs
shall be agreed by both parties during the implementation of the initial six-
month and subsequent years, subject to availability of funds and satisfactory
performance of the service provider; the contract will be amended for a period
of rest of the consecutive years on yearly basis.

Note 2: In case of need during the implementation of the project. the current
scope of work would be expanded, subject to availability of fund and
satisfactory performance of the consultant; in which case the Work Plan and
ToR will be revised to revise the scope of services for the respective year/s.

17.1

COVID — 19 pandemic for which the contract is awarded, cannot be invoked
under the clause.

19,1

Termination of contract
Failure to achieve the specified targets for indicators will trigger disciplinary
actions by the MoPH which could lead to termination of the contract.

23.1

No additional provisions.

24.1

The insurance coverage against the risks shall be as follows:
(a) Professional liability insurance, with a minimum coverage of equal to

contract ceiling;

(b) Third Party motor vehicle .'lia_t;i_ﬁt;' insurance in respect of motor
vehicles operated in the Client’s country by the Service Provider or its
Experts or Sub-Service Provider, with a minimum coverage of
USD50,000.00 : A

(¢) Third Party liability insurance, with a minimum coverage of fen (10)
percent of the contract valiie;.. -+, 1, =

(d) employer’s liability and workers® compensation insurance in respect of
the experts and Sub-Service Provider in accordance with the relevant
provisions of the applicable law in the Client’s country, as well as, with
respect to such Experts, any such life, health, accident, travel or other
insurance as may be appropriate; and -

(e) insurance against loss of or damage to (i) equipment purchased in whole
or in part with funds provided under this Contract, (ii) the ‘Ohsultant’s
property used in the performance of the Services. and (iii) any
documents prepared by the Service Provider ili thg/performance of the
Services.

27.2

The Service Provider shall not use these for lated to this

Contract without the prior written approval

e i

30.2

7 1 i 129" T
The replacement of a key staff shall bez%%é'qg"éy meen‘hg the minimum
qualification and experience criteria ing icated in e ToRus

L TF G S LTI -

A .
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

38.1

The Contract amount for 6 months is: (AFN 37,174,830) Thirty-Seven ‘

Million One Hundred Seventy-Four Thousand Eight Hundred Thirty

Afghani only:

i Contract Price for COVID-19 EMERGENCY Response and Health
Systems Preparedness Project is: AFN 33,795,300 fixed inclusive of
all local direct taxes as per the break-down provided in Appendix D.

ii. Contingency fund (10%) of contract price (bullet # i mentioned
above): AFN 3,379,530 to be reimbursed according to the item
under (Para E Contingency fund) of the ToR incorporated in this
contract

fii. Total cost of the Contract (iii=i+ii) AFN 37,174,830
All above costs are fixed inclusive of local direct taxes and exclusive of local
indirect taxes.

Contract will be amended (as and when required) to cover the costs for the
consecutive years as per respective work plans; accordingly the work plan
and ToR will be revised on yearly basis.

39.1 and
39.2

ud

<A Sosesguch customs duties and taxes in conformity with the regulations of

I

¢ endd

The Client warrants that the Consultant, the Sub-Service Provider and the
Experts shall be exempt from any indirect taxes, duties, fees, levies and other
impositions imposed, under the applicable law in the Client’s country, on the
Consultant, the Sub-Service Provider and the Experts in respect of:

(a) any payments whatsoever made to the Consultant, Sub-Service Provider
and the Experts (other than nationals or permanent residents of the
Client’s country), in connection with the carrying out of the Services:

(b) any equipment, materials and supplies brought into the Client’s country |
by the Service Provider or Sub-Service Provider for the purpose of |
carrying out the Services and which, after having been brought into such
territories, will be subsequently withdrawn by them;

(¢) anyequipment imported for the purpose of carrying out the Services and
paid for out of funds provided by the Client and which is treated as
property of the Client;

(d) any property brought into the Client’s country by the Consultant, any
Sub-Service Provider or the Experts (other than nationals or permanent
residents of the Client’s country), or the eligible dependents of such
experts for their personal use and which will subsequently be withdrawn
by them upon their respective departure from the Client’s country.
provided that:

(i) the Consultant, Sub-Service Provider and experts shall follow the
usual customs procedures of the Client’s country in importing
property into the Client’s country; and

(ii) if the Consultant, Sub-Service Provider or Experts do not
withdraw but dispose of any property in the Client’s country upon
“which customs duties and taxes have been exempted, the Consultant,
1391g,b-Service Provider or Experts, as the case may be, (a) shall bear

-2t the Client’s l}ﬁuntr}’. or (b) shall reimburse them to the Client if they
i
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

were paid by the Client at the time the property in question was
brought into the Client’s country.

41.2 The payment schedule for the COVID-19 Project amount for the first
six months (as per the bullet # i under clause # 38.1, of the SCC): Payment

shall be made in three (3) installments according to the following schedule:

Due date for Amount and Deliverables
¥ | submission of| Percentage of the
-; progress contract price
g activity (mentioned in
E] report and bullet i of SCC
2 . .
g invoices 38.1)
= | Two (2) days | Thirty percent 1-Upon submission of commitment letter from SP
g. after signing | (30%) of the Trustee Board accepted by MoPH: will be treated
2 | pfthe contract price as mobilization costs for setting up of facilities,
% contract (mentioned in equipment, medicines, doctors  and  other
2] 2 e
2 bullet i of SCC it )
38.1) f 2-This installment will be made full payment and
' then will be adjusted in the 2™ installment based
on the TPM verification report.
v | Sartan 21, Sixty percent 1-Upon submission and acceptance of relevant
= | 1399 (July (60%) of the monthly activity reports; for the previous quarter:
c?:, 11.2020) contract price meeting the minimum requirements as laid down in
% (mentioned in the ToR and progress on the implementation of
v 3 i work plan.
= )
i ggh::'” of SCC 2-This installment will be made full payment and
1) then will be adjusted in the 3% installment based on
the TPM verification report.
3-After verification by the TPM; Excessive costs if
any given during the first instalment will be
adjusted in this instalment.
- w | Agrab 20, Ten percent I- Upon submission of relevant monthly activity
Z = | 1399 ( Nov (10%) of the reports and end of the first six-month project
5 2| 11, 2020) contract price reports accepted by MoPH and after due
P 2 ; . ification by the TPM. -
5 = mentioned.in—sesspeciication by the T} . , -
gm’;"@! “b,-‘;f(_;c_-, | 2-Afterverification by the TPM; Excessive costs
381 R o if_any given during the 2nd instalment will be |
1 i adjusted in this instalment.

Note 1: Service Provider must retain re¢ejpts! invoices and relevant records
for procurement done for various kits, equipment, medicines; resources hired
ete. to t!1c utmost under_ thls.;_;gmgp_@gtdylﬂgl}ﬁklgu}ge:}};gg as base costs for
calculating the expenditure - inetrred-durins—th

period.

¢-eontract implementation

Note 2: No expenditures in above categories will be reimbursed if incurred
after completion of the contract.

Note 3: Any money paid under this contract is intended to bg spent for the
purposes of the COVID-19 project in agreed geographical areas within the
time schedule agreed by the client and the service provider. Through regular |
monitoring and evaluation visits, the MoPH and any authorized auditing firm
will monitor Service Provider’ inputs, and spending. At the end of the
contract period any fund remains unspent will be refunded by the Service

P S—

( 012 w:! 1391 .

dﬁ{‘mﬁ!‘:’:gmrﬁéhthﬁnﬂ-ﬁﬂlc and submission of
el . -_:}‘MIJF:

* Inception report should be submitted after fifteen (15) days of ¢
inception report should be mentioned in commitment letter. ol
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

Provider to MoPH specific bank account or will be used for the extension of
contract based on decision of MoPH.

Note 3: Contingency fund: AFN 3,379,530 to be reimbursed according to
the para E of the ToR in this contract.

Note 4: Payment schedule will be re-drawn for the consecutive years of the
contract period with revised work plan and ToR; both of which will be part
of the amended contract, as and when agreed between the parties.

41.2.1

The following provisions shall apply to the advance payment and the advance
bank payment guarantee: The first payment should be done upon submission
of inception report but the payment after inception report will be laid the
mobilization and implementation of the project, therefore. a commitment
letter from Service Provider trustee board should be submitted to process
the first payment.

41.2.4

The account for local eurrency is:

Account Name: Assistance for Health Education and Development
(Sub-Sehatmandi Samangan Operation) AFN Acc

Bank Name: Afghanistan International Bank (AIB)

Bank Address: Airport Road, BiBi Mahro , Kabul Afghanistan

Account number: 0133111002802809

Currency of account: AFN

Swift Code: AFIBAFKAXXX

Correspondent Bank: NA

Note: The Service Provider shall maintain two separate bank Accounts for

each contract, one for their Kabul office (which is stipulated in this contract

and MoPH will transfer the installments to this account) and another for their

provincial office and all transactions for the contact shall be through these

accounts only. The bank statement shall be submitted along with quarterly

financial reports.

42.1

The interest rate is: NA

45.1

-

Disputes shall be settled by arbitration in accordance with the following
provisions:

. Selection of Arbitrators. FEach dispute submitted by a Party to
arbitration shall be heard by a sole arbitrator or an arbitration panel
composed of three (3) arbitrators, in accordance with the following |
provisions:
(a) Where the Parties agree thatthe dispute concerns a technical

matter, they may agrege-fo appoint a sole arbitrator or, failing
agreement on the idenfity of such sole arbitrator within thirty (30)
days after receipyby the other Party of the proposal of a name for
such an appojntment/by the Party who initiated the proceedings. |

A ply to the Federation Internationale des

. . f Lausanne, Switzerland for a list

;= | of not fegver tha =(5) nominees and, on receipt of such list, the

ternately strike names therefrom, and the last

T —-_-'-1
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

arbitrator for the matter in dispute.

Hague

remaining nominee on the list shall be the sole arbitrator for the
matter in dispute. If the last remaining nominee has not been
determined in this manner within sixty (60) days of the date of the
list, the Federation Internationale des I[ngenieurs-Conseil
(FIDIC) of Lausanne, Switzerland shall appoint,
request of either Party and from such list or otherwise, a sole

upon the

(b) Where the Parties do not agree that the dispute concerns a
technical matter, the Client and the Service Provider shall each
appoint one (1) arbitrator, and these two arbitrators shall jointly
appoint a third arbitrator, who shall chair the arbitration panel. If
the arbitrators named by the Parties do not succeed in appointing
a third arbitrator within thirty (30) days after the latter of the two
(2) arbitrators named by the Parties has been appointed, the third
arbitrator shall, at the request of either Party, be appointed by the
secretary general of the permeant court of arbitration, The

(c) If, in a dispute subject to paragraph (b) above, one Party fails to
appoint its arbitrator within thirty (30) days after the other Party
has appointed its arbitrator, the Party which has named an
arbitrator may apply to the secretary general of the permeant
court of arbitration, The Hague to appoint a sole arbitrator for
the matter in dispute, and the arbitrator appointed pursuant to such
application shall be the sole arbitrator for that dispute.

in Dubai, United Arab Emirate (UAE)

purposes; and

5. Miscellaneous. In any arbitration proceeding hereunder:
(a) proceedings shall, unless otherwise agreed by the Parties, be held

(b) the English language shall be the official language for all

(¢) the decision of the sole arbitrator or of a majority of the arbitrators
(or of the third arbitrator if there is no such majority) shall be final
and binding and shall be enforceable in any court of competent
jurisdiction, and the Parhcs hercby waw: any objections to or
claims of immunity in respect of such enforcement.

anistr Yol Punt
| ¥ s 0
[’ruflh—_” 1t B

f A | = b Jeninime,
= ~ | Grants & Seryr '

i B Page 29 of 63




IV. Appendices

Appendix -A
TERMS OF REFERENCE
For the Afghanistan COVID-19 Emergency Response and Health System Preparedness
Project: (P173775)

A. Background

A Cluster of pneumonia of unknown cause detected in Wuhan, China was first reported to the
WHO Country Office in China on December 31, 2019. On February 11, 2020 the World Health
Organization announced an official name for the disease that is causing the 2019 novel
coronavirus outbreak, first identified in Wuhan China. The new name of this disease is
coronavirus disease 2019, abbreviated as COVID-19. In COVID-19, ‘CO’ stands for ‘corona,’
“VI" for ‘virus.” and ‘D’ for disease. Formerly, this disease was referred to as “2019 novel
coronavirus™ or “2019-nCoV™.

This virus was first detected in Wuhan City, Hubei Province, China. The first infections were
linked to a live animal market, but the virus is now spreading from person-to-person. It’s
important to note that person-to-person spread can happen on a continuum. The virus that
causes COVID-19 seems to be spreading easily and sustainably in the community (“community
spread”) in some affected geographic areas. That is why CDC recommends that these patients
be isolated either in the hospital or at home (depending on how sick they are) until they are
better and no longer pose a risk of infecting others.

WHO announced COVID-19 outbreak a pandemic on March 11, 2020. As of today, April 2,
2020, around one million people have been sickened in 203 countries and around 50,000 have
died of the coronavirus and more than 200,000 people have recovered, the World Health
Organization (WHO) and figures from health officials.

Afghanistan has had a total of 665 confirmed cases of COVID-19 (Coronavirus). Herat
province has the highest number of confirmed cases.

The Government of Afghanistan has re-opened its border with Iran, which had been closed
briefly to all air and ground travels. The Ministry of Public Health (MoPH) has assigned health
teams to airports and land borders to screen passengers for symptoms of COVID-19. All
passengers who have traveled to China. Iran, Italy, or South Korea and countries with
community spread during the one month prior to arrival in Afghanistan are separated from
other passengers, checked for symptoms of COVID-19, and those with symptoms will be taken
directly to a designated hospital for testing.

In response to this outbreak the MoPH has started some measures nationwide including
establishing the Center for Combating Covid-19 in central level, headed by the Minister of
Public Health. Also established committees at the central level on health services, planning,
capacity building and support areas. The same structure is established at the provincial level
headed by the Provincial Public Health Directors focus on health services and functionalizing
a district center.

Considering the rapid spread of this outbreak. potential for greater loss of life and geographical
location of Afghanistan in neighboring to Iran, the government of Afghanistan called for
hulnanitariar}‘gistigﬁto fight against COVID-19 in the country. In response the World Bank
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ID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

has
Res

B.

proposed an emergency response project called “Afghanistan COVID-19 Emergency
ponse and Health System Preparedness project”.

OVER ALL OBJECTIVES

The overall objectives of the project are to protect our citizens from the spread of COVID-19;
to respond and mitigate the threat posed by COVID-19 in Afghanistan and to strengthen

nati

onal health systems preparedness and capacity to respond to public health emergencies.

One of the aim of this project is to avoid disruption of BPHS/EPHS service delivery under

Seh

atmandi project.

The specific objectives of this project are:

I. To increase public awareness and promote healthy behaviors in regard to COVID-19

2. To conduct community surveillance and early detection of COVID-19 suspected cases

3. To ensure infection prevention and control measures at the health facilities and community
level

4. To Manage and isolate cases of COVID-19 suspected and confirmed cases

C. INDICATORS and TARGETS FOR SP:

No | Indicators Baseline | End Means of Timeline | Remarks

Targets | Verification

1 Percentage of samples transferred 0% 100% Progress Monthly | As per MoPH
to Lab facilities from all suspected reports updated
cases protocol

2 Percentage of identified contacts 0% 70% Progress Monthly
who are successfully traced reports

3 Number of active beds for 20 Beds | 20 Beds | Progress Monthly
isolations and case management of reports
COVID-19

4 Percentage of isolation beds 5% 5% Progress | Monthly
dedicated for ICU for managing of | TEPORE =
critical cases of COVID-19 et R CF -

5 Number of technical staff (Health 0 49 Progress Monthly . | Disaggregated
workers) recruited for COVID-19 | .I‘Eﬁ)ﬂég o i s i | by profession
project \ 1 and gender

6 | Availability of equipment (both 0 100% 1 Pidgress S 4 Momthly: | | The medical
medical and non-medical) as per “freports — |7 | equipment
the specified guideline for will b: 7

§ OO rovided by
managing of COVID-19 ]'EI'N 7

7 Number of people trained for 0 163 Progress Monthly | Disaggregated
COVID-19 reports -, | by profession

and gender

8 Percentage of HFs comply with 100% Progress Monthly | Verified by
IPC protocols reports TPM 7

9 Proportion of population able to 50% Progress Monthly | Verified by
identify three key symptoms of reports TPM
COVID-19 and/or scasonal
influenza and three personal s
prc\-'cnt'ion measures (as assessed ?012 : . } 1391
by TPM). vt --"*"-"-"{;'-;j-';_q..‘r
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

D. SCOPE OF SERVICES

Although the scope of the overall project is nationwide, this contract will cover the entire
population of the Samangan province including returnees, Kochies and IDPs. The primary
project beneficiaries will be infected people, at-risk populations, medical and emergency
personnel as well as service providers (both public and private), medical and testing facilities
staff. Staff of key technical departments and provincial health offices will also benefit from the
project as their capabilities increase through the strengthening institutional capacity of the
MoPH.

The service provider will be involved in the national, provincial and district level mechanisms
to combat the epidemic and support the structure and functions described by the MoPH at all
these levels. The SPs are required to ensure proper staffing, training, and efficient logistics to
functionalize the provincial and district level centers for combating corona virus epidemic.

i. At the Provincial Level: There is a provincial Center for Combating Corona virus,
headed by the Provincial governor and/or Provincial Health director. The center
will have three main functions a) health services, b) surveillance ¢) monitoring and
risk communication; d) logistic/ finance support. The Service provider needs to be
engaged actively in all three functions and work closely with the provincial center.

ii. At the District Level: The District Center for Combating Corona virus should be
established. The MoPH has to facilitate the infrastructure and necessary equipment
and supply will be provided. The World Health Organization (WHO) provides the
training, but SPs need to plan cascading of the trainings. The Rapid Response Team
(RRT) to be functionalized according to the MoPH instruction (the list/number of
RRT/province is attached). The SP should link the RRT with the District Center
based on priority: Each RRT will be equipped with one vehicle. The RRT have to
run district centers in coordination with existence/available resources. These centers
have to do Surveillance and case finding (active through contact tracing, and passive
by consulting patients coming to the center), taking samples for lab test as per
protocol, transport of samples to the lab, health education and risk communication,
in case of necessity hospitalize and isolate patients, refer cases with severe signs
and symptoms through a dedicated ambulance to the provincial ICU dedicated for
Covid-19. The SP is responsible to cover urban areas of each province by the same
services.

The details of tasks are explained below:
2. Risk Communication (Public awareness and promote healthy behaviors)

The service provider should maintain proper communication with the entire population to
update them of the existing facilities, where they should attend if have problems, who to call if
they have problem and how/ why to change their behavior to protect themselves and others
around them. Establish coordination with provincial call center to allow people call and ask for
advice anytime they need. Distributing the contact numbers of district RRT to the people to
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ii.

iii.

COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

seek advice when they needed. Using available channels to establish two-way communication
with the people is the priority required from the Service Providers.

3.

1.

iil.
iv.

Vi,

vil.

S.

Early detection and surveillance of cases at community level:
Passive surveillance: all health facilities are responsible to report immediately any
suspected cases that match with the case definition of COVID-19 to the district RRT,
Contact tracing: Contact tracing shall be done to identify suspected secondary cases and
in case of developing signs and symptoms with immediate evacuation/referral to isolation
center located at provincial/district level based on MoPH developed guideline.
Follow up of people in home quarantine: The service provider to follow the suspected
people at their residence and provide health education through CHWs network. In case of
developing any signs and symptoms to be referred to the isolation centers. See the home
quarantine guideline of MoPH.
Taking samples and transfer it to the nearest reference lab facility: The SPs need to
take samples from suspected cases as per protocol at the district or provincial centers and
transfer it to the nearest reference lab for Covid-19 test and follow up the results. The
suspected cases can be referred/ transported to the provincial or district center for isolation.
To Manage cases and isolate of COVID-19 suspected and confirmed cases: The SP is
responsible to deliver essential health care service to the people who are infected with
COVID-19.
Establish/Operationalize the COVID-19 isolation ward in the province. The MoPH will
provide the infrastructures in the province and the SP will be responsible to staff them
and run the centers. This activity will start with a minimum number of beds and will be
upgraded based on need and instruction of the MoPH leadership.
The service provider shall equip the COVID-19 specific hospital. However, the
necessary equipment will be provided by MoPH through UN agency as per Para-L.
Service provider shall follow the required staffing based on the MoPH estimation.
Service provider will supply the medical materials; consumable and-other logistic
required for COVID-19 patients rather than purchased by UN agency as per Para-L.
Service provider shall provide remuneration, risk benefit, EOO(FE cost and other benefits
defined in approved guideline. Levy 1’
Service provider shall budget running cost - including minor renovation and
maintenance of the COVID-19 isolation ward itf the Rgspital == o =
WHO guideline for case management shall be implemented accordingly.
Infection prevention and control measures at the health facilities level:

The COVID-19 outbreak could last for a long time in the communities. Depending on the
severity of the outbreak, health workers may recommend community actions to help keep
people healthy, reduce exposures to COVID-19, and slow down the spread of the disease.
Infection prevention and control measures should be done at all health® facilities and
communities. The SP is responsible to ensure the IPC materials and supplies available in
all BPHS and EPHS health facilities and health pT’rsgj@'g'p}EcEiceT ]3P3£: protocols.

Facility Level Infection Prevention and C ntml."{-i:’P(_f'-']'..._.T[gajgguapp]ying standard
precautions for all patients (which includes hand hygfeng-;-»r@spiratnry hygiene, rational

/"

g paa o M !

4 P ) . :
- ;- | age 33 of Vinigtry e\ Publiz Haalty
7 P e '
Fre ..,I:,p:/n.'..- 1t Departme i

' ‘ I Glaf(s & Sefvic Contri
; \_ fonogeiien o

\__{:_ et o

Value in WMission
~

]
.

iy .
P



COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

use of PPE kits, safe disposal of all types of wastes, environmental cleaning, and
sterilization of patients care equipment), Administrative controls (based on MoPH
developed guideline).

ii. Community level infection prevention and control: The SPs need to supervise and
monitor the implementation of community level measures decided by the MoPH at their
respected communities including social distancing, home quarantine, management of
dead bodies, movement restrictions and etc.

viil.

Province Hospital/Ward Location | District centres Location
(at provincial (with functional {to be proposed by SP based on
| level) RRT) the priority)
Samangan 20 Centerof | 4RRTand 7 | 7 district of Samangan
Beds Samangan | District centers | province

E. Contingency fund:

Looking to the fast spreading of COVID-19 and mass movement of population across the
borders, the COVID-19 might be increased dramatically. The country may face with public
health challenges and related emergencies. Therefore, the Service Provider should allocate 10
% of contract amount for responding such COVID-19 EMERGENCY as contingency fund
under this contract.

This allocated contingency fund will be released based on the Service Provider
request/proposal and MoPH/GCMU prior approval as per the need during the contract
execution. Based on COVID-19 spreading in the province, the Service Provider needs to
prepare a specific work plan including indicators to be tracked during
implementation/utilization of the contingency funds.

F. LOCATION AND DURATION OF SERVICES

The above mentioned services will be delivered to the entire population in Samangan province.
including returnees, Kochies, prisoners and IDPs. The contract is for four years starting from
May 2, 2020 till March 31, 2024. This contract includes six-month project work plan with its
related cost.

For the remaining 41 months, the work plan and it related cost shall be agreed by both parties
during the implementation of the project, subject to availability of fund and satisfactory
performance of the service provider.

G. COMPLIANCE WITH TECHNICAL GUIDELINES

In carrying out the services described above, the service provider will comply with developed
MoPH standard protocols/guidelines (which might be updated from time to time) for managing
COVID-19 (screening of travelers, registration, referral, mobile surveillance,
taking!traﬁriqgéimples, PPE kits, contact tracing. isolation and case management, lab
safety grq;_o u;igggg____se;lfc disposal of waste and burial and etc.).
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

H. QUALIFICATIONS OF KEY PROFESSIONAL STAFF:

The service provider shall be required to ensure the availability of full time professional key
staff with the minimum qualifications and experiences described below:

Qualifications and Experiences of key professional staff:

Fducation | Adequacy for the assignment
Technical Manager (K1)

| MD/equivalent medical degree from | At least two-years full time experience in managing
university certified by relevant of provincial health projects/ Technical health
higher education authority in positions (after graduation from university)

t Afghanistan or other countries.

Financial Officer (K2)

| At least DBA or equivalent in the At least one-year full time experience in positions

| field of finance. of accounting and finance after graduation

I. DATA, SERVICES, AND FACILITIES PROVIDED BY THE CLIENT

The Client (MoPH) will provide the Service Provider with the following inputs: (i) relevant
available information about COVID-19. (ii) all MoPH health facilities in the provinces;
(iii) copies of standard reporting and recording forms; (iv) access to MoPH training courses;
(v) technical assistance when needed, including opportunities to discuss results with the
MoPH relevant departments; (vi) where appropriate, coordinate visits to intervention areas
of other Service Provider doing similar work in the country and (vii) The funds to cover all
the services defined in the ToR. (viii) A copy of the necessary documents regarding
policies, strategies and other required information will be provided to the Service Provider

J. AUTHORITY AND RESPONSIBILITIES OF MoPH (GCMU, PMO, PPHD AND
TECHNICAL DEPARTMENTS) AND THE SERVICE PROVIDER:

I.1. The Provincial Public Health Director (PPHD) has the following responsibilities:

I. Monitoring and supervision of the project.

2. To review the technical report of the Service Provider and provide rcqutred
feedback. ;

3. Ensure effective coordination of all health prowdus blILh as, MOPH Serwce
Provider, Private sector, UN agencies and other sectors at the Provmc;e Ievel

4. The MoPH/PPHD will provide the space for hospital settings if required.

5. Ensure effective coordination of community surveillance system. '

I.2. MoPH through the GCMU/PMO has the following responsibilities: ';frr

1. Ensure the Service Provider and the MoPH adhere to the terms of the contract.

2. Provision of technical assistance to SP.

3. Relevant technical staff from GCMU/PMO will conduct performance management
missions to monitor the work and performance of the Service Provider.

4. Review the project technical reports :submittﬁépﬁ?lhe S-é'rﬁice Provider and provide
necessary feedback. Rty
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

Convene meetings to discuss and resolve issues related to the Afghanistan COVID-19
Emergency Response and Health System Preparedness Project implementation and
other issues under scope of services.

Sharing the updated policies and strategies with the Service Provider along with all
revised technical guidelines.

Process the timely transfer of fund in close coordination with Development Budget
Department (DBD) of MoPH to the implementing partners.

Facilitate the Service Provider communication with MoPH departments.

. The MoPH technical departments have the following responsibilities:

Joint monitoring with GCMU/PMO
Provide technical assistant to service providers staff on technical guidelines and/ or
changes in guidelines.

. The Service Provider has the following responsibilities:

1. The SP is responsible to transport the specimen from district and central of province to

imistry ot Public Health E Value in wission

nearest reference laboratory center through RRTs.

The Service Provider will have sole discretion in the procurement of drugs, supplies.
equipment, and other resources needed to meet contractual obligations rather than
purchased by UN agencies as per Para-L.

The Service Provider will enjoy sole discretion in the recruitment, posting, disciplining,
and termination of staff paid for under this contract.

Ensure transparency and accountability by sharing the project plan and the progress
made with stakeholder at different level.

Cooperating with any monitoring and evaluation process authorized by the MoPH/
GCMU/PMO and Third Party.

Resolving quickly such deficiencies that are reasonably pointed out by the
MoPH/GCMU/PMO.

SP is responsible to cascade all conducted trainings by WHO to relevant staff of
COVID-19 specific hospital and RRTs.

The Service Provider will technically support and actively participate in all provincial
relevant sub-committees.

The Service Provider should actively participate in all joint monitoring visits of the
COVID-19 hospital and RRTs as planned by PPHCC and other assigned
representatives of MoPH technical departments.

. The Service Provider must be responsive to all MoPH-GCMU/PMO communications

on timely basis by an authorized person(s) through proper channel.

. The service provider should pay salary to the staff (health worker and supportive staff)

involved in managing COVID-19 based on the Government’s approved guidelines
which included all benefits.

. The service provider to pay the death benefit to the family of staff (health worker and

supportive staff) involved in managing COVID-19 based on the Government’s

approved guidelines.
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

K. REPORTING REQUIREMENTS AND SCHEDULE FOR SUBMISSION

The Service Provider will provide the MoPH with the following reports which are also

deliverables of the contract:

I. Inception report, 15 days after signing of the contract.

2. Monthly Activity Progress Report.
3. Quarterly Financial Report.
4,
3
6.
contract,
7

L. List of Equipment, Consumables, Lab reagents, X-Ray films, Medicine and PPE for

Daily reporting as per the surveillance guideline of COVID-19.
Implement online reporting system as per the MoPH requirement.
Submission of the End of Project Report (EPR) one month after completion of the

The Service Provider will provide any other reports as needed to the MoPH.

Health Care Staff which will be provided by MoPH through UNICEF:

Consumables for ICU patients

Consumables for Mild and Moderate patients

# Item # Item
| Thermometer infrared ] IV cannula (20, 22.24)
2 | IV Chamber 2 Oxygen Mask disposable
3 Micro Drop 3 Nebulizer Mask (different Size)
4 IV cannula (20, 22,24) 4 Syringe 10cc with needle
5 | Oxygen Mask disposable 5 Syringe 5 ml with needle
6 Filters for circuit of Ventilators 6 Wooden Tongue Depressor, 100/Pack
7 Urine Bag 7 Safety box
8 Foley Catheter Different Size 8 ECG Paper, |1 1mm width
9 Swab Sterile 9 Leucoplast (large), 7.5cmx5m
10 | Nebulizer Mask (different Size) 10 | Povidone -lodine 7.5% (Sol), 450 ml
I1 | Oxygen Nasal Cannula (different | 11 | Gas Pad 10X10.¢m X8 Tayer/pack
Size) = el
12 | Suction Catheter (different Size) | 12 | Alcohol Pad, 200/ Box - I
13 | Syringe 10cc with needle 13 | Disposable Cap, 100/ Pack ' | |
14 | Syringe 5 ml with needle 14 | Oxygen Gas 2000 Pound ¢
15 | Syringe 60 ml with needle 15 | Cotton role (Medical) - 31, 1 g6 wase o ussl
16 | Syringe 50 ml with needle Laboratory Regents -
17 | Syringe 20 ml with needle # | Item
18 | Wooden Tongue Depressor, 1 Glucometer strip, on call plus
100/Pack
19 | Safety box 2 Diluent (Hematology Analyzer) reagent, Mindray
or ( equivalent) 20lit/bottle
20 | ECG Paper, 111mm width 3 E-Z Clenser (Hematology Analyzer), 1*100 ml
Mindray or(equivalent)
21 | Leucoplast (large), 7.5cmx5m 4 Lyse (Hematology Analyzer)reagent, 500ml/botile
Mindray or equivalent
22 | Povidone -lodine 7.5% (Sol), ] Rinse (Hematology Analyzer)reagent, 20
450 ml liter/gallon Mindray or (equivalent) ™
23 | GasPad 10X10cm X 8 6 probe clener, 1*17 ml/bottle
layer/pack
24 | Alecohol Pad, 200/ Box 7 APTT , 6X2ml vial/kit
25 | Disposable Cap, 100/ Pack 8 PT, 10X2ml vial/kit
26 | Airway Guider different size 9 Bilirubirytotal , 5*20m}/ kit
27 | Endo tracheal tube without cuff 10

A
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDMNESS PROJECT

28 | NG tube different size 11 | (SGOT)AST, ( 5*80 mL) / Kit
29 | ECG 50 pad/pack 12 | ALP(Alkaline phosphatase), ( 5*80 mL) / Kit
30 | Center line catheter different size | 13 | Albumin, 5*25ml/ kit
31 | Tracheostomy kit 14 | Total protein, 5*25ml bottle/kit
32 | Battery for laryngoscope middle | 15 | Cholesterol, 1*2-250ml bottle/kit
size
33 | ECG gel 4000cc 16 | Triglyceride, 1*2*250ml bottle/kit
34 | lidocaine gel 17 | Urea reagent, ( 5*80 mL) / Kit
35 | Oxygen Gas 2000 Pound 18 | Creatinine reagent, ( 5*80 mL) / Kit t
36 | Tourniquet 19 | PT Tube, 100Pic/Box
X-Ray Requirement 20 | Caleium Tube, 1*500piece/box (Glass tube)
# Item 21 | Vacutainer tube with EDTA, 1*100 (glass)
piece/box
1 X-Ray film 30*40' blue 22 | Gel Tube +Clot Activator, 1*100 piece/Box
2 | X-Ray film 30*24' blue 23 | ESR tube disposablel * 100peice/box
3 | X-Ray film 18%24'blue 24 | Yellow Tips, Disposable, 1000/Pack
4 | Fixer, 5 Liter/gallon 25 | Blue Tips, Disposable, 1000/Pack
5 Developer, 5 Liter Gallon 26 | Micro/Macro Pipit, 10-100 and 100-1000 Micron
6 X-Ray Film, Laser, 14 *17 PPE for Health Care Staff
7 X-Ray Film, Laser, 10*8 # Item
8 | X-Ray Film, Laser, 10 *12 1 Mask N 95
9 | Cassette for CR 14 *17 2 | Surgical Mask
10 | Cassette for CR 10*8 3 | PPE kit (Overall Gown sterile, Hair cover Cap,

Apron Face shields)

11

Cassette for CR 10 *12

4 Hand Sanitizer 500 ml

Gloves latex non sterile , Size SML (50 pairs/Box)

Nl 5
|6 | Shoes Cover
7

| Body Bag

List of Equipment and Medicine which will be provided by MoPH through ADB fund
under COVID-19 Project

|
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Equipment | Medicine

Medical Equipment for ICU wards Medicine for ICU Patients

# Item # | Item

1 Patient Monitor 1 | Inj. Azithromycin 500 mg

2 Patient Monitor with etCo2 2 | Tab Azithromycin 500mg

3 CMS system for Patient Monitor 3 | Tab. Hydroxychloroquine sulfate 200mg
4 Auto C PAP machine 4 | Inhaler salbutamol

5 Ventilator Maching 5 | Amp ipratropium Nebulizer solution
6 Ventilator Machinz face mask 6 | Tab Ribavirin 400mg

7 Oxygen Concentrator 10Liter 7 | Amp. Norephniniprin 4 mg

8 Ambo bag Different size 8 | Amp Dopamin200mg

9 Infusion pump 9 | Amp. Atropine | mg/Iml

10 | Nebulizer Machine | 10 | Amp. Adrenalin lmg/lml

11 | Defibrillator Machine 11 | Vial. Propanol 200mg/20 ml

12 | Suction machine 12 | Vial. Ketamine 50mg/2ml

13 | PH meter portable small 13 | Vial ceftriaxone 1g

14 | Oxy Re_lg_gg;%or 14 | Amp. Midazolam 5 mg

15 ﬁpi&p{ B 15 | Amp. Morphine
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COVID-19 EMERGEMNCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

16 | Emergency trolley (Turkey) 16 | Amo. Sodium Bi Carbonate 7.5%50 ml
17 | Laryngoscope (Adult & Peds. Size) 17 | Vitamin C, 500mg in 5 ml inject Solution
18 | Bronchoscope 18 | Serum Ringer 1000cc with set
19 | Patient bed 19 | Serum Glucose 5% 1000¢cc with set
Equipment for General Wards for Mild 20 | Inj. Glucose 25%/20ml
and Moderate Cases
# Item 21 | Inj. Paracetamol 500mg
| Patient Beds 22 | Sol. Metronidazole 500 mg/100 m]
2 3 Channel, Digital ECG, Machine 23 | Amp. Furosemide 20mg/2ml
With Trolley(original)
3 Sphygmomanometer 24 | Amp. Magnesium Sulphate 50%/10ml
(Aneroid/Boshes) For Adult
4 Stethoscope 25 | Amp. Phenobarbital 200mg/2ml
5 Pharmacy Refrigerator Glass Door 26 | Amp. Diazepam 10mg/2ml
6 Wheel Chair 27 | Amp. Ranitidine 50 mg
7 Stretcher 28 | Drop. Artificial tear
Medical Instrument 29 | Vial. Omeprazole 40 mg
# Item Medicine for Mild & Moderate Patients
| Magile Forceps, different size # | ltem
2 Tromel medium Size 1 | Inhaler salbutamol
3 | Tromel Large Size 2 ipratropium BROMIDE Inhaler
4 Tray medium size 3 | Tab Ribavirin 400mg
5 Stylet Adult and Peads. Size 4 | Vial cefiriaxone 1g
6 Sponge Forceps 5 | Syp Pholcodein
Laboratory Equipment 6 | Vitamin C, 500mg in 5 ml inject Solution
# Item 7 | Tab Vitamin C 500mg
I CBC Machine 8 | Serum Ringer 1000cc with set
2 ABG machine + Electrolyte 9 | Tab. Paracetamol 500mg(Tab)
examining machines - :
3 | Automatic Chemistry Analyzers 10 | Omeprazolg:-40mg (Cap) —
4 Microscope Bi Nuoculor (Olympus 11 | Syp. Paracetamol 100mg
Japan) with different lens s, |k i
5 | INR machine 12 | Tab Metronidazole 400 mag ;
13 | Tab Azithromycin 500mg '
14 | Tab. Hydroxychloroquine &iffate’200me
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

Appendix-B

A. INCEPTION NARRATIVE REPORT
This report must be completed and signed by the Project responsible person
The information provided below must correspond to the financial information that appears in the
financial report.
s Please expand the paragraphs as necessary.
e The MoPH will reject any incomplete or badly completed reports.
e The answer to all questions must cover the reporting period as specified in point 1.4 under
Description.
1. Description
1.1. Name of Implementing Agency:
1.2. Name of partners (Sub Consultant/Joint Venture)
1.3. Contract number:
1.4. Start date and end date of the reporting period:
1.5. Name of Province:
2. Assessment of implementation of activities

2.1. Activities and results
Please list all the activities in line with your work plan provided in the contract during the
reporting period of first 15 days:
Title of the activity: Topics/activities covered <please elaborate on the followings>:
e Establishment of office and staff recruitment;
Taking over of isolation hospital/ward and renewal of staff contract
Signing MoUs with PPHD and other stakeholders
Orientation meetings and visits to/with provincial authorities and community members
Making inventory for procurement of goods and equipment and supply drugs
Reason for modification for the planned activity <please elaborate on the problems -including
delay, cancellation, postponement of activities- which have arisen and how they have been
addressed> (if applicable):
e Results of this activity <please quantify these results, where possible >:

2.2. Please provide an updated detailed work plan

Year |

Quarters/ Months |
Activity I [2 3 4 5 6 |
Example |

Preparation Activity 1(title)
Execution Activity 1(title)
Preparation Activity 2 (title)
Ete. | |

3. Partners and other Co-operation

3.1. How do you assess the relationship between the formal partners of this Action (i.e. those
partners which have signed a partnership statement)? Please specify for each partner
organization

3.2. How would you assess the relationship between your organization and State authorities in the
project area? How has this relationship affected the project?

S applicable, describe your relationship with any other organizations involved in
f impBmenting the Action:

-l el ysaksociate(s) (if any)
‘'~ —ai2 Sub-gontractor(s) (if any)

'™ %" Final|Beneficiaries and Target groups A
bR madill l,.li ﬁ p: —== ~ e .
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COVID-18 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

3.4, Where applicable, outline any links you have developed with other actions

Name of the contact person for the ACON: .i....oiiiiiiiiiiiiisvmivimsisasies

¢  Other third parties involved

SIPTBEUTES i evemimsii i e S TS
L RTINS, cinssvnns snnshsssmmnns momnen e piben s pms
Bate reéport e ;s cocrnvaimnansiimnnn s
DAETEROTE S8HEE . o vsvvsiisminnsmmasm s s

B. Monthly Activity Progress Report Format

Quarter Number:

Province:
Service Provider (Leading Agency):

Phone:

Islamic Republic of Afghanistan
Ministry of Public Health

Monthly Activity Progress Report

Reporting period; from: (dav/month/vear) To: (day/month/vear)

Organization (s):

Contact Details:
Email;

Signature/ Name and Designation: (All pages of report shall be stamped, and initialled by the
same authorized representative who signed the contract).

Date the report received at

] Completeness of the reports:

MoPH: Report Name Hard copy | Soft copy | Copied to PPHD:
Submitted by: enclosed enclosed Yes /No
Submitted to: Monthly Activity
Report
) Financial Report
Name/Signature/Designation: e
SECTION I: INDICATOR(S):
Province: Month: Year:
Table of Indicators and Targets for SP:
No Indicators Baseline | Achievement B Remarks E
Targets
I Percentage of samples transferred to Lab As per MoPH
facilities from all suspected cases 0% St 100% | updated protocol
2 Percentage of identified contacts who are
successfully traced 0% 70%
3 T\'u.mbcr of active hcdzf for isolations and XX o, XX
case management of COVID-19 Beds Wl cinaci )y (o Beds
Percentage of isolation beds dedicated for
4 | ICU for managing of eritical cases of 509, 50 .-
COVID-19 Tr.,
Lo
5 Number of technical staft (Health workers) Disaggregated by |
recruited for COVID-19 project 0 XX profession and
gender
Availability of equipment (both medical The medical
6 | and non-medical) as per the specified / R equipment will be
SR " 0 2h1- 5 100% ded S TN
guideline for managing of COVID-19 e o 1B91 provided by L
S N Y
r" <= [ER LS
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

[ | . Disaggregated by
7 | Number of people trained for COVID-19 0 XX 100% profession and
gender

g Percentage of HFs comply with IPC Verified by TPM
protocols 100%
Proportion of population able to identify
three key symptoms of COVID-19 and/or

9 | seasonal influenza and three personal 50% Verified by TPM
prevention measures (as assessed by
TPM). |

SECTION II: NARRATIVE SECTION
INSTRUCTION: For each of the following questions write a brief answer. You have a MAXIMUM of three pages total in
which to answer ALL the questions. Da not use font less than 10,

1 Provide progress against the work plan (as may be revised and updated in consultation with the MoPH).
2 | Progress made toward delivery of COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS
PREPAREDNESS PROJECT and achievements of specific objectives under the assignment:
3 Describe coordination activities such as meetings with PPHDs. WHO. UNICEF and other stakeholders
which the Service Provider has conducted. Include here the number of meetings held. problems that have
arisen and solutions, €tc.
4 | Describe any community level coordination activities: problems, or new program initiatives, which have
taken, place in the reporting period. Include solutions, approaches. and corrective actions to problems
identified.
5 | What changes/improvements have you undertaken this reporting period?
6 | Describe any project level constraints, shortcomings in this reporting period Include solutions or approaches
to the constraints.
7 What external (incl. MoPH) monitoring or other visits have been made to your facilities this reporting
period?
SECTION I11: TRAININGS COMPLETED DURING THIS REPORTING PERIOD:
I ]
No of Coindiictsd
No | Topic of Training | Category of participants participants Start date | End date | Venue of training n“B':,cw
Female | Male -
I ‘
2
SECTION IV: KEY STAFF OF THE PROJECT:
No Name Title Start Date | Working Station Contract's period
1
2 = |

SECTION V: CASE REPORT AND HOSPITAL/WARD MONTHLY REPORTING FOrRMS:

Each

hospital/ward should complete one copy of a form each month, and submit it to the

Ministry of Public Health (MoPH). Also one form should be completed for every suspected
case of COVID-19 and should be submitted to MoPH. These forms will be shared at the
beginning of the contract.
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Funding Agency:
Implementing Agency:
Project Name;
Province Name:
Activity Name:
Contract Number;
Currency:

C. Quarterly Financial Report Format
Financial Report Summary Sheet

XXX
XXX
XXX
XXX
XXX
XXX
XXX

Component (Combined or Solo)  Xxxx

Reporting Period From: xxx Qtr of 202x (Gregorian Calendar DD-MM-YYYY To DD-MM-YYYY) :(Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)
Cumula Remaining 5
et : Remaining
Budget - : tive To Fund vs. ;
= G T'otal Expens Total Budget vs.
Item Origina : Date 2 Installment :
. : Fund esin Expense acs Total Budget
Sr.No (Major | : e (exclud Received
E : Receive T'his f sTo - -
Categorie | Budget ing in 5 in
d Quarter Date in )
s) current Amou | Amou | in%
2 Yo
quarter) nt nt
| Remuner Xxx Xxx XXX XXX Xxx Xxx XXX Xxx Xxx
ations
5 | Recurren Xxx Xxx Xxx XXX Xxx Xxx XXX Xxx X
St
3 | Capital Xxx Xxx Xxx XXX Kxx Xxx | XXX Xxx Xxx
Grand Total Xxx Xxx Xxx XXX Kxx Xxx XXX Kxx Xxx
Prepare Checke Approv
d By d By ed By
Name : Name ; Name :
Designa Design Designat
tion : ation: ion :
A
£ Ginea S )5 ]
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) 1‘1’ r;
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

ASSETS LIST REPORT

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY To DD-MM-YYYY) :( Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX

Implementing Agency: XXX
Project Name: XXX
Province Name: XXX

Activity Name: XXX
Contract Number: XXX
Currency: XXX

Component (Combined or Solo) ~ Xxxx

Co Inven | \ Curren | User
: Invo ; Ser s
N | Invo | -, Stat | Asset | Specifiea | st | Q | . tory | Suppli t / Rem
: ice ; i ial . = ;
0. | ice# us | Name tions in | ty No/ er Locatio | Recei | arks
Date No
Afs Tag # n ver
1
2
3
Prepared By Checked By Approved By
Name: Name: Name:
Designation: Designation: Designation:
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDMNESS PROIJECT

WITHHOLDING TAX SHEET

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY to DD-MM-YYYY) :( Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX
Implementing Agency: XXX
Project Name: XXX
Province Name: XXX
Activity Name: XXX
Contract Number: XXX
Currency: XXX
Component (Combined or Solo)  Xxxx
i Tax Status -
. Total Withholding Deposited Tax
No. P R k
REHORLES Expenses Tax Tax Tax Voucher No. AR
deposited | Payable
1 Remunerations
2 | Recurrent
3 | Capital
Total l _
Note: It is confirmed that all taxes are withheld as per Afghanistan income tax law and deposited to
government revenue account and if there is any pending payable taxes, will be cleared next quarter.
Prepared By Checked By Approved By
Name: Name : Name :
Designation: Designation: Designation :
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

BANK RECONCILIATION STATEMENT

Reporting Period From: xxx Qtr of 202x (Gregorian calendar DD-MM-YYYY to DD-MM-YYYY) :( Solar
Calendar DD-MM-YYYY to DD-MM-YYYY)

Funding Agency: XXX

Implementing Agency: XXX

Project Name: XXX

Province Name: XXX

Activity Name: XXX

Contract Number: XXX

Currency: XXX

Component (Combined or Solo) — Xxxx
Closing balance as per bank statement as on XX/XX/XXXX (Main Account) KAXXX
Adjustments:
Add: (Pm\:lr‘mm Account Balance, Cash On hand. XXXXX

Received Loan etc)
Less: (Paid Loan, etc)
Adjusted/Corrected :
Balance per Bank ANXXX
Closing balance as per Book (Summary Sheet) as on XX/XX/XXXX XXXXX
Adjustments:
Add: Payable (Salary, Suppliers, etc)
Less: Charges and etc ( ) XXXXXX
Adjusted/Corrected T,
Balance per Book R IR
Ditference XXX

Please attach scanned copy of Bank statements (Main and Provincial account for the Period) and Cash count sheet
of ending quarter

Prepared By Checked By Approved By
Name : Name : Name :
Designation : Designation : Designation :

Note: This quarterly financial report template can be changed later based on the requirement of the
project.
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COVID-15 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

CURRICULUM VITAE (CV)

Form
Position Title and No. Technical Manager (K1)
Name of Expert: Dr, Sultan Mahmood Bazel
Date of Birth: 1974
Country of Citizenship/Residence Afghanistan/ Balkh Province
Education:
1980 — 1988 Maimana/Arabkhana primary School
1988 — 1992 Maimana/ Khorasan high School
1992 — 1999 Balkh Medical college

Other trainings: Health Management, Supervision & Monitoring, HMIS, Report writing, Proposal
writing, Community Leadership, CDD+ ARI, Health Information system, Drug abuse prevention,
FFSDP, Pictorial Register, Managing Drug Supply, End of Project Survey Training and Partnership

Defined Quality.
Employment record relevant to the assi

nment:

Employing organization,
title/position, contact information
for references

Period
Country

Summary of activities performed relevant to the
Assignment

Techmical Suppnrl'Managcr with
Assistance for Health Education and
development (AHEAD)

Reference:

Dr. Said Assadullah Fayaz
Phone: +93 700 502 211
Email: directori@ahead.org.af

From January.2019 till February, 2020
Samangan, Afghanistan

Support the project management in leading, implementation,
monitoring, evaluation, follow up coordination and reporting of
BPHS activities based on Sehatmandi project deliverables
Responsible for follow up of project objectives, P4P Indicators,
HFs and project staff performances

Support the BPHS team to be up dated of the project progress,
preparing of regular monthly, quarterly, semiannual and annual
report

Support supervisors for strengthening supervision/monitoring and
management of health facilities

Support technical team and HFs, with providing capability building
opportunities and on the job trainings, implement the project action
plans, made by HQ and MoPH and its follow up

Develop plans (supervision plans, quality improvement) with team,
supervise the implementation of the plan and give timely feedback
Direct supervision of BPHS team and HFs performances and
records based on P4P Guideline

Compile the BPHS team activities reports and achievements and
prepare the project technical reports and staff performance rating to
administrative department on monthly bases

Ensure active projectsupplies chain (materials, pharmaceuticals) to
the healthfacilitiés through set channels and regulations

Ensure the implementation of the quality |mpr0vemcm in HFs and
its follow up by different sections

Quality Improvement Program
Manager with ACTI)

From April, 2013 till December, 2018
Kabul, Afghanistan

Collaborating with mhcr stafl’ in the prepdrdllod 1 and development
of the quality improvement plan

Ensured the implementation of standards and quaht} ol care and
ensuring the-quality and accurael of HRS: ddta based on MoPH
performance management SOP at HFs and praject level
Developed and implement intervention to improve quality of care
Shared of information with all technical staff regarding HQIP
implemeniation status at HFs level

Monitored HFs for quality, accuracy and verification of HMIS data
at HFs and community level, Minimum standards and quality of
care based on performance management SOP

Prepared and participating in monitoring session conducl,éji by, i
stakeholder regarding all quality issues J
Oversaw development and distribution of quality improvement
information sharing associated wﬂh quin;rlvfm&1thI3§ rep_ori and
progress of work plan.

Only Relevant experience recurder.lldut 1o l'imlll:d‘humm_‘;g pages

for this section. 1

.
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

Membership in Professional Associations and Publications: NA
Language Skills; Working knowledge of Dari and English Languages

Adequacy for the Assignment:

Detailed Tasks Assigned on
Consultant’s Team of Experts:

Reference to Prior Work/Assignments that Best
Ilustrates Capability to Handle the Assigned Tasks

Technical support to the project staff,
ensure that health facilities are fully
functional and are organized according to
general guidelines and framework of the
MoPH. In addition, responsible for
planning  process, implementation,
monitoring and ensure quality of health
care through provision of regular technical
support, follow up and evaluation.

Almost the candidate’s full
implementation started since 2001 and he has more than 18
years of experience in public health services in deferent
positions and has gradually upgraded to top management.
Almost one and half years of full-time working experience
exactly as Technical Support Manager position in Samangan
after implementation of Sehatmandi project. He has
successfully attended majority of the relevant technical
trainings. He has excellent technical knowledge of BPHS
and EPHS projects, has been trying to keep himself up to
date. His past reputation, ability of transferring knowledge
to the staff and coaching shows his high technical capacity
and effective communication skills. Considering all above-
mentioned points, it is concluded that the expert educational
background, knowledge. experience, productivity and
abilities well correspond to the criteria for the technical
manager position thus we consider him as quite eligible
candidate for this position.

Experts contact information : drsultanbazel@gmail.com

Certification:

Phone : + 93 (0) 798 29 39 32

. the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes
myself, my qualifications, and my experience, and | am available to undertake the assignment in case
of an award. | understand that any misstatement or misrepresentation described herein may lead to my
disqualification or dismissal by the Client, and/or sanctions by the Bank.

Dr. Ehsanullah Talash
20/04/2020

Name of Expert

Dr. Said Assadullah Fayaz
20/04/2020

Name of authorized:

Representative of the Consultant: AHEAD

';}-3 1391
— *-"“x“"':d,‘jfﬁ-”-’ |

. |
Aol Lamar o011

G Iy angs f
Bl ol TR PR PR A |

Mini'ilry of Public H‘oaHh
acurement Department
«Ms & Service Contracis

ekl L (GOMU)

A

Signature Date

Signature

[ |

L.‘;'F |} q s
V'alu.:t 0 missiony

Page 50 of 63

experience of BPHS |




COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

CURRICULUM VITAE (CV)
Position Title and No. Financial Officer (K2)
Name of Expert: Mr. Haseebullah Arman
Date of Birth: 1990
Country of Citizenship/Residence Balkh, Afghanistan

Education:

2010-2012
1996 - 2008

Accounting and Administration Institute, Balkh University
High School Graduate, Bakhter High School

Employment record relevant to the assignment:

[ i i .
M~y R\l

| ] [ ) P
Value in Misziony AL e

¥ | Employing organization and your ) Summary of activities performed relevant to the
E' title/position. Contact information for £ Assignment
= | references 5
= | Finance Officer = | Participate 1{1 estab!‘i.t."hir?gt proccdur?s and forms for
'S | Assistance for Health, Education and ;:; pespuss, e s of Iundt- ﬁ:rp;:ogr‘fm mi-_:ds. .
= | Development (AHEAD) S | chil‘cgaic duties of Finance Officer and Finance
> > Assistant to ensure proper control.
g5 ”E. ¢ Supervise and train finance assistant.
_E;‘ Reference: S | e Forecast and request cash transfers from donors to
. Dr. Said Assadullah Fayaz g ensure adequate supply of funds in country.
Phone: +93 700 502 211 = | Perform interactions with banks, headquarters, and
Email: director@ahead.org.af s changers.ﬁ
T A T e Pay authorized bills to contractors. suppliers, and
monthly payroll for employees.

s Check petty cash vouchers, receipts. and replenish to
established levels upon receipt of replenishment request
from Finance Assistant.

| Produce segregated finance records at the request -of the
Finance manager such as value of donations or expenses
for specific locations or grants.

* Cooperate and assist in audit requirements,

s Assist in preparation of Finance Procedures Manual.

» Produce Monthly Finance Reports according to donor
requirements and AHEAD’s procedures.

» Assist in preparation and revision of Budgets as
requested by vour supervisor.

* Other assignments given by direct supervisor

= | Finance Officer with AHEAD/WHH & . IESI.'QE::!ishes;slrcnglhuns? and r:r@ir":luim both hard and soft
2 | funded Project 3 filling system of financial acu\-'m_cs. .
‘é’ Funded by: Asian Development Bank B | (Eonl.ml the s[ocf;‘movcmenl and |n\-'er_nnr|es.
“ | (ADB) = |® 1_-,ns|._trc that all cash advances are repaid on regular
- Pl fashions.
5 ) g ' Genesally. keep under work the financial and reporting
7| Assistance for Health, Education and 7 systemis Cowa S 53 J3. A8 -5
§ Development (AHEAD) 5 | e Performaweeklycash count 4o be signed by the
authorized manager
Reference: * Ensure proper filing of financial documentation. TN 5
Dr. Said Assadullah Fayaz * Prepare the c_:ash projections and cash request of all the r;
relevant projects.
Phone:+93 700 502 211 ¢ Prepare the payroll on monthly bases.
Email: director@ahead.org.af « Distribute salary slips to all staff for signing-at.end of B
month 201> £ - 391
» Manage taxes and pay the taxes to be ai_dd'm,m ;T‘ash\ Lo
books R . 7 s
I 4 o
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

& Liaise with Tax regulation authority as necessary

e Reporting on weekly/monthly bases and as requested.

* Any other Administration and Finance tasks delegated
by the superior.

Membership in Professional Associations and Publications: NIL

Language Skills: Dari (Native), Pashto (Excellent), English (Very Good)

Adequacy for the Assignment:

Detailed Tasks Assigned on
Consultant’s Team of Experts:

Reference to Prior Work/Assignments that Best [llustrates
Capability to Handle the Assigned Tasks

s Ensure that the Organization’s
financial management systems and
controls are adequate and being
followed at the central and provincial
level.

s Responsible to ensure expenditures
and transactions are in accordance
with Generally Accepted Accounting
Principles and are compliant with
[IRoA/MOF/MOPH policies and
donor requirements.

» Ensure that expenditure is made
according to the approved budgets.

» Responsible for the compilation of
finance information and entry into the
bookkeeping, accounting software and
quarterly reports

» Refer to assignment (1&2) he was capable to coordinate all the financial
issues with AHEAD office and at provincial level. He has implemented
successful management of finance within the Project.

s Refer to assignment (1&2) he was responsible for overall implementing
financial policy in term of payroll reconciliation, quality assurance in

financial documentation and compliance management. Monitoring all |

operational financial matters and general accounts Responsible for the |

integrity and accuracy of financial statements. Financial management.
including management of cash flows and several foreign currencies in

accordance with donor contracts and calculation of tax from the staff

salaries Submission of income tax to MoF on timely basis.

s Refer to assignment (1&2) he was accountable to Prepare expenditure
details and cross checking all requests with available approved budget
and coding.

s Refer to assignment (1&2) he was responsible to prepare monthly
project bookkeeping. Check and control of vouchers and pay roll.
implemented finance manual and timely reporting.

Expert’s contact information: (e-mail hasib.arman123@gmail.com, phone. +93 792287676

Certification:

[, the undersigned. certify that to the best of my knowledge and belief, this CV correctly
describes myself. my qualifications, and my experience, and I am available, as and when
necessary, to undertake the assignment in case of an award. I understand that any misstatement
or misrepresentation described herein may lead to my disqualification or dismissal by the
Client, and/or sanctions by the Bank.

Hassibullah Arman
20/04/2020

Name of Expert

Dr. Said Assadullah Fayaz
20/04/2020

Name of authorized:

Representative of the Consultant: AHEAD
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDMESS PROJECI -

APPENDIX F: MINUTES OF CONTRACT NEGOTIATION

Contract Negotiation Minutes of the Samangan Province

Afghanistan COVID-19 Emergency Response and Health System Preparedness Project
AFG/MoPH/GCMU/COVID-19/26

Service Provider: Assistance for Health, Education and Dcyclopmcnl (AHEAD)

-
Date: April 26, 2020 BE - :
Time: 10:00 - 5 55
Venue: Online contract negotiation meeting P
- b 4
Agenda: Clarification of the technical and rationalization of financial proposal

Background: "
A Cluster of pneumonia of unknown cause detected in Wuhan, China was first reported to the WHO

Country Office in China on December 31, 2019 and WHO announced COVID-19 outbreak a pandemic
on March 11, 2020.

Afghanistan has had a total of 1470 confirmed cases of COVID-19 (Coronavirus). Kabul province h
the highest number of confirmed cases, “7

Considering the rapid spread of this outbreak and potential for greater loss of life, the government 0>
Afghanistan called for humanitarian assistance to fight against COVID-19. In response the World Bank
has proposed a project called “Afghanistan COVID-19 Emergency Response and Health System
Preparedness project”. Based on the agreement between Afghanistan government and the World Bank,
the Ministry of Public Health (MoPH) started to contract the implementation of COVID-19 project with
the current Sehatmandi BPHS/EPHS service providers through direct selection method in 34 provinces.
Therefore, AHEAD was requested to submit a brief technical and financial proposals for Samangan
province. After the review of the proposals, the AHEAD organization has invited to contract
negotiations.

Following is the details of discussed and agreed points during the negotiation meeting:

Preliminary Matters
¢ Confirm Power of Attorney/Authority to negotiate

e Contirm availability of proposed key staff (providing the confirmation letter signed by each

key staff).
L Negotiation on Technical points:
No Discussed issues Agreed
Points
Authority of the Technical Manager (K-1 position): Agreed

According to the nature of the project. the K-1 should be given sufficient
managerial and financial authority (at least 500,000 AFN/invoice), under a well-
defined internal control system.

The SP agreed to ensure 100% availability of two project key staff at the project Agreed
level. \

In case of unviability of any key-staff for n'.SI'g_ than two.months in the province,
the required disciplinary action will be taken by the MoPl accordingly.

The SP agreed to revise the work plan and reflect the activities which were Agreed
missed in the work plan. The SP also agreed to implement the project revised
work plan as per the agreed timeline.

Immediately after signing of the contract, the SP agreed to take over the isolation | Agreed
4 | hospital/ward for COVID-19 from PPHD, equipped, staffed and functionalize as
per the ToR at the provincial level.
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT

If the related COVID-19 hospital/ward staff is already recruited and deployed by
the PPHD, the SP agreed to take over the required number of the recruited staff
as per HR plan shared by MoPH/GCMU (this is only applicable to the health
worker). Supportive and administrative staff to be recruited through transparent
process.

Agreed i

Immediately after signing of the contract, the SP agreed to take over the existed
Rapid Response Teams (RRTs) and deploy required number of the RRT as per
the MoPH guidance. Each RRT should be equipped with one vehicle.

Note: One RRT is covering 100,000 populations in the province. Hence the
number of RRT in this province is 4.

Agreed

The SP agreed to establish/functionalize the District Centre for combating
COVID-19. The SP should link the RRT with the district centre based on
priority. Number of district centres specified under this agreement are 7 District
Centres

Agreed

The SPs agreed to cascade the trainings provided by WHO and other
stakeholders.

Agreed |

The SP agreed to gradually functionalize 20 beds of the ward and to recruit the
required number of staff pursuant to increasing in the number of patients in close
coordination with PPHD.

Agreed

10

The SP agreed to consider/implement existed and any new/updated guidelines
and introduced intervention for fighting against COVID-19

Agreed

11

The SP ensured to implement Sehatmandi project smoothly and implementation
of COVID-19 project should not affected the Sehatmandi project negatively.

Agreed |

12

The SP is not allowed to use the Sehatmandi financial resources for the purpose
of COVID-19 project. However, the same central and provincial offices and
health facility ambulance are excepted from this clause.

Agreed ‘

The SP agreed to pay the required amount (4x<!_S') to the COVID 19 project staff
who are died due to COVID-19 in the province.

Agreed

It is the responsibility of the SP to provide medical/non-medical equipment and
medicines to COVID-19 project in the province (except those equipment which
are listed in the ToR and will be provided by the MoPH through UNICEF).

Agreed ‘

In unexpected situation such as spread of COVID-19 and increment in the
number of COVID-19 patients, the subject contract will be amended (subject to
the availability of fund and visible evidence).

Agreed |

Negotiation on Financial matters:
a. The budget for 6 months of the project implementation agreed as bellow:

NGOs Contribution
(AFN)

Cost Item Cost requested
from MoPH

(AFN)

Total Price of the ‘
contract

1=

Remuneration 20,499,000

20,499,000

2-

Reimbursable 11,687,000

11,687,000

Py
a=-

Total financial proposal

32,186,000

32,186,000

‘ %! -
P, AL Ll

4-

Admin cost (5%)

1,609,300

1,609,300

;-

Contingency cost (10%)

3,379,530

3,379,530

..s;,' il et 38

1

Total

o|lo|o|o|o|e

37,174,830

37,174,830
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COVID-19 EMERGENCY RESPONSE AND HEALTH SYSTEMS PREPAREDNESS PROJECT 5

b. The agreed financial points during the negotiation were as follow:

No Discussed issues Agreed points
1 The SP agreed to spend the allocated amount for the implementation of Agreed
COVID-19 project only. e L
) The contract ceiling is exclusive of local indirect taxes and inclusive of all Agreed
local direct taxes.
3 The SP agreed to spend the allocated amount of this contract after Agreed

effectiveness of the contract. unless the MoPH officially instructed the SP for
any changes.

4 The SP agreed to consider/implement the approved guideline of salary and Agreed
allowances by Afghanistan cabinet for the relevant stafl of COVID-19 project
in the province. !

5 The SP is not allowed to rent additional offices for the COVID-19 project at Agreed
provincial/central level.
6 SP should consider 10% of total budget as contingency fund and this Agreed

budget should not be included in the budget ceiling. This allocated
contingency fund will be released based on the Service Provider
request/proposal and MoPH/GCMU prior approval as per the need
during the contract execution.

Agenda No. 3: Negotiations on contract conditions:
¢ Contract duration and starting date:
The time period shall be four years (47 months) starting from May 2, 2020 till, March, 31 2024.

Note 1: This contract includes six-month project work plan with the related cost. For the remaining (41
months), the work plan and it related cost shall be agreed by both parties during the implementation of
the first six-month on yearly basis, subject to availability of fund and satisfactory performance of the
service provider.
Note 2: In case of need during the implementation of the project, the current scope of work would be
expanded, subject to availability of fund and satisfactory performance of the consultant.
e Currency of Payment: AFN
s Payment Condition: as per the contract
e Separate bank accounts: is required and SP will provide the new bank account for this project.
Conclusion of the meeting and next steps
* Pending documents and deadline: all the documents must be signed and stamped.

o Revised financial proposal: Yes/No
Separate bank accounts; Yes
Revised Work Plan: Yes/No .
Mol (in case of association): Yes : ' ==
Certified list of SP board of trustee and founders: Yes

0 Cc 00

Negotiation Team members:

For and on behalf of the Ministry of Public Health (MoPH)

Name Designation "~ Organization
1. Ahmad Khalid Enayat Sr. G.M.S GCMU
2. Nasratullah Samimi Finance Specialist DBD/MoPH

For and on behalf of Service Provider (SP):

Name Designation Organization
Said Assadullah Fayaz Founder & Director-General
2. Farhad Farahmand Managing director
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